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Issue Date:  June 16, 2019 

ADVERTISEMENT FOR BIDS 

 

Sealed bid proposals will be accepted for the following project: 

 

PROJECT NO.: 2018-10110 

 

TITLE: Division Street Stops –Phase 2 

 

AGENCY: Spokane Transit Authority 

 

PROJECT MANAGER: Ryan Brodwater, Capital Projects Manager 

 

PRE-BID MEETING: 10:00 A.M., Thursday, June 27, 2019 

Spokane Transit Authority (Owner) 

 1230 W. Boone Avenue, Spokane, WA 99201 

 

PUBLIC BID OPENING: 3:00 P.M., Tuesday, July 16, 2019  

 Spokane Transit Authority (Owner) 

 1230 W Boone Avenue, Spokane, WA 99201 

  

Contractors may obtain electronic copies of plans and specifications from the Capital Projects Manager, 

Ryan Brodwater by phone at (509) 343-1693 or email at rbrodwater@spokanetransit.com.  Plans and 

specifications may also be viewed at local and regional plan centers.   

 

The project generally consists of constructing bus stops improvements along the Division Street corridor. 

These improvements include removal of existing bus pullouts, and installation of curb, sidewalk, and ADA 

ramps. 

 

The minimum prevailing wage provisions for Washington State law or Federal Davis Bacon, whichever is 

greater, as well as federal wage provisions apply to this project including but not limited to certified payroll 

submittal.  Use of DBE/MBE/WBE/MWBE contractors and suppliers is encouraged but not mandatory.  

Contractors submitting bids may contact the Washington State Office of Minority and Women’s Business 

Enterprise to obtain information on certified firms.  

The Owner reserves the right to reject or accept any or all bids and to waive minor informalities in the 

process.  

No contractor submitting a bid may withdraw their bids after hour set for opening thereof unless contract 

award is delayed for a period exceeding ninety (90) days.  

STA is an Equal Employment Opportunity (EEO) organization which does not discriminate against any 

prospective supplier on the basis of race, color, creed, national origin, sex, sexual orientation, gender 

identity, age, marital status, or presence of any sensory, mental, or physical disability in the consideration 

of contract award.  The successful proposer will be required to comply with all EEO federal, state, and local 

laws and regulations. 

Spokane Transit assures nondiscrimination in accordance with Title VI of the Civil Rights Act of 1964. For 

more information, see www.spokanetransit.com. 

Upon request, alternative formats of this information will be produced for people who are disabled. STA’s 

facilities are accessible for people using wheelchairs. For other accommodations, please call 325-6094 

(TTY Relay 711) at least forty-eight (48) hours in advance. 
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SECTION 002100 – STA INSTRUCTIONS TO BIDDERS 

DEFINITIONS 

A. Addenda are written or graphic instruments, approved and issued by the Owner prior to the time 

designated for Opening of Bids, which amend, modify or interpret the Bidding Documents by additions, 

deletions, clarifications, or corrections. 

B. An Alternate Bid (or Alternate) is the amount stated in the Bid to be added or deducted from the 

amount of the Base Bid if the corresponding change in project scope or materials or methods of 

construction described in the Bidding Documents is accepted. 

C. A Bid is the submission of a complete and properly signed authorized solicitation form (Bid Proposal 

Form) together with Bid Bond, if applicable, and the certifications and representations required to 

comply with the Invitation for Bid. 

D. Base Bid is the sum stated in the Bid for which the Bidder offers to perform the work described as the 

Base, to which work may be added or deducted from sums stated in Alternate Bids (if any). 

E. Bidder is one who submits a Bid for a prime contract with the Owner for the Work described in the 

Construction Documents. 

F. A Non-responsive Bid is any Bid which fails to conform in all respects to the material requirements of 

the Bidding Documents or imposes conditions which would modify requirements of the Bidding 

Documents or would limit a bidder's liability to the Spokane Transit Authority so as to give the bidder 

an advantage over the Bidders as determined by the Spokane Transit Authority. 

G. Responsible Bidder means a contractor who meets the criteria listed in RCW 39.04.350. 

H. Unit Price is an amount stated in the Bid as a price per unit of measurement or materials or 
services as described in the Construction documents as defined in the General Conditions of 
the Contract between STA, as Owner, and the Contractor. 

PART 1 - GENERAL 

1.1 EXPLANATION TO PROSPECTIVE BIDDERS 

A. Materials submitted in response to this competitive procurement shall become the property of 

Spokane Transit Authority.  All received Proposals shall be deemed public records as defined in 

Ch. 42.56RCW “Public Records Act.”  Any information in the Bid that the Contractor desires to 

claim as proprietary and exempt from discloser under the provisions of state law shall be clearly 

designated. Each page claimed to be exempt from disclosure must be clearly identified by the word 

“Confidential” printed on it.  Marking the entire Bid exempt from discloser will not be honored.  

STA will consider a Contractor’s request for exemption from disclosure; however, the agency will 

make a decision predicated upon state law and regulations.  If any information is marked as 

proprietary in the Bid, it will not be made available until the affected Contractor has been given an 

opportunity to seek a court injunction against the requested disclosure.  STA assumes no liability 

for disclosure of proprietary material submitted by Contractors.  Bid submittals shall be considered 

public documents under applicable Washington state law and shall be available for inspection and 

copying by the public, except to the extent portions of the submittals are otherwise protected under 

applicable law.  Each Contractor will be responsible for protecting any disclosure of its submittal 

under applicable law.  

B. Any prospective Bidder desiring an explanation or interpretation of the solicitation, drawings, 

specifications, etc., must submit a request in writing to the Architect/Engineer (A/E) seven (7) 
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calendar days before the bid due date. Oral explanations or instructions given before the award of 

a contract will not be binding. Any information given a prospective Bidder concerning a solicitation 

will be furnished promptly to all other prospective Bidders by addendum to the solicitation, if that 

information is necessary in submitting bids or if the lack of it would be prejudicial to other 

prospective Bidders.  

C. STA is committed to ensuring that all forms regardless of race, color, sex or national origin have 

equal opportunity to participate in STA contracts.  Therefore, STA has established an annual agency 

goal for Disadvantaged Business Enterprise (DBE) participation in its contracting opportunities.  

In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW STA 

encourages participation in all of its contracts by Minority Business Enterprises (MBE), Women 

Owned Business Enterprise (WBE), and Minority Women Owned Business Enterprise (MWBE) 

firms certified by the Office of Minority and Women’s Business Enterprises (OMWBE). 

Participation may be either on a direct basis in response to this invitation or as a subcontractor to a 

contractor submitting bids. However, unless required by federal statutes, regulations, grants, or 

contract terms referenced in the contract documents, no preference will be included in the 

evaluation of bids, no minimum level of DBE/MBE/WBE/MWBE participation shall be required 

as a condition for receiving an award, and bids will not be rejected or considered non-responsive 

on that basis. Any affirmative action requirements set forth in federal regulations or statutes 

included or referenced in the contract documents will apply.   

D. In addition to the payment and performance bond required by work law the Contractor shall 

purchase and maintain in a company or companies lawfully authorized and admitted to do business 

in the State of Washington possessing a Best’s policyholder’s rating of A- or better and a financial 

rating of no less than VII, and reasonably acceptable to STA, an occurrence-based Commercial 

General Liability Insurance Policy which shall provide bodily injury and property damage liability 

on its own operations and vehicles on Work the Contractor may subcontract or sublet to others, in 

no less than the amounts specified in Part 2 of the attached STA General Conditions.   

E. The general description and scope of work for the project can be found in Section 003100 of this 

document.  

1.2 PREPARATION OF BIDS – CONSTRUCTION  

A. Bids must be: (1) submitted on the bid proposal forms, or copies of forms, furnished by the Owner 

or the Owner’s agent, and (2) signed in ink. The person signing a bid must initial each change 

appearing on any bid form. If the bid is made by a corporation, it shall be signed by the 

corporation’s authorized designee. The address of the Bidder shall be typed or printed on the bid 

form in the space provided.  

B. The bid form may require Bidders to submit bid prices for one or more items on various bases, 

including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit prices; or (4) any 

combination of items 1 through 3 above.  

C. If the solicitation includes alternate bid items, failure to provide a bid on the alternates may 

disqualify the bid. If quoting on all items is not required, Bidders should insert the words “no bid” 

in the space provided for any item on which no price is submitted.  

D. Substitute bid proposals will not be considered unless this solicitation authorizes their submission.  

1.3 BID GUARANTEE  

A. When the sum of the base bid plus all additive bid alternates is $35,000.00 or less, bid security is 

not required. When the sum of the base bid plus all additive alternates is greater than $35,000.00, 
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a bid guarantee in the amount of 5% of the base bid amount is required. Failure of the Bidder to 

provide a bid guarantee when required shall render the bid non-responsive.  

B. Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified check or 

cashier’s check made payable to Spokane Transit Authority. The Owner will return bid guarantees 

(other than bid bond) to unsuccessful Bidders as soon as practicable, but not sooner than the 

execution of a contract with the successful Bidder. The bid guarantee of the successful Bidder will 

be returned to the successful Bidder with its official notice to proceed with the work of the contract.  

C. The Bidder will allow 90 days from bid opening date for acceptance of its bid by the Owner. The 

Bidder will return to the Owner a signed contract, insurance certificate and bond or bond waiver 

within 15 days after receipt of the contract. If the apparent successful Bidder fails to sign all 

contractual documents or provide the bond and insurance as required or return the documents 

within 15 days after receipt of the contract, the Owner may terminate the award of the contract.  

D. In the event a Bidder discovers an error in its bid following the bid opening, the Bidder may request 

to withdraw its bid under the following conditions:  

1. Written notification is received by the Owner within 24 hours following bid opening.  

2. The Bidder provides written documentation of the claimed error to the satisfaction of the Owner 

within 72 hours following the bid opening.  

The Owner will approve or disapprove the request for withdrawal of the bid in writing. If the 

contractor’s request for withdrawal of its bid is approved, the Bidder will be released from further 

obligation to the Owner without penalty. If it is disapproved, the Owner may retain the 

contractor’s bid guarantee.  

1.4 ADDITIVE OR DEDUCTIVE BID ITEMS  

A. The low Bidder, for purposes of award, shall be the responsive Bidder offering the low aggregate 

amount for the base bid item, plus additive or deductive bid alternates selected by the Owner, and 

within funds available for the project.  

B. The Bidder agrees to hold all bid alternate prices for ninety (90) days from date of bid opening.  

1.5 ACKNOWLEDGEMENT OF ADDENDA  

Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the addenda 

numbers in the space provided for this purpose on the bid proposal form. Failure to do so may result 

in the bid being declared non-responsive.  

1.6 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  

A. The Bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 

the work, and that it has investigated and satisfied itself as to the general and local conditions which 

can affect the work or its cost, including but not limited to (1) conditions bearing upon  

transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, 

electric power, and road; (3) uncertainties of weather, river stages, tides, or similar physical 

conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of 

equipment and facilities needed preliminary to and during the work. The Bidder also acknowledges 

that it has satisfied itself as to character, quality, and quantity of surface and subsurface materials 

or obstacles to be encountered insofar as this information is reasonably ascertainable from an 

inspection of the site, including exploratory work done by the Owner, as well as from the drawings 

and specifications made a part of this contract. Any failure of the Bidder to take the actions 
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described and acknowledged in this paragraph will not relieve the Bidder from responsibility for 

estimating properly the difficulty and cost of successfully performing the work.  

B. If Bidder is unable to attend the scheduled Pre-Bid meeting, please contact STA to arrange a 

separate site visit.  Bids submitted by contractors that have not either attended a pre-bid 

meeting or inspected the sites in the presence of STA staff will be considered non-responsive. 

1.7 TIME OF COMPLETION 

Work may begin when the Contractor receives a formal “Notice to Proceed.”  Contractor shall 

proceed with promptness and dispatch and shall be substantially complete on or before November 

30, 2019.  

1.8 LIQUIDATED DAMAGES 

The Contractor agrees to pay to STA liquidated damages in the amount of $220 for each day the 

Contractor fails to provide services or respond to an STA request for services hereinafter provided.  

These liquidated damages are for the purpose of any delay or impact caused to STA by virtue of 

the Contractor’s acts or omissions and do not cover any other actual or consequential damages other 

than delay.  STA and the Contractor agree that such damage cannot be reasonably determined at 

this time.  Such damages are very difficult to accurately estimate because of numerous factors, 

including, but not limited to inconvenience to STA.  Further, the parties agree this is a reasonable 

forecast of all factors now known and available for consideration relating to the delay caused by 

failure to perform.  Liquidated damages shall be deducted from the contract by change order. 

1.9 WAGE RATE SCHEDULES 

A. The Scope of Work for this project constitutes a public work under state law and therefore the 

Contractor shall pay the highest prevailing wage rate by trade or occupation as specified by the 

State of Washington, Department of Labor and Industries.  The State of Washington are current at 

the time of submission and are available through website provide in Section 007346.1 of this 

document.  It is the responsibility of the prospective bidder to verify these publications are current 

at the time of bidding: 

1. Certified Payrolls for the prime and all subcontractors may accompany all applications for 

payment. 

2. An approved Intent to Pay Prevailing wage form must be received by STA for the contractor 

and any subcontractors prior to commencement of any work. 

B. Any disputes as to wage rates will be referred to the US Secretary of Labor and the Director of 

Labor and Industries for the State of Washington who will determine the prevailing local wage rate 

for the trade in dispute. 

1.10 TAXES  

A. The bid amounts shall not include Washington State Sales Tax (WSST).  All other taxes imposed 

by law shall be included in the bid amount.  The Owner will include WSST in progress payments. 

The contractor shall pay the WSST to the Department of Revenue and shall furnish proof of 

payment to the Owner if requested 

B. NOTE: Contractor must bond for total contract amount including WSST. 
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1.11 BID AMOUNTS  

A. The bid prices shown for each item on the bid proposal shall include all labor, material, equipment, 

overhead and compensation to complete all of the work for that item.  

B. The actual cost of building permit (only) and the public utility hookup fees will be a direct 

reimbursement to the Contractor or paid directly to the permitting agency by the Owner. Fees for 

these permits should not be included by the Bidder in the bid amount.  

C. The Bidder agrees to hold the base bid prices for ninety (90) days from date of bid opening.  

1.12 SUBMISSION OF BIDS  

A. Bid Proposals must be submitted on or before the time specified in the Advertisement for Bids or 

as extended in Contract Documents.  

B. The Bid Proposal shall be submitted in a sealed envelope addressed to the office specified in the 

Advertisement for Bids. Oral, telephonic, electronic, for facsimile bids are invalid and will not 

receive consideration. The envelope shall have printed on the outside:  

1. The project number and description.  

2. The name and address of the Bidder.  

3. Identification as Bid Proposal.  

C. Prior to the bid opening, the Owner’s representative will designate the official bid clock. Any part 

of the bid proposal or bid modification not received prior to the times specified, per the designated 

bid clock, will not be considered and the bid will be returned to the contractor unopened.  

D. A bid may be withdrawn in person by the authorized representative of the Bidder before the opening 

of the bids. The representative of the Bidder will be required to show ID and sign on bid summary 

sheet before it will be released.  

E. People with disabilities who wish to request special accommodation, (e.g., sign language 

interpreters, Braille, etc.) need to contact the Owner ten (10) working days prior to the scheduled 

bid opening.  

1.13 CONSIDERATION OF BIDS 

A. Spokane Transit Authority shall have the right to reject any or all bids and to reject bids considered 

non-responsive including but not limited to Bids not accompanied by any required bid security, 

certifications, or data required by the Bidding Documents or a Bid not signed by the authorized 

legal representative.  

B. The Owner shall have the right to waive any informality or irregularity in any Bid received.  

C. In the event that a single bid is received, Spokane Transit will conduct a cost/price analysis of the 

bid.  This analysis will compare the price and quality of the proposed equipment with that involved 

in recent similar purchases with similar specifications made by this or other governmental agencies 

in an attempt to determine the competitive integrity of the submitted bid.  

1.14 BID RESULTS  

After the Bid Opening, Bidders may obtain bid results from the Owner. Bid results may also be 

obtained from the A/E.  
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1.15 LOW RESPONSIBLE BIDDER  

A. Mandatory Responsibility Criteria: Before award of a public works contract, a Bidder must meet 

mandatory responsibility criteria under RCW 39.04.350 to be considered a responsible Bidder and 

qualified to be awarded a public works project. The Bidder must:  

1. At the time of bid submittal, have a certificate of registration of contractor in compliance with 

Chapter 18.27 RCW;  

2. Have a current state unified business identifier number;  

3. If applicable, have industrial insurance coverage for the employees of the Bidder working in 

Washington as required in Title 51 RCW; an employment security department number as 

required in Title 50 RCW; and a state excise tax registration number as required in Title 82 

RCW;  

4. Not be disqualified from quoting on any public works contract under RCW 39.06.010 or 

39.12.065(3); and  

5. If bidding on a public works project subject to the apprenticeship utilization requirements in 

RCW 39.04.320, not have been found out of compliance by the Washington state 

apprenticeship and training council for working apprentices out of ratio, without appropriate 

supervision, or outside their approved work processes as outlined in their standards of 

apprenticeship under chapter 49.04 RCW for the one-year period immediately preceding the 

date of the bid solicitation; 

6. Have received training on the requirements related to public works and prevailing wage under 

this chapter and chapter 39.12 RCW. The training must be provided by the Department of 

Labor and Industries or by a training provider whose curriculum is approved by the 

Department. Bidders that have completed three (3) or more public works projects, have had a 

valid business license in Washington for three (3) or more years, and are listed on the 

Department of Labor and Industries exemption list are exempt from this training requirement. 

B. Supplemental Responsibility Criteria: In addition to the mandatory bidder responsibility criteria, 

the Owner may adopt relevant supplemental criteria for determining contractor responsibility 

applicable to a project which the contractor must meet. Where applicable, such supplemental 

criteria shall be attached to this solicitation. 

1. At least seven (7) days prior to the bid submittal deadline, a potential Bidder may request the 

Owner modify the supplemental responsibility criteria. The Owner will evaluate the 

information submitted by the potential Bidder and respond before the bid submittal deadline. 

If the evaluation results in a change of the supplemental responsibility criteria, the Owner will 

issue an addendum to the quoting documents identifying the new and/or modified criteria.  

2. Upon Owner’s request, the apparent low Bidder must supply the requested responsibility 

information within two (2) business days of request by Owner. Withholding information or 

failure to submit all the information requested within the time provided may render the bid non-

responsive.  

3. Upon request of the Owner, a Bidder whose proposal is under consideration for award of 

Contract shall submit promptly satisfactory evidence of his/her financial resources, experience, 

organization, and equipment available for performance of the Contract on AIA Form A305 

“Contractor’s Qualification Statement” or similar form approved by the Owner. 

C. Not-responsible Bidder Notification.  

1. If the Owner determines that the apparent low Bidder is not responsible, the Owner will notify 

the Bidder of its preliminary determination in writing.   

http://app.leg.wa.gov/RCW/default.aspx?cite=39.12


 

June 16, 2019 002100-8 

2. Within three (3) days after receipt of the preliminary determination, the Bidder may withdraw 

its bid or request a hearing where the Bidder may appeal the preliminary determination and 

present additional information to the Owner.  

3. The Owner will schedule a hearing within three (3) working days of receipt of the Bidder’s 

request. The hearing members will include a STA Executive or their designee, and Project 

Manager.  

4. The Owner will issue a final determination after reviewing information presented at the 

hearing.  

5. If the Owner determines a Bidder to be not responsible, the Owner will provide, in writing, the 

reasons for the determination. If the final determination affirms that the Bidder is not 

responsible, the Owner will not execute a contract with any other responsible Bidder until two 

(2) business days after the not responsible Bidder has received the final determination.  

6. The Owner’s Final Determination is specific to this project and will have no effect on other or 

future projects.        

1.16 CONTRACT AWARD  

A. The Owner will evaluate bids responsiveness and responsibility.  

1. A bid will be considered responsive if it meets the following requirements:  

a. It is received at the proper time and place.  

b. It meets the stated requirements of the bid proposal.  

c. It is accompanied by a bid guarantee, if required.  

2. A bid will be considered responsible if it meets the following requirements:  

a. It is submitted by a licensed/registered contractor within the state of Washington at the time 

of bid opening and is not banned from quoting by the Department of Labor and Industries.  

b. It meets the mandatory responsibility criteria established in RCW 39.04.350 for Prime and 

Subs and an overall accounting of the supplemental responsibility criteria established for 

the project.  

B. The Owner reserves the right to accept or reject any or all bid proposals and to waive informalities.  

C. The Owner may negotiate bid price adjustments with the low responsive Bidder, including changes 

in the contract documents, to bring the bid within the available funding per RCW 39.04.015.  

D. The apparent low Bidder, for purpose of award, shall be the responsive and responsible Bidder 

offering the low aggregate amount for the base bid plus selected additive or deductive bid alternates 

and meeting all other bid submittal requirements.  

E. The Contract will only become effective when signed by the Owner. Prior to the Owner’s signature, 

any and all costs incurred shall be the sole responsibility of the Bidder.  

F. The Contractor must purchase and maintain insurance coverage as stated in Part 2 of Spokane 

Transit Authority’s Public Works Construction Project General Conditions. 

G. Note: AIA Payment Bond and Performance Bond forms (A312) are required. These forms will not 

be provided by the Owner. 
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1.17 CONTRACT DOCUMENTS 

A. The Contract Documents under which it is proposed to execute this work consists of all material 

bound herein, plus any addenda incorporated into the documents. 

B. These Contract Documents are intended to be mutually cooperative and to provide all details 

reasonably required for the execution of the proposed work.  Any person contemplating the 

submission of a proposal shall have thoroughly examined all of the various parts of these 

documents, and should there be any doubt as to the meaning or intent of said Contract Documents, 

the Bidder should request the Architect/Engineer, in writing (at least seven (7) working days prior 

to bid opening), and interpretation thereof.  Any interpretation or change in said Contract 

Documents will be made only in writing, in the form of addenda to the documents and will be 

furnished to all Bidders receiving a set of documents, who shall indicate receipt of same in the 

space provided on the proposal form. The Owner will not be responsible for any other explanation 

or interpretation of said documents.  

1.18 DISCREPANCIES & CONTRACT DOCUMENT REVIEW 

A. The intent of Spokane Transit Authority and Federal Funded Project Contract Documents is to 

describe a complete Project.  These Contract Documents are complimentary.  What is required by 

one part of the Contract Documents shall be binding as if required by all.  

B. In the event of a discrepancy between Spokane Transit Authority and Federal Funded Project 

Contract Documents, the Contractor will use the Contract Document that imparts the highest cost 

to their bid and/or longest delay in their schedule.  It is the responsibility of the Contractor to bring 

these discrepancies to the attention of the Architect as soon as they are discovered.  

1.19 PROTEST PROCEDURES 

STA maintains a set of protest procedures.  If any bidder desires this information, it may be obtained 

by calling the Office of the Purchasing Manager, Jacqueline Tjards at (509) 325-6032. 

PART 2 - PRODUCTS (Not used) 

PART 3 - EXECUTION (Not used) 

 

END OF SECTION 002100 
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SECTION 003100 – STA PROJECT DESCRIPTION AND SCOPE OF WORK 

 

PROJECT DESCRIPTION 

  

Spokane Transit Authority (STA) wishes to construct bus stop improvements along the Division Street 

corridor. These improvements include, but are not limited to removal of existing landscaping and/or 

hardscape, removal of existing bus pullouts, grading, installation of curb, sidewalk, reinforced concrete 

shelter pads, and ADA boarding/alighting pads, and potentially re-installation of bus stop posts and signs.  

The improvements are intended to improve accessibility and safety for transit customers. 

 

Project Location: Various locations in the City of Spokane, WA.  Project site is along the Division Street 

corridor, from the Spokane River bridge north to Hawthorne Road.  Refer to the project plan set for the 

specific stop locations. 

 

Time Line:  Completion of  construction for all work shall be substantially complete on or before 

November 30, 2019.  

 

Exclusions:   

1. Purchase and installation of Transit Shelters   

 

PROJECT GENERAL SCOPE OF WORK 

  

The work shall generally consist of, however is not limited to, the following: 

1. Contractor shall be responsible for obtaining and paying for all required fees and permits.  All 

permit fees required by agencies and utility providers shall be paid for by the Contractor and shall 

be a direct reimbursement with no markup.   

2. Establish and maintain jobsites safety, security, and traffic control measures. 

3. Coordinate with the appropriate department within the City of Spokane (i.e. permitting, public 

works, planning, urban forestry, as needed for successful completion of the project). 

4. Construct the stop improvements per the project plans, specifications, and contract documents. 

5. Contractor will comply with manufacturer’s written instruction for products and materials used.  

6. Record all “as-built” information on the project plans for delivery to Owner as required for final 

closeout. 

7. Provide O&M manuals to Owner as required for final closeout. 

8. All work to be completed as shown and specified on the associated plans and specifications for the 

project.  

9. All off-site staging areas used shall be returned to the same or better condition as existed prior to 

any disturbance and shall be re-vegetated with similar vegetation. 

All work shall meet/exceed all codes, utility locating, rules and regulations, as set forth by the City, County 

and State of Washington.  Contractor shall perform work in accordance with the Washington State 

Department of Labor and Industries Safety Standards. 

Contractor shall be responsible for any and all damage and cleanup costs. Contractor negligence shall be 

repaired immediately at no cost to STA.  

All work will be subject to inspection and acceptance by STA’s Capital Projects Manager or designee prior 

to payment. 

STA reserves the right to increase or decrease the amount of related services listed in the scope of work for 

a fairly negotiated price.  

END OF SECTION 003100
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SECTION 004200 STA BID SUBMITTAL CHECKLIST 

BID CHECKLIST- PROJECT 2018-10110 
 

To be included with Bid Proposal Form when you submit your Bid. Failure of the Contractor submitting a 

bid to submit these forms with the bid shall render the bid non-responsive and shall be grounds for rejection 

of said bid. 

 

Check off each of the following as completed, and included with this proposal: 

 

 Section 004200 - STA Bid Submittal Checklist - Statement of Compliance, signed and dated below. 

 Section 004213 - Bid Proposal Form: Submitted on appropriate form, filled out legibly and completely.  

 Section 004215 - Bid Response: Submitted on appropriate form, filled out legibly and completely.  

 Section 004512 - STA Responsibility Criteria: Submit filled out legibly and completely.  

 Section 004546.A - FTA Buy America Certificate: Submitted filled out legibly and completely.  

 Section 004546.B - FTA Lobbying Certificate: Submit filled out legibly and completely.  

 Section 004546.C - FTA DBE Participation List: Submit filled out legibly and completely.  

 Section 004546.D - FTA Debarment & Suspension: Submitted filled out legibly and completely.  

 Section 004546.E – Certification of Compliance with Wage Payment Statues: Submitted filled out 

legibly and completely.  

 Bid Security attached in the Amount of 5% of Total Bid (Base Bid including applicable WSST), see 

instructions to contractors.  

 Work Plan: The Contractor submitting a bid must provide the following required information with the 

bid form. Failure to submit such information to the satisfaction of the Owner may render the bid non-

responsive.  The Contractor’s work plan is to include with description the following minimum elements: 

a. Installation of erosion control elements 

b. Phasing/General Schedule 

c. Project coordination meetings 

d. Final cleanup and closeout 

 Bid is submitted in a sealed opaque envelope, identified with the following: 

 Project Name:  Division Street Stops – Phase 2 

 Project Number: 2018-10110 

 Contractor’s Name:  

 Contractor’s Address:  

NOTE: If mailed, enclose sealed bid in a separate mailing envelope with the notation “Sealed Bid 

Enclosed”. 

 

 

STATEMENT OF COMPLIANCE 

 

The undersigned has reviewed, read and fully understands these Bid Documents and this checklist, fully 

complies therein, and certifies that all required elements, as marked herein and contained within the 

specification are included in this Bid Proposal. 

 

Authorized Signature:   Date:  

 

 

END OF SECTION 004200
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SPOKANE TRANSIT AUTHORITY 

1230 W. BOONE AVE 

SPOKANE, WASHINGTON 99201 
 

BID PROPOSAL – DIVISION STREET STOPS – PHASE 2 
 

Name of Firm (Contractor submitting bid):   ______________________________________ 

Each bid shall constitute an offer to STA as outlined herein and no bidder may withdraw his/her bid after 

the hour set for the bid opening thereof except under the conditions explained in the Instructions to 

Contractors Section.  

 

In compliance with the contract documents, the following bid proposal is submitted: 
 

TOTAL BASE BID:   

   

(Please print dollar amount in space above)   

$ 

  (Total for all work, INCLUDING 

WSST) 

UNIT PRICES (INCLUDING SALES TAX)   

None 

   

   

 

 

 

 

The Owner reserves the right to accept or reject any or all bid prices within ninety (90) days of the bid 

date.  Bidder agrees and understands that any additional taxes, permits, bonds, prevailing wage 

certifications, etc. applicable to this project, have been included in the above bid amounts.   The low 

contractor submitting bids, for purposes of award, shall be the responsive contractor submitting bids 

offering the low aggregate amount for the base bid item and within funds available for the project. 

 
 

PRODUCTS/BRANDS OTHER THAN SPECIFIED IN BID DOCUMENT TO BE USED: 

  

               

 

               

 

NOTE:  Any deviation from technical specifications provided in bid document must be approved in 

advance by Owner. 

 

Bidder Name & Signature:           
 

 

 
 

 

END OF SECTION 004213 
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TO: SPOKANE TRANSIT  

 PLANNING DEPARTMENT  

 1230 West Boone Avenue 

 Spokane, Washington   99201-2686  

RE: Project Number:   2018-10110 Division Street Stops – Phase 2 

NAME OF FIRM SUBMITTING BID:          

Each bid shall constitute an offer to STA as outlined herein and no bidder may withdraw his bid after the hour 

set for the bid opening thereof except under the conditions explained in the Instructions to Bidders Section. 

 

EXAMINATION OF DOCUMENTS:  

A. Having carefully examined all Bidding Documents entitled “Division Street Stops – Phase 2” by 

the Spokane Transit Authority, as well as the site and local conditions affecting the work, the 

undersigned proposes to perform all work in accordance with the Contract Documents for 

compensation to be computed from the enclosed bid amounts.  

B. Receipt of the following Addenda to the Specifications and Drawings is hereby acknowledged:  

 Addendum No.                        Date_______________ 

 Addendum No.                        Date_______________ 

 Addendum No.                        Date_______________ 

REJECTION: STA reserves the right to reject any or all bid proposals, portions or parts thereof and to waive 

minor irregularities in bidding.  Special attention will be directed to the qualifications of the bidders when 

considering an award of contract. 

TIME FOR COMPLETION:  The Contractor agrees to coordinate the completion of all construction work 

to be substantially complete on or before November 30, 2019. 

LIQUIDATED DAMAGES:  Per Section 002100 STA Instructions to Contractors Submitting Bids   

SUBMITTAL:  The “Bid Response Documents”, “Bid Proposal Form”, and “Responsibility Criteria” 

constitute the Bid Proposal when completed and submitted.  Please do not submit the entire Invitation for Bid 

manual. 

PRICES:  Each bid item will be priced unless stated otherwise. 

UNIT PRICE:  Unit prices shall govern in case of extension error. 

Bidder Name:            
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FREIGHT:  Bid price(s) to include all freight costs to the project site. 

COMPLETION OF BID PROPOSAL FORM: 

All bidding procedures and other requirements of Instructions to Bidders and all Contract Documents have 

been followed.  

ATTACHMENTS: 

A. Bid security as required by the Bidding Documents in the amount of 5% of the Base Bid. 

B. Detailed Work Plan based on project plans, pre-bid walk-through, project summary and 

specifications. 

AWARD OF CONTRACT:  

A. If written notice of acceptance of all or part of this submittal is mailed, sent electronically, or 

delivered to undersigned within ninety (90) days after opening of proposals, the undersigned will, 

within fifteen (15) days after date of such notice, execute and deliver the Form of Agreement as 

specified and furnish Insurance Certificates, Performance Bonds, and Labor and Material 

Payment Bonds as required.  

B. If the undersigned fails to complete the above requirements, amount of Bid Security shall be 

forfeited to the Owner. 

Bidder Name:        Date:    
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I CERTIFY that no final determination of violation of RCW 50.12.070(1)(b), or 82.32.070(1)(b) has been 

made by the Washington State Departments of Employment Security, Labor and Industries or Revenue 

respectively dated within two (2) years of the date of the opening of this bid.  I understand further that no bid 

may be submitted, considered or contract awarded for a public work to any person or entity that has a 

determination of violation of the above reference statutes within two (2) years from the date that a violation 

is finally determined and the date of this bid opening. 

ANTI-KICKBACK:  No officer or employee of STA, having the power or duty to perform an official act 

or action related to this submittal, shall have or acquire any interest in this submittal, or have solicited, 

accepted or granted a present or future gift, favor, service, or other thing of value from or to any person 

involved in this submittal. 

DEBARRED BIDDERS:  The undersigned represents that the Bidder and all officers with a controlling 

interest herein are not currently and have not previously been on any debarred bidders list maintained by the 

United States Government.  

I CERTIFY that to the best of my knowledge, the information contained in this proposal is accurate and 

complete and that I have the legal authority to commit this Firm to a contractual agreement.  I realize the final 

funding for any service is based upon budget levels and the approval of the Spokane Transit Authority’s Board 

of Directors. 

SUBMITTED BY: 

BIDDER NAME            

      (As registered with the State of Washington) 

BY (Signature)            

PRINTED NAME & TITLE           

DATE:             
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BIDDER ADMINISTRATIVE INFORMATION 

 

 

 

BIDDER NAME:            

      (as registered with the State of Washington) 

 

PHYSICAL ADDRESS:           

  

MAILING ADDRESS:           

 

CITY, STATE, ZIP:            

 

TELEPHONE and FAX NUMBERS, including area code:       

 

WASHINGTON STATE CONTRACTORS REGISTRATION NUMBER:     

 

WASHINGTON STATE ELECTRICAL CONTRACTOR’S LICENSE NUMBER:    

 

FEDERAL TAX IDENTIFICATION NUMBER:        

 

WASHINGTON STATE UBI NUMBER:         

 

STATE INDUSTRIAL ACCOUNT IDENTIFICATION NUMBER:      

 

** NOTE: If a corporation, write State of Incorporation under signature.  If a partnership, give full names of 

all partners. 

 

INSURANCE COMPANY: 

 

Name of company:            

 

Mailing Address including zip code:          

 

Name of Insurance Agent:           

 

Telephone number including area code:         

 

Fax number including zip code:          

 

BONDING COMPANY: 

 

Name of Surety:            

 

Mailing Address including zip code:          

 

Name of Bonding Agent:           

 

Telephone number including area code: _________________________ 
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BIDDER QUALIFICATION STATEMENT 

 

 

The following statements of experience, personnel, equipment, and general qualifications of the Bidder are 

submitted with the assurance that the owner can rely on its accuracy and truthfulness.  If more space is required 

for your answers, please attach a continuation sheet(s) to the corresponding bid response page referencing the 

item number. 

1. The company has been in business continuously from (month and year)    . 

2. The company has had experience comparable to that required under the proposed contract: 

a. As a prime contractor for  years. 

b. As a subcontractor for   years. 

 

3. The following is a partial list of work completed that was on an order of magnitude equal to or greater 

in scope and complexity to that required under the proposed contract. 

 

 Year Owner & Contact Person Phone No. Location  Contract Value 

_______ _____________________ ___________ ______________ _____________ 

_______ _____________________ ___________ ______________ _____________ 

_______ _____________________ ___________ ______________ _____________ 

_______ _____________________ ___________ ______________ _____________ 

 

4. A list of supervisory personnel and/or the project manager currently employed by the Bidder that will be 

responsible for work on this project.  Please attach a brief (1 page maximum) resume for each person 

listed.  If a resume(s) is not included in the bid documents, the bidder agrees to furnish a resume(s) within 

24 hours of notice by STA. 

Name    Title    Years of Experience 

_______________________________ _________________________ __________________________ 

_______________________________ _________________________ __________________________ 

_______________________________ _________________________ __________________________ 

 

5. Following is a listing of all projects the company has undertaken in the last five (5) years which have 

resulted in: 

a. Arbitration or litigation. 

b. Claims or violations being filed by the Federal Government or the Washington State Departments 

of L&I, Employment Security, or Revenue. 

c. Liens being filed by suppliers or subcontractors. 

 

 

 

Person/Entity Name:     Signature of Bidder:     
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BIDDER COMPLIANCE CERTIFICATION 

 

 

 

PROJECT COMPLIANCE 

 

In compliance with the Invitation for Bid, bidder hereby proposes to perform all work for this project in strict 

accordance with the contract documents, within the time set forth therein, and at the prices bid. 

 

 

SPECIFICATION COMPLIANCE 

 

The bidder certifies below that his bid complies in all respects with the attached specification documents, 

including the minimum specifications. 

 

  YES    NO   

 

If NO, list below, in detail, any and all deviations. 

 

 

LIST DEVIATIONS: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Person/Entity Name:      Signature of Bidder    
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SUBCONTRACTOR LIST 

 

 

Project Number: 2018-10110 

 

The Bidder will provide a list of all subcontractors anticipated to be used on this project. 

 

Use a copy of this page as a master for attachments if necessary.   

 

If no subcontractors are listed, it will be considered the bidder’s affirmation that it does not intend to use any 

subcontractors on this project. 

 

 

Type of work -              

 

Name of Firm (please print):             

     (as registered with the State of Washington) 

 

Physical Address:              

 

City, State, Zip:              

 

Telephone/Fax Numbers:             

 

Washington State Contractors Registration Number:          

 

Washington State Electrical or Plumbers License Number:         

 

Federal Tax Identification Number:            

 

Washington State UBI Number:             

 

State Industrial Account Identification Number:           

 

**Note:  If a corporation, write State of Incorporation under signature.  If a partnership, give full names of all 

partners. 

 

 

 

 

 

Person/Entity Name:     Signature of Bidder       
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DETAILED WORK PLAN  

See Section 004200 STA Bid Submittal Checklist for minimum information required. 

 

Division Street Stops – Phase 1 

 

 

Upon Receipt of Notice to Proceed:          

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

Person/Entity Name:     Signature of Bidder       

 
*Reference: Bid Checklist “Work Plan” parts (a.) through (d.) for minimum information required. 
 

 

END OF SECTION 004215 
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SECTION 004512 – RESPONSIBILITY CRITERIA 

 

RESPONSIBILITY CRITERIA – DIVISION STREET STOPS – PHASE 1 
 

The contractor submitting a bid must provide the following-required information with the bid form.  Failure 

to submit such information to the satisfaction of the Owner may render the bid non-responsive. 

 

Low Responsible Contractor Submitting Bid 

It is the intent of the Owner to award a contract to the low responsible contractor submitting a bid. In 

determining the contractor’s responsibility, the Owner shall consider an overall accounting of the items 

listed below.  The contractor submitting a bid must submit the following information, demonstrating they 

meet the listed criteria: 

 

Category Required Information / Criteria Checklist 

Experience: Compliant 

with Relevant Projects  

(Similar Size & Scope) 

Contractor is to demonstrate experience as a prime contractor 

with experience running federally funded construction projects 

of similar size and complexity including Buy America 

compliance and certified payrolls  

 

Experience: Project 

Manager/Superintendent 

Submit resume and references of the person proposed by the 

contractor submitting a bid to manage the project and 

superintend the work.  This person shall have managed projects 

of similar complexity and similar size, and successfully 

completed the project(s). 

 

References from 

Owners of Previous 

Projects 

Owner may check references by contacting owners and 

architects/engineers of previous projects on contractor’s 

performance over the past three (3) years.  On average, such 

references should be satisfactory or better on a five-category 

scale with “satisfactory” at mid-scale.  A reference score sheet 

will be utilized for rating completed projects of similar scope 

and value. 

 

Public Agency 

Debarment 

Contractor submitting bid shall not have been debarred by any 

public agency within the past two (2) years. 

 

Providing the following information is MANDATORY in order to meet “Responsible Bidder” 

requirements. Failure to provide this information may disqualify your bid as being “Non-Responsive”. 

If your business is not required to have one of the following numbers, provide an explanation. 

State of Washington Contractor’s Registration No. ______________________________ 

State of Washington Unified Business Identifier No. _____________________________ 

Employment Security Department No.________________________________________ 

State Excise Tax Registration No.____________________________________________ 

Is the payment of Worker’s Comp (Industrial Insurance) Premiums current? If your business does not 

have a Worker’s Comp account with WA State Dept. of L&I, please explain why. 

[    ] Yes 

[    ] No (If No, you are not eligible to bid on this project) 

[    ] No Account – Explain Why:  
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Category Required Information / Criteria Checklist 

Are you disqualified from bidding on public works projects in the State of Washington? 

[    ] Yes (If Yes, you are not eligible to bid on this project) 

[    ] No  
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RESPONSIBLE BIDDER CRITERIA 

 

In accordance with RCW 39.04.350, a Bidder must meet the following responsibility criteria to be considered 

a responsible bidder and qualified to be awarded a public works project.  The Bidder must at the time of bid 

submittal: 

1. Have a certificate of registration in compliance with chapter 18.27 RCW; 

2. Have a current state unified business identifier (UBI) number; 

3. If applicable, have industrial insurance coverage for the Bidder’s employees working in Washington as 

required in Title 51 RCW; an employment security department number as required in Title 50 RCW; and 

a state excise tax registration number as required in Title 82 RCW; 

4. Have received training on the requirements related to public works and prevailing wage under this 

chapter and chapter 39.12 RCW. The training must be provided by the Department of Labor and 

Industries or by a training provider whose curriculum is approved by the Department. Bidders that have 

completed three (3) or more public works projects, have had a valid business license in Washington for 

three (3) or more years, and are listed on the Department of Labor and Industries exemption list are 

exempt from this training requirement; 

5. Within the three (3) year period immediately preceding the date of the bid solicitation, not have been 

determined by a final and binding citation and notice of assessment issued by the Department of Labor 

and Industries, or through a civil judgment entered by a court of limited or general jurisdiction, to have 

willfully violated, as defined in RCW 49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW; 

and 

6. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 39.12.065(3). 

In accordance with RCW 39.06, a public works contractor must verify responsibility criteria for each first-tier 

subcontractor, and a subcontractor of any tier that hires other subcontractors must verify responsibility criteria 

for each of its subcontractors.  Verification shall include that each subcontractor, at the time of subcontract 

execution, meets the responsibility criteria and possesses an electrical contractor license, if required by RCW 

19.28, or an elevator contractor license, if required by RCW 70.87.  This verification requirement, as well as 

the responsibility criteria, must be included in every public works contract and subcontract of every tier. 

Providing the following information is MANDATORY in order to meet “Responsible Bidder” requirements.  

Failure to provide this information may disqualify your bid as being “Non-Responsive”.  If your business is 

not required to have one of the following numbers, provide an explanation. 

1. State of Washington Contractor Registration No.        

2. State of Washington Unified Business Identifier No.       

3. Employment Security Department No.         

4. State Excise Tax Registration No.         

5. Is the payment of Worker’s Comp (Industrial Insurance) Premiums current?  If your business does 

not have a Worker’s Comp account with the WA State Dept of L&I, please explain why. 

[   ]  Yes 

[   ]  No (If No, you are not eligible to bid on this project) 

[   ]  No Account – Explain why:          

6. Are you disqualified from bidding on public works projects in the State of Washington? 

[   ]  Yes (If Yes, you are not eligible to bid on this project) 

[   ]  No 

END OF SECTION 004512 

http://app.leg.wa.gov/RCW/default.aspx?cite=39.12
http://app.leg.wa.gov/RCW/default.aspx?cite=49.48.082
http://app.leg.wa.gov/RCW/default.aspx?cite=49.46
http://app.leg.wa.gov/RCW/default.aspx?cite=49.52
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SECTION 004546.A – BUY AMERICA CERTIFICATE 

 

Buy America Requirement - This procurement is subject to the Federal Transit Administration (FTA) 

“Buy America” requirement as follows: 

 

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 CFR Part 661, which provide that Federal 

funds may not be obligated unless steel, iron, and manufactured products used in FTA-funded projects are 

produced in the United States, unless a waiver has been granted by FTA or the product is subject to a general 

waiver.  General waivers are listed in 49 CFR 661.7, and include microcomputer equipment, software, and 

small purchases (currently less than $150,000) made with capital, operating, or planning funds.  Separate 

requirements for rolling stock are set out at 5323(j)(2)(C) and 49 CFR 661.11.  Rolling stock not subject to 

a general waiver must be manufactured in the United States and have a 60 percent domestic content. 

The bidder or offeror must submit to STA this completed Buy America certification with the bid/proposal 

on or before the proposal closing date.  Offers that are not accompanied by a completed Buy America 

certification shall be rejected as nonresponsive and will be removed from any further consideration. 

 

Certification requirement for procurement of steel, iron, or manufactured products: 

 

Certificate of compliance with 49 U.S.C. 5323 (j)(1) 

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(1) and 

the applicable regulations in 49 CFR Part 661. 

 

Company Name of Respondent:         

 

Company Address:          

 

Telephone and Fax Number:         

 

Authorized Signature:          

 

Printed Name and Title:          

 

Date Signed: ____________________________________________________________________ 

 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C) 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(1), 

but may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(B) or (j)(2)(D) and the regulations in 49 

CFR 661.7. 

 

Company Name of Respondent:         

 

Company Address:          

 

Telephone and Fax Number:         

 

Authorized Signature:          

 

Printed Name and Title:          

 

Date Signed____________________________________________________________________ 

END OF SECTION 004546.A
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SECTION 004546.B – CERTIFICATION REGARDING THE USE OF CONTRACT FUNDS FOR 

LOBBYING 

 

(To be submitted with each bid or offer exceeding $100,000) 

 

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 

 

(1)No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of an agency, a Member of 

Congress, and officer or employee of Congress, or an employee of a Member of Congress in connection 

with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 

modification of any Federal contract, grant, loan or cooperative agreement.  

 

(2) If any funds other than Federal appropriated Funds have been paid or will be paid to any person for 

making lobbying contracts to an officer or employee of any agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, 

grant, loan, or cooperative agreement the undersigned shall complete and submit Standard Form ---LLL, 

“Disclosure Form to Report Lobbying,” in accordance with its instructions [as amended by “Government 

wide Guidance for New Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96).  Note: Language in 

paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 

1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 

 

(3) The undersigned shall require that the language of this certification be included in the award documents 

for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 

cooperative agreements) and that all subrecipients shall certify and disclose accordingly.  

 

This certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by 31, U.S.C. ₴ 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any 

person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

[Note: Pursuant to 31, U.S.C. ₴ 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails 

to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than 

$10,000 and not more than $100,000 for each such expenditure or failure.] 

 

The Contractor, ____________________, certifies or affirms the truthfulness and accuracy of each 

statement of its certification and disclosure, if any.  In addition, the Contractor understands and agrees that 

the provisions of 31, U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.  

 

___________________________________ Signature of Contractor’s Authorized Official 

 

___________________________________Name and Title of Contractor’s Authorized Official 

 

___________________________________Date 

 

END OF SECTION 004546.B
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SECTION 004546.C – DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 

 

DBE Participation: STA is committed to ensuring that all firms regardless of race, color, sex or national 

origin have equal opportunity to participate in STA contracts. Therefore, STA has established an annual 

agency goal for DBE participation in its contracting opportunities. It shall be understood that no specific 

goal has been assigned to this contract; however, contractors and subcontractors are required to comply 

with the following: 

 

Non-Discrimination Assurances: 

The contract or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in 

the award and administration of DOT-assisted contracts. Failure by the contractor to carry out these 

requirements is a material breach of this contract, which may result in the termination of this contract or 

other such remedy, as STA deems appropriate. 

 

A copy of 49 CFR part 26 may be obtained by contacting STA’s DBE Liaison, Spokane Transit Authority 

1230 W. Boone, Spokane, WA 99201, (509) 325-6032. 

 

Prompt Payment: 

The contractor agrees to pay each subcontractor under this prime contract for satisfactory performance of 

its contract no later than thirty days from the receipt of each payment the prime contractor receives from 

STA. The prime contractor agrees further to return retainage payments to each subcontractor within thirty 

days after the subcontractor’s work is satisfactorily completed. Any delay or postponement of payment 

from the above time frames may occur only for good cause following written approval of STA. This clause 

applies to both DBE and non-DBE subcontractors. 

 

DBE Bidders List: 

STA is required to create and maintain a bidders list of all firms bidding on prime contracts and bidding or 

quoting on subcontracts on Department of Transportation-assisted contracts. To assist STA in compliance 

with this provision of the regulation, please complete and return with your proposal. 

 

Instructions: 

1. List the names and addresses of DBE firms that will participate in this contract; 

2. A description of the work each DBE will perform; 

3. The dollar amount of the participation of each DBE firm participating; 

 

Name & Address of DBE Firm   Description of Work to perform  $ Amount 

 

1. 

 

 

2. 

 

 

3. 

 

END OF SECTION 004546.C 



Spokane Transit Authority  Section 004546.D 

Division Street Stops – Phase 2 Certificate Regarding Debarment and Suspension 

June 16, 2019 004546.D-1 

SECTION 004546.D – CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 

INELIGIBILITY AND VOLUNTARY EXCLUSION IN A LOWER TIER COVERED TRANSACTION 

 

This contract is a covered transaction for purposes of 2 CFR Parts 1200 and 180.  As such, the CONSULTANT 

or CONTRACTOR is required to comply with 2 CFR Part 180, Subpart C and must include the requirement 

to comply with 2 CFR Part 180, Subpart C in any lower tier covered transaction it enters into. 

 

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 

 

The certification in this clause is a material representation of fact relied upon by Spokane Transit Authority.  

If it is later determined that the bidder or proposer knowingly rendered an erroneous certification, in addition 

to remedies available to Spokane Transit Authority, the Federal Government may pursue available remedies, 

including but not limited to suspension and/or debarment.  The bidder or proposer agrees to comply with the 

requirements of 2 CFR Part 180, Subpart C while this offer is valid and throughout the period of any contract 

that may arise from this offer.  The bidder or proposer further agrees to include a provision requiring such 

compliance in its lower tier covered transactions. 

 

Company Name or Respondent:_________________________________________________________ 

 

 

Company Address: ___________________________________________________________________ 

 

 

Telephone Number: ___________________________________________________________________ 

 

 

Fax Number: ________________________________________________________________________ 

 

 

Email Address: _______________________________________________________________________ 

 

 

Authorized Signature: __________________________________________________________________ 

 

 

Printed Name and Title: _________________________________________________________________ 

 

 

Date Signed: __________________________________________________________________________ 

 

 

 

END OF SECTION 004546.D 
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SECTION 004546.E – CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES 

The bidder hereby certifies that, within the three-year period immediately preceding the 

bid solicitation date (July 16, 2019), the bidder is not a “willful” violator, as defined in 

RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as  determined 

by a final and binding citation and notice of assessment issued by the Department of Labor 

and Industries or through a civil judgment entered by a court of limited or general 

jurisdiction. 

 

I certify under penalty of perjury under the laws of the State of Washington that the 

foregoing is true and correct. 

 

   

Bidder’s Business Name 

 

 

Signature of Authorized Official* 

 

 

Printed Name  

 

 

Title  

 

 

Date 

 
City 

 
State 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

 

State of Incorporation, or if not a corporation, State where business entity was formed:  

 

 

If a co-partnership, give firm name under which business is transacted:  

 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice-

president (or any other corporate officer accompanied by evidence of authority to sign). If a co -

partnership, proposal must be executed by a partner. 

 
 
 

END OF SECTION 004546.E 
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Form of Contract  Between Owner and Contractor 

For Spokane Transit Authority Public Works Construction Projects 

 

Agreement is made as of the                             day of                             in the year              2019. 

 

Between the Owner: Spokane Transit Authority, a public agency, 

Located at: 1230 West Boone Avenue,  

Spokane, Washington, 99201-2686 

 

And the Contractor: 

Located at: (address) 

 

 

State Contractor Registration Number:  

UBI Number: 

 

For the following project: (project name, location, and description) 

 

 

 

The design professional:  (architect or engineer) 

Located at: (address) 
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The owner and contractor agree as follows: 

1.  The Contract Documents include: 

A. This agreement signed by the Owner and the Contractor 

B. The Advertisement for Bids and all Bid Documents 

C. The General Conditions, Supplemental Conditions  [and Special Conditions] 

D. The drawings and specifications prepared by the design professional 

(list the drawing number range from page 1 to ___ and the date[s] 

 

 

(list the specifications number range from page 1 to ___ and the date) 

 

 

E.   The Invitation for Bid (IFB) 

 

F.   The addenda:  (list any/all addenda by number, date and quantity of pages) 

  Number  Date   Quantity of pages 

 

 

 

 

G.  Changes in the work issued after execution of the agreement 

 

 

 

 

H.  Other documents identified as follows: 

 

 

 

2.  Contract sum:  (list base individually the bid amount plus any/all alternates taken) 

 

 

 

 

3.  Unit prices: (list items by description, the units and limits and the price per unit) 

Item(s)    Units/limits   Price per unit 

 

 

 

 

4.  Allowances included in contract sum:  (list any allowances included in the contract sum) 

Item        Price 

 

 

 

5.  Other terms or conditions not otherwise covered in the noted previous documents. 
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6. In cases where communication is required between the Contractor and STA, such as further 

information, furnishing of specifications, or obtaining approval of proposed work, such 

communications from the Contractor shall be forwarded directly to: 

 

    Ryan Brodwater  

    Capital Projects Manager 

    Spokane Transit Authority 

    1230 W. Boone Ave. 

    Spokane, WA  99201 

    (509) 343-1693 

 

7.  If any provision of this contract is held invalid, the remainder of this contract shall not be affected 

thereby, if such remainder would then continue to conform to the terms and requirements of 

applicable law. 

8. This Agreement may be executed in one or more counterparts, each of which shall constitute an 

original Agreement but all of which together shall constitute one and the same instrument. 

 

 

Owner:  Contractor:  

 

 _______________________________________  ___________________________________ 

(signature and title of authorized agent)  (signature and title of authorized agent) 

 

 _______________________________________  ___________________________________ 

(printed name)  (printed name) 

 

 _______________________________________  ___________________________________ 

(title)  (title) 

 

Disadvantaged Business Enterprise 

Review and Approval:  

 

 _______________________________________  

(signature and title of authorized agent)  

 

 _______________________________________  

(printed name)  

 

DBE Liaison Officer                                              

(title)   
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SECTION 006211.F – SUBMITTAL TRANSMITTAL FORM 

Sample form 

Spec Section 
No.:  

Description: 
 

 

Note: Complete one submittal transmittal form for each specification section. 

Transmittal A (Supplier/Subcontractor)        Resubmittal 
 
Date Transmitted: Qty:  
 
From:   

(Supplier/Sub) 

 
  

(Company/Manufacturer) 

 
Contact Name: 
 
Email:                                        Phone:   
                                                                              
To:  

(GC) 
 

 Submitted for review and approval 
 Product(s) are available to meet construction schedule 

Transmittal B (General Contractor)  Resubmittal 
 
Date Received by GC: Qty:  
 

 

Date Transmitted to Architect: Qty:  
 
Contractor’s Stamp: 

 
  

      

Transmittal C (Engineering  Subconsultants)     Not Applicable 

 

Date Received by Architect: Qty:        
 

 
 

Date Transmitted to Subconsultant:                Qty:       
       

 
To:  

(Subconsultant) 
 

Engineer’s Stamp: 

 
 

 
 
 
 
 
 Review Comments Attached 

Transmittal D (Architect) 
 

Date Received by Architect:                   Qty:          
 

 

Date Transmitted to GC:                    Qty:         
 
Architect’s Stamp: 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Review Comments Attached               ___ Qty Retained by  
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Sample form  
 
Project:       R.F.I. Number:  RFI -     
 
To:    From:      
 
Re:   Date:      
 
A/E Project Number:  Contract For:     
 
 
Specification Section:   Paragraph:  Drawing Reference:  Detail:   
  

Request: 
 
 
 
 
 
 
 
 
 
 
 

 
Signed by:  Date:   
 
Response: 
 
 
 
 
 
 
 
 
 
 

 
 Attachments 

 
Response From:   To:   Date Rec’d:   Date Ret’d:   
  
 
Signed by:   Date:   
 
 
Cc:  Owner    Consultants                     File 
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Section 006324.F – Substitution Request (During the Bidding Phase) 
 
Sample form 
  
 

Project:  Substitution #:  

To:  From:  

RE:  Date:  

For:  Project #:  

  Specification:  

  Section:  

Description:  Page:  

    

Proposed 
Substitution: 

  
 

 

Manufacturer:  Trade Name:  

Address:  Model #:  

Phone:    

    
 
Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for 
evaluation of the request; applicable portions of the data are clearly identified. 
 
Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for 
its proper installation. 
  
 
The Undersigned certifies: 

• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 

• Same warranty will be furnished for proposed substitution as for specified product. 

• Same maintenance service and source of replacement parts, as applicable, is available. 

• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

• Proposed substitution does not affect dimensions and functional clearances. 

• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the 
substitution. 

  
 
Submitted by:             
Signed By:            
Firm:           
Address:            
Telephone:            
  
 
A/E’s REVIEW AND ACTION 
 

 Substitution approved - Make submittals in accordance with Specification Section 012500. 
 Substitution approved as noted - Make submittals in accordance with Specification Section 012500. 
 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

Signed by:       Date:       
 
Supporting Data Attached:   Drawings  Product Data  Samples  Tests  Reports      
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Section 006325.F – Substitution Request (After the Bidding Phase) 
 

Project:  Substitution Request Number:  

  From:  

To:  Date:  

  A/E Project Number:  

RE:  Contract For:  
 

 
Specification Title:         Description:        
 

  Section:        Page:        Article/Paragraph:        
 

  
 
Proposed Substitution:       
 
Manufacturer:        Address:      Phone:       
 
Trade Name:        Model No.:       
 
Installer:        Address:      Phone:       
 

History:  New Product  1-4 years old  5-10 years old  More than 10 years old 
 
Differences between proposed substitution and specified product:  

 
 

 
 
 
 
 
 Point-by-point comparative data attached – REQUIRED BY A/E 
 
 
 
Reason for not providing specified item: 
 
 
  
Similar Installation: 
 
Project:___________________________________________       Architect:_____________________________________________________ 
 
Address: __________________________________________     Owner: ______________________________________________________ 
 
_________________________________________________     Date Installed: _________________________________________________ 
 
Proposed substitution affects other parts of Work:   No      Yes; explain:  
 
 
  
 
Savings to Owner for accepting substitution:  ($ ) 
 
Proposed substitution changes Contract Time:   No      Yes     [ADD]     [Deduct]   Days                          

 

Supporting Data Attached:   Drawings  Product Data  Samples  Tests  Reports      
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The Undersigned certifies: 

• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 

• Same warranty will be furnished for proposed substitution as for specified product. 

• Same maintenance service and source of replacement parts, as applicable, is available. 

• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

• Proposed substitution does not affect dimensions and functional clearances. 

• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the 
substitution. 

 
 

Submitted by:       
 
Signed by:       
 
Firm:       
 
Address:       

 
      

 
Telephone:       
 
 
Attachments:  
 
 
 
A/E’s REVIEW AND ACTION 
 

 Substitution approved - Make submittals in accordance with Specification Section 012500. 
 Substitution approved as noted - Make submittals in accordance with Specification Section 012500. 
 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

 

Signed by:       Date:       
 
 
 
 
 

Additional comments:   Contractor      Subcontractor      Supplier      Manufacturer      A/E       
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SECTION 007200 – GENERAL CONDITIONS FOR SPOKANE TRANSIT AUTHORITY FACITLIY 

CONSTRUCTION 

 

Project: #2018-10110 

The following is adopted and incorporated as STA General Conditions applicable to facilities construction.  

Although these conditions are organized consistent with the General Conditions for Washington State Facility 

Construction, the provisions herein are not identical to the Washington State provisions.  Please review these 

General Conditions carefully. 
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Part 1- GENERAL PROVISIONS 

1.01 DEFINITIONS 

A. “Application for Payment” means a written request 

submitted by Contractor to Owner or, if applicable, A/E 

for payment of Work completed in accordance with the 

Contract Documents and approved Schedule of Values, 

supported by such substantiating data as Owner or, if 

applicable, A/E may require. 

 

B. “Architect,” “Engineer,” or “A/E” means a person or 

entity lawfully entitled to practice architecture or 

engineering, representing Owner within the limits of its 

delegated authority. 

C. “Award” means the formal decision by the Owner 

notifying a responsible Bidder with the lowest responsive 

bid of the Owner’s acceptance of the bid and intent to 

enter into a contract with the Bidder.  

 

D. “Change Order” means a written instrument signed by 

Owner and Contractor stating their agreement upon all of 

the following:  (1) a change in the Work; (2) the amount 

of the adjustment in the Contract Sum, if any, and (3) the 

extent of the adjustment in the Contract Time, if any. 

 

E. “Claim” means Contractor’s exclusive remedy for 

resolving disputes with Owner regarding the terms of a 

Change Order or a request for equitable adjustment, as 

more fully set forth in Part 8. 

 

F. “Contract Award Amount” is the sum of the Base Bid 

and any accepted Alternates. 

 

G. “Contract Documents” means the Advertisement for 

Bids, Instructions for Bidders, completed Bid Form, 

General Conditions, Modifications to the General 

Conditions, Supplemental Conditions, Special 

Conditions, Contract, other Special Forms, Drawings and 

Specifications, and all addenda and modifications 

thereof. 

 

H. “Contract Sum” is the total amount payable by Owner to 

Contractor for performance of the Work in accordance 

with the Contract Document. Except as described below, 

the Contract Sum includes all taxes imposed by law and 

properly chargeable to the Work.  The Contract Sum does 

not include Washington State sales tax. 

 

I.  “Contract Time” is the number of calendar days allotted 

in the Contract Documents for achieving Substantial 

Completion of the Work. 

 

J. “Contractor” means the person or entity who has agreed 

with Owner to perform the Work in accordance with the 

Contract Documents.  Contractor’s duties and obligations 

flow down and become duties and obligations of 

Subcontractors.   

 

K. “Day(s)”: Unless otherwise specified, day(s) shall mean 

calendar day(s). 

 

L. “Drawings” are the graphic and pictorial portions of the 

Contract Documents showing the design, location, and 

dimensions of the Work, and may include plans, 

elevations, sections, details, schedules, and diagrams. 

 

M. “Final Acceptance” means the written acceptance issued 

to Contractor by Owner after Contractor has completed 

the requirements of the Contract Documents, as more 

fully set forth in Section 6.09E. 

 

N. “Final Completion” means that the Work is fully and 

finally complete in accordance with the Contract 

Documents, as more fully set forth in Section 6.09D. 

 

O. “Force Majeure” means those acts entitling Contractor to 

request an equitable adjustment in the Contract Time, as 

more fully set forth in Section 3.05A. 

 

P. “Notice” means a written notice which has been 

delivered in person to the individual or a member of the 

firm or entity or to an officer of the corporation for which 

it was intended or, if delivered or sent by registered or 

certified mail, to the last business address known to the 

party giving notice. 

 

Q. ‘‘Notice to Proceed” means a notice from Owner to 

Contractor that defines the date on which the Contract 

Time begins to run. 

 

R. “Owner” means the Spokane Transit Authority (“STA”) 

or its authorized representative with the authority to enter 

into, administer, and/or terminate the Work in 

accordance with the Contract Documents and make 

related determinations and findings. 

 

S. “Person” means a corporation, partnership, business 

association of any kind, trust, company, or individual. 

 

T. “Prior Occupancy” means Owner’s use of all or parts of 

the Project before Substantial Completion, as more fully 

set forth in Section 6.08A. 

 

U. “Progress Schedule” means a schedule of the Work, in a 

form satisfactory to Owner, as further set forth in 

Section 3.02B. 

 

V. “Project” means the total construction of which the Work 

performed in accordance with the Contract Documents 

may be the whole or a part and which may include 

construction by Owner or by separate contractors. 

 

W. “Project Manual” means the volume usually assembled 

for the Work which may include the bidding 

requirements, sample forms, and other Contract 

Documents   

 

X. “Project Record” means the separate set of Drawings and 

Specifications as further set forth in Section 4.02A. 

 

Y. “Schedule of Values” means a written breakdown 

allocating the total Contract Sum to each principal 

category of Work, in such detail as requested by Owner. 

 

Z. “Specifications” are that portion of the Contract 

Documents consisting of the written requirements for 

materials, equipment, construction systems, standards 
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and workmanship for the Work, and performance of 

related services. 

 

AA. “Subcontract” means a contract entered into by 

Subcontractor for the purpose of obtaining supplies, 

materials, equipment, or services of any kind for or in 

connection with the Work. 

 

BB. “Subcontractor” means any person, other than 

Contractor, who agrees to furnish or furnishes any 

supplies, materials, equipment, or services of any kind in 

connection with the Work. 

 

CC. “Substantial Completion” means that stage in the 

progress of the Work when the construction is 

sufficiently complete, as more fully set forth in 

Section 6.07. 

 

DD. “Work” means the construction and services required by 

the Contract Documents, and includes, but is not limited 

to, labor, materials, supplies, equipment, services, 

permits, and the manufacture and fabrication of 

components, performed, furnished, or provided in 

accordance with the Contract Documents. 

 

1.02 ORDER OF PRECEDENCE 

Any conflict or inconsistency in the Contract Documents shall be 

resolved by giving the documents precedence in the following 

order. 

1. FTA Regulations and Requirements.  

2. Signed Contract, including any Change Orders. 

2. Supplemental Conditions. 

3. Modifications to the General Conditions. 

4. General Conditions. 

5. Specifications – Provisions in Division 1 shall take 

precedence over provisions of any other Division. 

6. Drawings -- In case of conflict within the Drawings, large 

scale drawings shall take precedence over small scale 

drawings. 

7. Signed and Completed Bid Form. 

8. Instructions to Bidders. 

9. Advertisement for Bids.   

1.03 EXECUTION AND INTENT  

Contractor Representations:  Contractor makes the following 

representations to Owner: 

1. Contract Sum reasonable:  The Contract Sum is 

reasonable compensation for the Work and the Contract 

Time is adequate for the performance of the Work, as 

represented by the Contract Documents; 

2. Contractor familiar with project:  Contractor has 

carefully reviewed the Bid Documents, Contract 

Documents, visited and examined the Project site, become 

familiar with the local conditions in which the Work is to 

be performed, and satisfied itself as to the nature, location, 

character, quality and quantity of the Work, the labor, 

materials, equipment, goods, supplies, work, services and 

other items to be furnished and all other requirements of the 

Contract Documents, as well as the surface and subsurface 

conditions and other matters that may be encountered at the 

Project site or affect performance of the Work or the cost or 

difficulty thereof; 

3. Contractor financially capable:  Contractor is financially 

solvent, able to pay its debts as they mature, and possesses 

sufficient working capital to complete the Work and 

perform Contractor’s obligations required by the Contract 

Documents; and 

4. Contractor can complete Work:  Contractor is able to 

furnish the plant, tools, materials, supplies, equipment and 

labor required to complete the Work and perform the 

obligations required by the Contract Documents and has 

sufficient experience and competence to do so. 

Part 2 - INSURANCE AND BONDS 

2.01 CONTRACTOR’S LIABILITY INSURANCE 

General Insurance Requirements:  Prior to commencement of 

the Work, Contractor shall obtain all the insurance required by the 

Contract Documents and provide evidence satisfactory to Owner 

that such insurance has been procured.  Review of the 

Contractor’s insurance by Owner shall not relieve or decrease the 

liability of Contractor.  Companies writing the insurance to be 

obtained by this part shall be licensed to do business under 

Chapter 48 RCW or comply with the Surplus Lines Law of the 

State of Washington.  Contractor shall include in its bid the cost 

of all insurance and bond costs required to complete the base bid 

work and accepted alternates.  Insurance carriers providing 

insurance in accordance with the Contract Documents shall be 

acceptable to Owner, and its A. M. Best rating shall be indicated 

on the insurance certificates.  

 

A. Term of Insurance Coverage:  Contractor shall maintain the 

following insurance coverage during the Work and for one year 

after Final Acceptance.  Contractor shall also maintain the 

following insurance coverage during the performance of any 

corrective Work required by Section 5.16.  

 

1. General Liability Insurance:  Commercial General 

Liability (CGL) on an Occurrence Form.  Coverage 

shall include, but not be limited to: 

a. Completed operations/products liability; 

b. Explosion, collapse*, and underground; and  

c. Employer’s liability coverage. 

2. Automobile Liability Insurance:  Automobile 

liability. 

B. Industrial Insurance compliance: Contractor shall comply 

with the Washington State Industrial Insurance Act and, if 

applicable, the Federal Longshoremen’s and Harbor Workers’ 

Act and the Jones Act. 

 

C. Insurance to protect for the following:  All insurance 

coverages shall protect against claims for damages for personal 

and bodily injury or death, as well as claims for property damage, 

which may arise from operations in connection with the Work 

whether such operations are by Contractor or any Subcontractor.  

 

D. Owner as Additional Insured:  All insurance coverages shall 

be endorsed to include Owner, on a primary basis, as an additional 

named insured for Work performed in accordance with the 

Contract Documents, and all insurance certificates shall evidence 

the Owner as an additional insured.  
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2.02 COVERAGE LIMITS 

Insurance Amounts:  The coverage limits shall be as follows: 

A. Limits of Liability shall not be less than $1,000,000 

Combined Single Limit for Bodily Injury and Property 

Damage (other than Automobile Liability) Each 

Occurrence; Personal Injury and Advertising Liability Each 

Occurrence.  

B. $2,000,000 Combined Single Limit Annual General 

Aggregate.  

C. $2,000,000 Annual Aggregate for Products and Completed 

Operations Liability.  

D. $1,000,000 Combined Single Limit for Automobile Bodily 

Injury and Property Damage Liability, Each Accident or 

Loss.  

2.03 INSURANCE COVERAGE CERTIFICATES 

A. Certificate required:  Prior to commencement of the 

Work, Contractor shall furnish to Owner a completed 

certificate of insurance coverage. 

B. List Project information:  All insurance certificates shall 

name Owner’s Project number and Project title. 

C. Cancellation provisions:  All insurance certificates shall 

specifically require 45 Days prior notice to Owner of 

cancellation or any material change, except 30 Days for 

surplus line insurance. 

2.04 PAYMENT AND PERFORMANCE BONDS 

Conditions for bonds:  Payment and performance bonds for 

100% of the Contract Award Amount plus state sales tax, shall be 

furnished for the Work, using the Payment Bond and Performance 

Bond form published by and available from the American 

Institute of Architects (AIA) – form A312 (or current version of 

the same).  Prior to execution of a Change Order that, 

cumulatively with previous Change Orders, increases the 

Contract Award Amount by 15% or more, the Contractor shall 

provide either new payment and performance bonds for the 

revised Contract Sum, or riders to the existing payment and 

performance bonds increasing the amount of the bonds.  The 

Contractor shall likewise provide additional bonds or riders when 

subsequent Change Orders increase the Contract Sum by 15% or 

more.  No payment or performance bond is required if the contract 

Sum is $35,000 or less and Contractor agrees that Owner may, in 

lieu of the bond, retain 50% of the Contract Sum for the period 

allowed by RCW 39.08.010. 

2.05 ALTERNATIVE SURETY 

When alternative surety required:  Contractor shall promptly 

furnish payment and performance bonds from an alternative 

surety as required to protect Owner and persons supplying labor 

or materials required by the Contract Documents if: 

A. Owner has a reasonable objection to the surety; or 

B. Any surety fails to furnish reports on its financial condition 

if requested by Owner. 

2.06 BUILDER’S RISK 

A. Contractor to buy Property Insurance:  Contractor shall 

purchase and maintain property insurance in the amount of 

the Contract Sum including all Change Orders for the Work 

on a replacement cost basis until Substantial Completion.  

For projects not involving New Building Construction, 

“Installation Floater” is an acceptable substitute for the 

Builder’s Risk Insurance.  The insurance shall cover the 

interest of Owner, Contractor, and any Subcontractors, as 

their interests may appear.  

B. Losses covered:  Contractor property insurance shall be 

placed on an “all risk” basis and insure against the perils of 

fire and extended coverage and physical loss or damage 

including theft, vandalism, malicious mischief, collapse, 

false work, temporary buildings, debris removal including 

demolition occasioned by enforcement of any applicable 

legal requirements, and shall cover reasonable 

compensation for Owner’s and, if applicable, A/E’s 

services and expenses required as a result of an insured loss. 

C. Waiver of subrogation rights:  Owner and Contractor 

waive all subrogation rights against each other, any 

Subcontractors, A/E, A/E’s subconsultants, separate 

contractors, if any, and any of their subcontractors, for 

damages caused by fire or other perils to the extent covered 

by property insurance obtained pursuant to this section or 

other property insurance applicable to the Work, except 

such rights as they have to proceeds of such insurance held 

by Owner as fiduciary.  The policies shall provide such 

waivers of subrogation by endorsement or otherwise.  A 

waiver of subrogation shall be effective to a person or entity 

even though that person or entity would otherwise have a 

duty of indemnification, contractual or otherwise, did not 

pay the insurance premium directly or indirectly, and 

whether or not the person or entity had an insurable interest 

in the property damaged. 

 
Part 3 - TIME AND SCHEDULE 

3.01 PROGRESS AND COMPLETION 

Contractor to meet schedule:  Contractor shall diligently 

prosecute the Work, with adequate forces, achieve Substantial 

Completion within the Contract Time, and achieve Final 

Completion within a reasonable period thereafter. 

3.02 CONSTRUCTION SCHEDULE 

A. Preliminary Progress Schedule:  Unless otherwise 

provided in the Contract, supplemental conditions, or 

modifications to these General Conditions, Contractor 

shall, within 14 Days after issuance of the Notice to 

Proceed, submit a preliminary Progress Schedule.  The 

Progress Schedule shall show the sequence in which 

Contractor proposes to perform the Work, and the dates on 

which Contractor plans to start and finish major portions of 

the Work, including dates for shop drawings and other 

submittals, and for acquiring materials and equipment.   
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B. Form of Progress Schedule:  The Progress Schedule shall 

be created, maintained and edited using MS Project 

software or similar software identified and agreed to by and 

between the parties.  The scheduling of construction is the 

responsibility of the Contractor and is included in the 

contract to assure adequate planning and execution of the 

work.  The schedule will be used to evaluate progress of the 

work for payment based on the Schedule of Values.  The 

schedule shall show the Contractor’s planned order and 

interdependence of activities, and sequence of work.  As a 

minimum the schedule shall include: 

• Date of Notice to Proceed; 

• Activities (resources, durations, individual 

responsible for activity, early starts, late starts, early 

finishes, late finishes, etc.); 

• Utility Shutdowns; 

• Interrelationships and dependence of activities; 

• Planned vs.  actual status for each activity; 

• Substantial completion; 

• Punch list; 

• Final inspection; 

• Final completion, and 

• Float time 

 

The Schedule Duration shall be based on the Contract Time 

of Completion listed on the Bid Proposal form.  The Owner 

shall not be obligated to accept any Early Completion 

Schedule suggested by the Contractor.  The Contract Time 

for Completion shall establish the Schedule Completion 

Date. 

If the Contractor feels that the work can be completed in less 

than the Specified Contract Time, then the Surplus Time 

shall be considered Project Float.  This Float time shall be 

shown on the Project Schedule.  It shall be available to 

accommodate changes in the work and unforeseen 

conditions. 

Neither the Contractor nor the Owner have exclusive right to 

this Float Time.  It belongs to the project. 

C. Owner comments on Progress Schedule: Owner shall 

return comments on the preliminary Progress Schedule to 

Contractor within 14 Days of receipt.  Review by Owner of 

Contractor’s schedule does not constitute an approval or 

acceptance of Contractor’s construction means, methods, or 

sequencing, or its ability to complete the Work within the 

Contract Time.  Contractor shall revise and resubmit its 

schedule, as necessary.  Owner may withhold a portion of 

progress payments until a Progress Schedule has been 

submitted which meets the requirements of this section. 

D. Monthly updates and compliance with Progress 

Schedule:  Contractor shall utilize and comply with the 

Progress Schedule.  On a monthly basis, or as otherwise 

directed by Owner, Contractor shall submit an updated 

Progress Schedule at its own expense to Owner indicating 

actual progress.  If, in the opinion of Owner, Contractor is 

not in conformance with the Progress Schedule for reasons 

other than acts of Force Majeure as identified in 

Section 3.05, Contractor shall take such steps as are 

necessary to bring the actual completion dates of its work 

activities into conformance with the Progress Schedule, and 

if directed by Owner, Contractor shall submit a corrective 

action plan or revise the Progress Schedule to reconcile 

with the actual progress of the Work. 

E. Contractor to notify Owner of delays:  Contractor shall 

promptly notify Owner in writing of any actual or 

anticipated event which is delaying or could delay 

achievement of any milestone or performance of any 

critical path activity of the Work.  Contractor shall indicate 

the expected duration of the delay, the anticipated effect of 

the delay on the Progress Schedule, and the action being or 

to be taken to correct the problem.  Provision of such notice 

does not relieve Contractor of its obligation to complete the 

Work within the Contract Time. 

3.03 OWNER’S RIGHT TO SUSPEND THE WORK FOR 

CONVENIENCE 

A. Owner may suspend Work:  Owner may, at its sole 

discretion, order Contractor, in writing, to suspend all or 

any part of the Work for up to 90 Days, or for such longer 

period as mutually agreed. 

B. Compliance with suspension; Owner’s options:  Upon 

receipt of a written notice suspending the Work, Contractor 

shall immediately comply with its terms and take all 

reasonable steps to minimize the incurrence of cost of 

performance directly attributable to such suspension.  

Within a period up to 90 Days after the notice is delivered 

to Contractor, or within any extension of that period to 

which the parties shall have agreed, Owner shall either: 

1. Cancel the written notice suspending the Work; 

or 

2. Terminate the Work covered by the notice as 

provided in the termination provisions of Part 

9. 

C. Resumption of Work:  If a written notice suspending the 

Work is cancelled or the period of the notice or any 

extension thereof expires, Contractor shall resume Work. 

D. Equitable Adjustment for suspensions:  Contractor shall 

be entitled to an equitable adjustment in the Contract Time, 

or Contract Sum, or both, for increases in the time or cost 

of performance directly attributable to such suspension, 

provided Contractor complies with all requirements set 

forth in Part 7. 

3.04 OWNER’S RIGHT TO STOP THE WORK FOR CAUSE 

A. Owner may stop Work for Contractor’s failure to 

perform:  If Contractor fails or refuses to perform its 

obligations in accordance with the Contract Documents, 

Owner may order Contractor, in writing, to stop the Work, 

or any portion thereof, until satisfactory corrective action 

has been taken. 

B. No Equitable Adjustment for Contractor’s failure to 

perform:  Contractor shall not be entitled to an equitable 

adjustment in the Contract Time or Contract Sum for any 

increased cost or time of performance attributable to 

Contractor’s failure or refusal to perform or from any 

reasonable remedial action taken by Owner based upon 

such failure. 
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C. Opportunity to Cure:  STA in its sole discretion may, in 

the case of termination for breach or default, allow the 

Contractor an appropriate period of time, as determined by 

STA, in which to cure the defect of goods or service.  In 

such case, the notice of termination will state the nature of 

the breach or default, the time period in which cure is 

permitted and other appropriate conditions.  If the 

Contractor fails to remedy to STA’s satisfaction the breach 

or default of any of the terms, covenants, or conditions of 

this contract within the stated period of time for remedy, 

STA shall have the right to terminate the contract without 

any further obligation to the Contractor.  Any such 

termination for default shall not in any way operate to 

preclude STA from also pursuing all available legal 

remedies against the Contractor and its sureties for said 

breach or default. 

D. Waiver of Remedies for any Breach.  In the event that 

STA elects to waive its remedies for any breach by the 

Contractor of any covenant, term or condition of this 

contract, such waiver by STA shall not limit STA’s legal 

remedies for any succeeding breach of that or of any other 

term, covenant, or condition of this contract. 

3.05 DELAY 

A. Force Majeure actions not a default; Force Majeure 

defined:  Any delay in or failure of performance by Owner 

or Contractor, other than the payment of money, shall not 

constitute a default hereunder if and to the extent the cause 

for such delay or failure of performance was unforeseeable 

and beyond the control of the party (“Force Majeure”).  

Acts of Force Majeure include, but are not limited to: 

1. Acts of God or the public enemy; 

2. Acts or omissions of any government entity; 

3. Fire or other casualty for which Contractor is not 

responsible; 

4. Quarantine or epidemic; 

5. Strike or defensive lockout; 

6. Unusually severe weather, in excess of weather 

conditions experienced within the area any time in the 

preceding ten years: 

a. Monthly rainfall in excess of the highest 

monthly rainfall experienced for the same 

month. 

b. Annual rainfall in excess of the highest 

annual rainfall experienced. 

c. Monthly snowfall in excess of the highest 

monthly snowfall experienced for the same 

month. 

d. Annual snowfall in excess of the highest 

annual snowfall experienced. 

e. Average high temperatures, for the summer 

months, in excess of the highest 

temperatures experienced. 

f. Average low temperatures for the winter 

months, lower than the lowest average 

temperatures experienced. 

 

7. Unusual delay in receipt of supplies or products 

which were ordered and expedited and for 

which no substitute reasonably acceptable to 

Owner was available. 

B. Contract Time adjustment for Force Majeure:  

Contractor shall be entitled to an equitable adjustment in 

the Contract Time for changes in the time of performance 

directly attributable to an act of Force Majeure, provided it 

makes a request for equitable adjustment according to 

Section 7.03.  Contractor shall not be entitled to an 

adjustment in the Contract Sum resulting from an act of 

Force Majeure. 

C. Contract Time or Contract Sum adjustment if Owner 

at fault:  STA reserves the right, in its sole discretion, to 

extend the time for performance of the services 

contemplated by this Agreement.   

D. No Contract Time or Contract Sum adjustment if 

Contractor at fault:  Contractor shall not be entitled to an 

adjustment in Contract Time or in the Contract Sum for any 

delay or failure of performance to the extent such delay or 

failure was caused by Contractor or anyone for whose acts 

Contractor is responsible. 

E. Contract Time adjustment only for concurrent fault:  

To the extent any delay or failure of performance was 

concurrently caused by the Owner and Contractor, 

Contractor shall be entitled to an adjustment in the Contract 

Time for that portion of the delay or failure of performance 

that was concurrently caused, provided it makes a request 

for equitable adjustment according to Section 7.03, but 

shall not be entitled to an adjustment in Contract Sum. 

F. Contractor to mitigate delay impacts:  Contractor shall 

make all reasonable efforts to prevent and mitigate the 

effects of any delay, whether occasioned by an act of Force 

Majeure or otherwise. 

3.06 NOTICE TO OWNER OF LABOR DISPUTES 

A. Contractor to notify Owner of labor disputes:  If 

Contractor has knowledge that any actual or potential labor 

dispute is delaying or threatens to delay timely performance 

in accordance with the Contract Documents, Contractor 

shall immediately give notice, including all relevant 

information, to Owner. 

B. Pass through notification provisions to Subcontractors:  

Contractor agrees to insert a provision in its Subcontracts 

and to require insertion in all sub-subcontracts, that in the 

event timely performance of any such contract is delayed or 

threatened by delay by any actual or potential labor dispute, 

the Subcontractor or Sub-subcontractor shall immediately 

notify the next higher tier Subcontractor or Contractor, as 

the case may be, of all relevant information concerning the 

dispute. 

3.07 DAMAGES FOR FAILURE TO ACHIEVE TIMELY 

COMPLETION 

A. Liquidated Damages 

1. Reason for Liquidated Damages:  Timely 

performance and completion of the Work is 

essential to Owner and time limits stated in the 

Contract Documents are of the essence.  Owner 

will incur serious and substantial damages if 

Substantial Completion of the Work does not 
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occur within the Contract Time.  However, it 

would be difficult if not impossible to 

determine the exact amount of such damages.  

Consequently, provisions for liquidated 

damages are included in the Contract 

Documents. 

2. Calculation of Liquidated Damages amount:  

The liquidated damage amounts set forth in the 

Contract Documents will be assessed not as a 

penalty, but as liquidated damages for breach 

of the Contract Documents.  This amount is 

fixed and agreed upon by and between the 

Contractor and Owner because of the 

impracticability and extreme difficulty of 

fixing and ascertaining the actual damages the 

Owner would in such event sustain.  This 

amount shall be construed as the actual amount 

of damages sustained by the Owner, and may 

be retained by the Owner and deducted from 

periodic payments to the Contractor. 

3. Contractor responsible even if Liquidated 

Damages assessed:  Assessment of liquidated 

damages shall not release Contractor from any further 

obligations or liabilities pursuant to the Contract 

Documents. 

 
B. Actual Damages 

Calculation of Actual Damages:  Actual damages will be 

assessed for failure to achieve Final Completion within the time 

provided.  Actual damages will be calculated on the basis of direct 

architectural, administrative, and other related costs attributable 

to the Project from the date when Final Completion should have 

been achieved, based on the date Substantial Completion is 

actually achieved, to the date Final Completion is actually 

achieved.  Owner may offset these costs against any payment due 

Contractor. 

Part 4 - SPECIFICATIONS, DRAWINGS, AND OTHER 

DOCUMENTS 

4.01 DISCREPANCIES AND CONTRACT DOCUMENT 

REVIEW 

A. Specifications and Drawings are basis of the Work: The 

intent of the Specifications and Drawings is to describe a 

complete Project to be constructed in accordance with the 

Contract Documents.  Contractor shall furnish all labor, 

materials, equipment, tools, transportation, permits, and 

supplies, and perform the Work required in accordance with 

the Drawings, Specifications, and other provisions of the 

Contract Documents. 

B. Parts of the Contract Documents are complementary:  

The Contract Documents are complementary.  What is 

required by one part of the Contract Documents shall be 

binding as if required by all.  Anything mentioned in the 

Specifications and not shown on the Drawings, or shown 

on the Drawings and not mentioned in the Specifications, 

shall be of like effect as if shown or mentioned in both. 

C. Contractor to report discrepancies in Contract 

Documents:  Contractor shall carefully study and compare 

the Contract Documents with each other and with 

information furnished by Owner.  If, during the 

performance of the Work, Contractor finds a conflict, error, 

inconsistency, or omission in the Contract Documents, it 

shall promptly and before proceeding with the Work 

affected thereby, report such conflict, error, inconsistency, 

or omission to Owner and, if applicable, A/E in writing. 

D. Contractor knowledge of discrepancy in documents – 

responsibility:  Contractor shall do no Work without 

applicable Drawings, Specifications, or written 

modifications, or Shop Drawings where required, unless 

instructed to do so in writing by Owner.  If Contractor 

performs any construction activity, and it knows or 

reasonably should have known that any of the Contract 

Documents contain a conflict, error, inconsistency, or 

omission, Contractor shall be responsible for the 

performance and shall bear the cost for its correction. 

E. Contractor to perform Work implied by Contract 

Documents:  Contractor shall provide any work or 

materials the provision of which is clearly implied and is 

within the scope of the Contract Documents even if the 

Contract Documents do not mention them specifically. 

F. Interpretation questions referred to Owner:  Questions 

regarding interpretation of the requirements of the Contract 

Documents shall be referred to the Owner and, if 

applicable, the A/E. 

4.02 PROJECT RECORD 

A. Contractor to maintain Project Record Drawings and 

Specifications:  Contractor shall legibly mark in ink on a 

separate set of the Drawings and Specifications all actual 

construction, including depths of foundations, horizontal 

and vertical locations of internal and underground utilities 

and appurtenances referenced to permanent visible and 

accessible surface improvements, field changes of 

dimensions and details, actual suppliers, manufacturers and 

trade names, models of installed equipment, and Change 

Order Proposals (“COP”).  This separate set of Drawings 

and Specifications shall be the “Project Record.” 

B. Update Project Record weekly and keep on site:  The 

Project Record shall be maintained on the project site 

throughout the construction and shall be clearly labeled 

“PROJECT RECORD.”  The Project Record shall be 

updated at least weekly noting all changes and shall be 

available to Owner at all times. 

C. Final Project Record to Owner before Final 

Acceptance:  Contractor shall submit the completed and 

finalized Project Record to Owner prior to Final 

Acceptance. 

4.03 SHOP DRAWINGS 

A. Definition of Shop Drawings:  “Shop Drawings” means 

documents and other information required to be submitted 

to Owner and by Contractor pursuant to the Contract 

Documents, showing in detail:  the proposed fabrication 

and assembly of structural elements; and the installation 
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(i.e. form, fit, and attachment details) of materials and 

equipment.  Shop Drawings include, but are not limited to, 

drawings, diagrams, layouts, schematics, descriptive 

literature, illustrations, schedules, performance and test 

data, samples, and similar materials furnished by 

Contractor to explain in detail specific portions of the Work 

required by the Contract Documents.  For materials and 

equipment to be incorporated into the Work, Contractor 

submittal shall include the name of the manufacturer, the 

model number, and other information concerning the 

performance, capacity, nature, and rating of the item.  When 

directed, Contractor shall submit all samples at its own 

expense.  Owner may duplicate, use, and disclose Shop 

Drawings provided in accordance with the Contract 

Documents. 

B. Approval of Shop Drawings by Contractor and Owner:  

Contractor shall coordinate all Shop Drawings, and review 

them for accuracy, completeness, and compliance with the 

Contract Documents and shall indicate its approval thereon 

as evidence of such coordination and review.  Where 

required by law, Shop Drawings shall be stamped by an 

appropriate professional licensed by the state of 

Washington.  Shop Drawings submitted to Owner without 

evidence of Contractor’s approval shall be returned for 

resubmission.  Contractor shall review, approve, and 

submit Shop Drawings with reasonable promptness and in 

such sequence as to cause no delay in the Work or in the 

activities of Owner or separate contractors.  Contractor’s 

submittal schedule shall allow a reasonable time for Owner 

and, if applicable, A/E review.  Owner and, if applicable, 

A/E will review, approve, or take other appropriate action 

on the Shop Drawings.  Contractor shall perform no portion 

of the Work requiring submittal and review of Shop 

Drawings until the respective submittal has been reviewed 

and the Owner and, if applicable, A/E has approved or taken 

other appropriate action.  Owner and, if applicable, A/E 

shall respond to Shop Drawing submittals with reasonable 

promptness.  Any Work by Contractor shall be in 

accordance with reviewed Shop Drawings.  Submittals 

made by Contractor which are not required by the Contract 

Documents may be returned without action. 

C. Contractor not relieved of responsibility when Shop 

Drawings approved:  Approval, or other appropriate 

action with regard to Shop Drawings, by Owner and, if 

applicable, A/E shall not relieve Contractor of 

responsibility for any errors or omissions in such Shop 

Drawings, nor from responsibility for compliance with the 

requirements of the Contract Documents.  Unless specified 

in the Contract Documents, review by Owner and, if 

applicable, A/E shall not constitute an approval of the safety 

precautions employed by Contractor during construction, or 

constitute an approval of Contractor’s means or methods of 

construction.  If Contractor fails to obtain approval before 

installation, and the item or work is subsequently rejected, 

Contractor shall be responsible for all costs of correction. 

D. Variations between Shop Drawings and Contract 

Drawings:  If Shop Drawings show variations from the 

requirements of the Contract Documents, Contractor shall 

describe such variations in writing, separate from the Shop 

Drawings, at the time it submits the Shop Drawings 

containing such variations.  If Owner and, if applicable, A/E 

approves any such variation, an appropriate Change Order 

will be issued.  If the variation is minor and does not involve 

an adjustment in the Contract Sum or Contract Time, a 

Change Order need not be issued; however, the 

modification shall be recorded upon the Project Record. 

E. Contractor to submit 5 copies of Shop Drawings:  Unless 

otherwise provided in Division I, Contractor shall submit to 

Owner and, if applicable, A/E for approval 5 copies of all 

Shop Drawings.  Unless otherwise indicated, 3 sets of all 

Shop Drawings shall be retained by Owner and 2 sets shall 

be returned to Contractor. 

4.04 ORGANIZATION OF SPECIFICATIONS 

Specification organization by trade:  Specifications are 

prepared in sections which conform generally with trade 

practices.  These sections are for Owner and Contractor 

convenience and shall not control Contractor in dividing the 

Work among the Subcontractors or in establishing the extent of 

the Work to be performed by any trade. 

4.05 OWNERSHIP AND USE OF DRAWINGS, 

SPECIFICATIONS, AND OTHER DOCUMENTS 

A. Owner or, if applicable, A/E, not Contractor, owns 

Copyright of Drawings and Specifications:  The 

Drawings, Specifications, and other documents prepared by 

Owner or, if applicable, A/E (the “Preparer”) are 

instruments of Preparer’s service through which the Work 

to be executed by Contractor is described.  Neither 

Contractor nor any Subcontractor shall own or claim a 

copyright in the Drawings, Specifications, and other 

documents prepared by Preparer, and Preparer shall be 

deemed the author of them and will, along with any rights 

of Owner, retain all common law, statutory, and other 

reserved rights, in addition to the copyright.  All copies of 

these documents, except Contractor’s set, shall be returned 

or suitably accounted for to Owner or, if applicable, A/E, 

on request, upon completion of the Work. 

B. Drawings and Specifications to be used only for this 

Project:  The Drawings, Specifications, and other 

documents prepared by the Owner or, if applicable, A/E, 

and copies thereof furnished to Contractor, are for use 

solely with respect to this Project.  They are not to be used 

by Contractor or any Subcontractor on other projects or for 

additions to this Project outside the scope of the Work 

without the specific written consent of Owner and, if 

applicable, A/E.  Contractor and Subcontractors are granted 

a limited license to use and reproduce applicable portions 

of the Drawings, Specifications, and other documents 

prepared by Owner or, if applicable, A/E appropriate to and 

for use in the execution of their Work. 

C. Shop Drawing license granted to Owner:  Contractor and 

all Subcontractors grant a non-exclusive license to Owner, 

without additional cost or royalty, to use for its own 

purposes (including reproduction) all Shop Drawings, 

together with the information and diagrams contained 

therein, prepared by Contractor or any Subcontractor.  In 

providing Shop Drawings, Contractor and all 

Subcontractors warrant that they have authority to grant to 

Owner a license to use the Shop Drawings, and that such 

license is not in violation of any copyright or other 

intellectual property right.  Contractor agrees to defend and 

indemnify Owner pursuant to the indemnity provisions in 
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Sections 5.03 and 5.22 from any violations of copyright or 

other intellectual property rights arising out of Owner’s use 

of the Shop Drawings hereunder, or to secure for Owner, at 

Contractor’s own cost, licenses in conformity with this 

section. 

D. Shop Drawings to be used only for this Project:  The 

Shop Drawings and other submittals prepared by 

Contractor, Subcontractors of any tier, or its or their 

equipment or material suppliers, and copies thereof 

furnished to Contractor, are for use solely with respect to 

this Project.  They are not to be used by Contractor or any 

Subcontractor of any tier, or material or equipment 

supplier, on other projects or for additions to this Project 

outside the scope of the Work without the specific written 

consent of Owner.  The Contractor, Subcontractors of any 

tier, and material or equipment suppliers are granted a 

limited license to use and reproduce applicable portions of 

the Shop Drawings and other submittals appropriate to and 

for use in the execution of their Work under the Contract 

Documents. 

Part 5 - PERFORMANCE 

5.01 CONTRACTOR CONTROL AND SUPERVISION 

A. Contractor responsible for Means and Methods of 

construction:  Contractor shall supervise and direct the 

Work, using its best skill and attention, and shall perform 

the Work in a skillful manner.  Contractor shall be solely 

responsible for and have control over construction means, 

methods, techniques, sequences, and procedures and for 

coordinating all portions of the Work, unless the Contract 

Documents give other specific instructions concerning 

these matters.  Contractor shall disclose its means and 

methods of construction when requested by Owner. 

B. Competent Superintendence required:  Performance of 

the Work shall be directly supervised by a competent 

superintendent who has authority to act for Contractor.  The 

superintendent must be satisfactory to the Owner and shall 

not be changed without the prior written consent of Owner.  

Owner may require Contractor to remove the 

superintendent from the Work or Project site, if Owner 

reasonably deems the superintendent incompetent, careless, 

or otherwise objectionable, provided Owner has first 

notified Contractor in writing and allowed a reasonable 

period for transition. 

C. Contractor responsible for acts and omissions of self 

and agents:  Contractor shall be responsible to Owner for 

acts and omissions of Contractor, Subcontractors, and their 

employees and agents. 

D. Contractor to employ competent and disciplined 

workforce:  Contractor shall enforce strict discipline and 

good order among all of the Contractor’s employees and 

other persons performing the Work.  Contractor shall not 

permit employment of persons not skilled in tasks assigned 

to them.  Contractor’s employees shall at all times conduct 

business in a manner which assures fair, equal, and 

nondiscriminatory treatment of all persons.  Owner may, by 

written notice, request Contractor to remove from the Work 

or Project site any employee Owner reasonably deems 

incompetent, careless, or otherwise objectionable. 

E. Contractor to keep project documents on site:  

Contractor shall keep on the Project site a copy of the 

Drawings, Specifications, addenda, reviewed Shop 

Drawings, and permits and permit drawings. 

F. Contractor to comply with ethical standards:  Contractor 

shall ensure that its owner(s) and employees, and those of 

its Subcontractors, comply with the Ethics in Public Service 

Act RCW 42.52, which, among other things, prohibits state 

employees from having an economic interest in any public 

works contract that was made by, or supervised by, that 

employee.  Contractor shall remove, at its sole cost and 

expense, any of its, or its Subcontractors’, employees, if 

they are in violation of this act. 

5.02 PERMITS, FEES, AND NOTICES 

A. Contractor to obtain and pay for permits:  Unless 

otherwise provided in the Contract Documents, Contractor 

shall pay for and obtain all permits, licenses, and 

inspections necessary for proper execution and completion 

of the Work.  Prior to Final Acceptance, the approved, 

signed permits shall be delivered to Owner. 

B. Allowances for permit fees:  If allowances for permits or 

utility fees are called for in the Contract Documents and set 

forth in Contractor’s bid, and the actual costs of those 

permits or fees differ from the allowances in the Contract 

Documents, the difference shall be adjusted by Change 

Order. 

C. Contractor to comply with all applicable laws:  

Contractor shall comply with and give notices required by 

all federal, state, and local laws, ordinances, rules, 

regulations, and lawful orders of public authorities 

applicable to performance of the Work. 

5.03 PATENTS AND ROYALTIES 

Payment, indemnification, and notice:  Contractor is 

responsible for, and shall pay, all royalties and license fees.  

Contractor shall defend, indemnify, and hold Owner harmless 

from any costs, expenses, and liabilities arising out of the 

infringement by Contractor of any patent, copyright, or other 

intellectual property right used in the Work; however, provided 

that Contractor gives prompt notice, Contractor shall not be 

responsible for such defense or indemnity when a particular 

design, process, or product of a particular manufacturer or 

manufacturers is required by the Contract Documents.  If 

Contractor has reason to believe that use of the required design, 

process, or product constitutes an infringement of a patent or 

copyright, it shall promptly notify Owner of such potential 

infringement. 

5.04 PREVAILING WAGES 

A. Contractor to pay Prevailing Wages:  Contractor and 

Subcontractors shall pay the prevailing rate of wages to all 

workers, laborers, or mechanics employed in the 

performance of any part of the Work in accordance with the 

Davis-Bacon and Related Acts, where applicable, 

RCW 39.12 and the rules and regulations of the Department 

of Labor and Industries.  The schedule of prevailing wage 

rates for the locality or localities of the Work, is determined 

by the Industrial Statistician of the Department of Labor 
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and Industries.  It is the Contractor’s responsibility to verify 

the applicable prevailing wage rate. 

B. Statement of Intent to Pay Prevailing Wage:  Before 

payment is made by the Owner to the Contractor for any 

work performed by the Contractor and subcontractors 

whose work is included in the application for payment, the 

Contractor shall submit, or shall have previously submitted 

to the Owner for the Project, a Statement of Intent to Pay 

Prevailing Wages, approved by the Department of Labor 

and Industries, certifying the rate of hourly wage paid and 

to be paid each classification of laborers, workers, or 

mechanics employed upon the Work by Contractor and 

Subcontractors.  Such rates of hourly wage shall not be less 

than the prevailing wage rate. 

C. Affidavit of Wages Paid:  Prior to release of retainage or, 

where applicable, bond, the Contractor shall submit to the 

Owner an Affidavit of Wages Paid, approved by the 

Department of Labor and Industries, for the Contractor and 

every subcontractor, of any tier, that performed work on the 

Project.  

D. Statement with pay application; Post Statements of 

Intent at job site:  Each Application for Payment 

submitted by Contractor shall state that prevailing wages 

have been paid in accordance with the prefiled statement(s) 

of intent, as approved.  Copies of the approved intent 

statement(s) shall be posted on the job site with the address 

and telephone number of the Industrial Statistician of the 

Department of Labor and Industries where a complaint or 

inquiry concerning prevailing wages may be made. 

E. Contractor to pay for Statements of Intent and 

Affidavits:  In compliance with chapter 296-127 WAC, 

Contractor shall pay to the Department of Labor and 

Industries the currently established fee(s) for each 

statement of intent and/or affidavit of wages paid submitted 

to the Department of Labor and Industries for certification. 

F. Certified Payrolls:  Consistent with WAC 296-127-320, 

the Contractor and any subcontractor shall submit a 

certified copy of payroll records if requested.   

5.05 HOURS OF LABOR 

A. Overtime:  Contractor shall comply with all applicable 

provisions of RCW 49.28 and they are incorporated herein 

by reference.  Pursuant to that statute, no laborer, worker, 

or mechanic employed by Contractor, any Subcontractor, 

or any other person performing or contracting to do the 

whole or any part of the Work, shall be permitted or 

required to work more than eight hours in any one calendar 

day, provided, that in cases of extraordinary emergency, 

such as danger to life or property, the hours of work may be 

extended, but in such cases the rate of pay for time 

employed in excess of eight hours of each calendar day 

shall be not less than one and one-half times the rate 

allowed for this same amount of time during eight hours of 

service. 

B. 4-10 Agreements:  Notwithstanding the preceding 

paragraph, RCW 49.28 permits a contractor or 

subcontractor in any public works contract subject to those 

provisions, to enter into an agreement with its employees in 

which the employees work up to ten hours in a calendar day.  

No such agreement may provide that the employees work 

ten-hour days for more than four calendar days a week.  

Any such agreement is subject to approval by the 

employees.  The overtime provisions of RCW 49.28 shall 

not apply to the hours, up to forty hours per week, worked 

pursuant to any such agreement. 

5.06 NONDISCRIMINATION 

A. Discrimination prohibited by applicable laws:  

Discrimination in all phases of employment is prohibited 

by, among other laws and regulations, Title VI of the Civil 

Rights Act, Title VII of the Civil Rights Act of 1964, the 

Vietnam Era Veterans Readjustment Act of 1974, Sections 

503 and 504 of the Vocational Rehabilitation Act of 1973, 

the Equal Employment Act of 1972, the Age 

Discrimination Act of 1975, Section 202 of the Americans 

with Disabilities Act of 1990, the Civil Rights Act of 1991, 

Presidential Executive Order 11246, Executive Order 

11375, Executive Order 13572, Executive Order 13672, 

Federal Transit law at 49 U.S.C.§ 5332, the Washington 

State Law Against Discrimination, RCW 49.60, and 

Gubernatorial Executive Order 85-09.  These laws and 

regulations establish minimum requirements for affirmative 

action and fair employment practices which Contractor and 

Subcontractors must meet. 

B. During performance of the Work: 

1. Protected Classes:  Contractor shall not 

discriminate against any employee or applicant for 

employment because of race, creed, religion, color, 

national origin, sex, age, marital status, sexual 

orientation, gender identity,  or the presence of any 

physical, sensory, or mental disability, Vietnam era 

veteran status, or disabled veteran status, nor commit 

any other unfair practices as defined in RCW 49.60 

and prohibited under state and federal law. 

2. Advertisements to state nondiscrimination:  

Contractor shall, in all solicitations or advertisements 

for employees placed by or for it, state that all 

qualified applicants will be considered for 

employment, without regard to race, creed, religion, 

color, national origin, sex, age, marital status, sexual 

orientation, gender identity, or the presence of any 

physical, sensory, or mental disability. 

3. Contractor to notify unions and others of 

nondiscrimination:  Contractor shall send to each 

labor union, employment agency, or representative 

of workers with which it has a collective bargaining 

agreement or other contract or understanding, a 

notice advising the labor union, employment agency, 

or workers’ representative of Contractor’s 

obligations according to the Contract Documents and 

RCW 49.60, and state and federal prohibitions 

against discrimination. 

4. Owner and State access to Contractor records:  

Contractor shall permit access to its books, records, 

and accounts, and to its premises by Owner, and by 

the Equal Employment Opportunity Commission, 

and by the Washington State Human Rights 
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Commission, for the purpose of investigation to 

ascertain compliance with this section of the 

Contract Documents. 

5. Pass through provisions to Subcontractors:  

Contractor shall include the provisions of this 

section in every Subcontract and shall require 

Subcontractors to include the provisions of this 

section in all contracts for the Project. 

5.07 SAFETY PRECAUTIONS 

A. Contractor responsible for safety:  Contractor shall be 

responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the 

performance of the Work.  

B. Contractor safety responsibilities:  In carrying out its 

responsibilities according to the Contract Documents, 

Contractor shall protect the lives and health of employees 

performing the Work and other persons who may be affected 

by the Work; prevent damage to materials, supplies, and 

equipment whether on site or stored off-site; and prevent 

damage to other property at the site or adjacent thereto.  

Contractor shall comply with all applicable laws, 

ordinances, rules, regulations, and orders of any public body 

having jurisdiction for the safety of persons or property or to 

protect them from damage, injury, or loss; shall erect and 

maintain all necessary safeguards for such safety and 

protection; and shall notify owners of adjacent property and 

utilities when prosecution of the Work may affect them.  

 

C. Contractor to maintain safety records:   Contractor shall 

maintain an accurate record of exposure data on all incidents 

relating to the Work resulting in death, traumatic injury, 

occupational disease, or damage to property, materials, 

supplies, or equipment.  Contractor shall immediately report 

any such incident to Owner.  Owner shall, at all times, have 

a right of access to all records of exposure.  

 

D. Contractor to provide HazMat information and 

training:  Contractor shall provide all persons working on 

the Project site with information and training on hazardous 

chemicals in their work at the time of their initial 

assignment, and whenever a new hazard is introduced into 

their work area.  

1.  Information.  At a minimum, Contractor shall inform 

persons working on the Project site of:  

 

 a. WAC Requirements:  the requirements of chapter 

296-62 WAC, General Occupational Health Standards;  

   

b. Presence of Hazardous Chemicals: Any operations 

in their work area where hazardous chemicals are 

present; and  

 

c. Hazard communications program:  The location 

and availability of written hazard communication 

programs, including the required list(s) of hazardous 

chemicals and material safety data sheets required by 

chapter 296-62 WAC.  

 

 2.  Training.  At a minimum, Contractor shall provide 

training for persons working on the Project site which 

includes:  

 

 a. Detecting hazardous chemicals:  Methods and 

observations that may be used to detect the presence or 

release of a hazardous chemical in the work area (such 

as monitoring conducted by the employer, continuous 

monitoring devices, visual appearance or odor of 

hazardous chemicals when being released, etc.);  

 

b. Hazards of chemicals:  The physical and health 

hazards of the chemicals in the work area; 

 

c.  Protection from hazards:  The measures such 

persons can take to protect themselves from these 

hazards, including specific procedures Contractor, or 

its Subcontractors, or others have implemented to 

protect those on the Project site from exposure to 

hazardous chemicals, such as appropriate work 

practices, emergency procedures, and personal 

protective equipment to be used; and  

 

d. Hazard communications program:  The details of 

the hazard communications program developed by 

Contractor, or its Subcontractors, including an 

explanation of the labeling system and the material 

safety data sheet, and how employees can obtain and 

use the appropriate hazard information.  

 

 

E. Hazardous, toxic or harmful substances:  Contractor’s 

responsibility for hazardous, toxic, or harmful substances 

shall include the following duties:  

 

1.  Illegal use of dangerous substances:  Contractor shall 

not keep, use, dispose, transport, generate, or sell on or 

about the Project site, any substances now or hereafter 

designated as, or which are subject to regulation as, 

hazardous, toxic, dangerous, or harmful by any federal, 

state or local law, regulation, statute or ordinance 

(hereinafter collectively referred to as “hazardous 

substances”)  in violation of any such law, regulation, 

statute, or ordinance, but in no case shall any such 

hazardous substance be stored more than 90 Days on the 

Project site.  

  

2.   Contractor notifications of spills, failures, 

inspections, citations, and fines:  Contractor shall 

promptly notify Owner of all spills or releases of any 

hazardous substances which are otherwise required to be 

reported to any regulatory agency and pay the cost of 

cleanup.  Contractor shall promptly notify Owner of all 

failures to comply with any federal, state, or local law, 

regulation, or ordinance; all inspections of the Project 

site by any regulatory entity concerning the same; any 

citation, all regulatory orders or fines; and all responses 

or interim cleanup actions taken by or proposed to be 

taken by any government entity or private party on the 

Project site.  

  

F.  Public safety and traffic:  All Work shall be performed 

with due regard for the safety of the public.  Contractor shall 

perform the Work so as to cause a minimum of interruption 

of vehicular traffic or inconvenience to pedestrians.  All 

arrangements to care for such traffic shall be Contractor’s 
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responsibilities.  All expenses involved in the maintenance 

of traffic by way of detours shall be borne by Contractor.    

G.   Contractor to act in an emergency:  In an emergency 

affecting the safety of life or the Work or of adjoining 

property, Contractor is permitted to act, at its discretion, to 

prevent such threatened loss or injury, and Contractor shall 

so act if so authorized or instructed.  

 

H.  No duty of safety by Owner or A/E: Nothing provided in 

this section shall be construed as imposing any duty upon 

Owner and, if applicable, A/E with regard to, or as 

constituting any express or implied assumption of control or 

responsibility over, Project site safety, or over any other 

safety conditions relating to employees or agents of 

Contractor or any of its Subcontractors, or the public.  

 

5.08 OPERATIONS, MATERIAL HANDLING, AND 

STORAGE AREAS 

 
A. Limited storage areas:  Contractor shall confine all 

operations, including storage of materials, to Owner-

approved areas. 

B. Temporary buildings and utilities at Contractor 

expense:  Temporary buildings (e.g., storage sheds, shops, 

offices) and utilities may be provided by Contractor only 

with the consent of Owner and without expense to Owner.  

The temporary buildings and utilities shall be removed by 

Contractor at its expense upon completion of the Work. 

C. Roads and vehicle loads:  Contractor shall use only 

established roadways or temporary roadways authorized by 

Owner.  When materials are transported in prosecuting the 

Work, vehicles shall not be loaded beyond the loading 

capacity recommended by the manufacturer of the vehicle 

or prescribed by federal, state, or local law or regulation. 

D. Ownership and reporting by Contractor of demolished 

materials:  Ownership and control of all materials or 

facility components to be demolished or removed from the 

Project site by Contractor shall immediately vest in 

Contractor upon severance of the component from the 

facility or severance of the material from the Project site.  

Contractor shall be responsible for compliance with all laws 

governing the storage and ultimate disposal.  Contractor 

shall provide Owner with a copy of all manifests and 

receipts evidencing proper disposal when required by 

Owner or applicable law. 

 
E. Contractor responsible for care of materials and 

equipment on-site:  Contractor shall be responsible for the 

proper care and protection of its materials and equipment 

delivered to the Project site.  Materials and equipment may 

be stored on the premises subject to approval of Owner.  

When Contractor uses any portion of the Project site as a 

shop, Contractor shall be responsible for any repairs, 

patching, or cleaning arising from such use. 

 
F. Contractor responsible for loss of materials and 

equipment:  Contractor shall protect and be responsible for 

any damage or loss to the Work, or to the materials or 

equipment until the date of Substantial Completion, and 

shall repair or replace without cost to Owner any damage 

or loss that may occur, except damages or loss caused by 

the acts or omissions of Owner.  Contractor shall also 

protect and be responsible for any damage or loss to the 

Work, or to the materials or equipment, after the date of 

Substantial Completion, and shall repair or replace without 

cost to Owner any such damage or loss that might occur, to 

the extent such damages or loss are caused by the acts or 

omissions of Contractor, or any Subcontractor. 

 
5.09 PRIOR NOTICE OF EXCAVATION 

A. Excavation defined:  Use of locator services:  

“Excavation” means an operation in which earth, rock, or 

other material on or below the ground is moved or 

otherwise displaced by any means, except the tilling of soil 

less than 12 inches in depth for agricultural purposes, or 

road ditch maintenance that does not change the original 

road grade or ditch flow line.  Before commencing any 

excavation, Contractor shall provide notice of the 

scheduled commencement of excavation to all owners of 

underground facilities or utilities, through locator services. 

5.10 UNFORESEEN PHYSICAL CONDITIONS 

A. Notice requirement for concealed or unknown 

conditions:  If Contractor encounters conditions at the site 

which are subsurface or otherwise concealed physical 

conditions which differ materially from those indicated in 

the Contract Documents, or unknown physical conditions 

of an unusual nature which differ materially from those 

ordinarily found to exist and generally recognized as 

inherent in construction activities of the character provided 

for in the Contract Documents, then Contractor shall give 

written notice to Owner promptly and in no event later than 

7 Days after the first observance of the conditions.  

Conditions shall not be disturbed prior to such notice. 

B. Adjustment in Contract Time and Contract Sum:  If 

such conditions differ materially and cause a change in 

Contractor’s cost of, or time required for, performance of 

any part of the Work, the Contractor may be entitled to an 

equitable adjustment in the Contract Time or Contract Sum, 

or both, provided it makes a request therefore as provided 

in Part 7. 

5.11 PROTECTION OF EXISTING STRUCTURES, 

EQUIPMENT, VEGETATION, UTILITIES, AND 

IMPROVEMENTS 

A. Contractor to protect and repair property:  Contractor 

shall protect from damage all existing structures, 

equipment, improvements, utilities, and vegetation:  at or 

near the Project site; and on adjacent property of a third 

party, the locations of which are made known to or should 

be known by Contractor.  Contractor shall repair any 

damage, including that to the property of a third party, 

resulting from failure to comply with the requirements of 

the Contract Documents or failure to exercise reasonable 

care in performing the Work.  If Contractor fails or refuses 

to repair the damage promptly, Owner may have the 

necessary work performed and charge the cost to 

Contractor. 

B. Tree and vegetation protection:  Contractor shall only 

remove trees when specifically authorized to do so, and 

shall protect vegetation that will remain in place. 
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5.12 LAYOUT OF WORK 

A. Advanced planning of the Work:  Contractor shall plan 

and lay out the Work in advance of operations so as to 

coordinate all work without delay or revision. 

B. Layout responsibilities:  Contractor shall lay out the Work 

from Owner-established baselines and bench marks 

indicated on the Drawings, and shall be responsible for all 

field measurements in connection with the layout.  

Contractor shall furnish, at its own expense, all stakes, 

templates, platforms, equipment, tools, materials, and labor 

required to lay out any part of the Work.  Contractor shall 

be responsible for executing the Work to the lines and 

grades that may be established.  Contractor shall be 

responsible for maintaining or restoring all stakes and other 

marks established. 

5.13 MATERIAL AND EQUIPMENT 

A. Contractor to provide new and equivalent equipment 

and materials:  All equipment, material, and articles 

incorporated into the Work shall be new and of the most 

suitable grade for the purpose intended, unless otherwise 

specifically provided in the Contract Documents.  

References in the Specifications to equipment, material, 

articles, or patented processes by trade name, make, or 

catalog number, shall be regarded as establishing a standard 

quality and shall not be construed as limiting competition.  

Contractor may, at its option, use any equipment, material, 

article, or process that, in the judgment of A/E, is equal to 

that named in the specifications, unless otherwise 

specifically provided in the Contract Documents. 

B. Contractor responsible for fitting parts together:  

Contractor shall do all cutting, fitting, or patching that may 

be required to make its several parts fit together properly, 

or receive or be received by work of others set forth in, or 

reasonably implied by, the Contract Documents.  

Contractor shall not endanger any work by cutting, 

excavating, or otherwise altering the Work and shall not cut 

or alter the work of any other contractor unless approved in 

advance by Owner. 

C. Owner may reject defective Work:  Should any of the 

Work be found defective, or in any way not in accordance 

with the Contract Documents, this work, in whatever stage 

of completion, may be rejected by Owner. 

5.14 AVAILABILITY AND USE OF PREMISES AND 

UTILITY SERVICES 

A. Use of Premises:  Contractor’s use of Owner’s premises is 

limited to Project activities within the areas identified.   

B. Owner’s Occupation of Site:  The Owner may occupy the 

site and existing building(s) during the entire work period.  

Contractor agrees to cooperate with Owner during 

operation to minimize conflicts and facilitate Owner usage.  

Contractor agrees to perform the work so as not to interfere 

with the Owner’s operations. 

C. Contractor must allow Owner access:  Contractor must 

at all times provide for and allow Owner access.  Contractor 

shall not store or stage vehicles or materials on driveways 

or at entrances and must keep these access points serving 

the premises clear and available to the Owner at all times. 

D. Owner to provide and charge for utilities:  Owner shall 

make all reasonable utilities available to Contractor from 

existing outlets and supplies, as specified in the Contract 

Documents.  Unless otherwise provided in the Contract 

Documents, the utility service consumed shall be charged 

to or paid for by Contractor at prevailing rates charged to 

Owner or, where the utility is produced by Owner, at 

reasonable rates determined by Owner.  Contractor will 

carefully conserve any utilities furnished. 

E. Contractor to install temporary connections and 

meters:  Contractor shall, at its expense and in a skillful 

manner satisfactory to Owner, install and maintain all 

necessary temporary connections and distribution lines, 

together with appropriate protective devices, and all meters 

required to measure the amount of each utility used for the 

purpose of determining charges.  Prior to the date of Final 

Acceptance, Contractor shall remove all temporary 

connections, distribution lines, meters, and associated 

equipment and materials. 

5.15 TESTS AND INSPECTION 

A. Owner to provide for all testing and inspection of Work:  

Owner shall maintain an adequate testing and inspection 

program and perform such tests and inspections as are 

necessary or required to ensure that the Work conforms to 

the requirements of the Contract Documents.  Contractor 

shall be responsible for quality surveillance of all its Work 

and all Work performed by any Subcontractor.  Unless 

otherwise provided, Owner shall make arrangements for 

such tests, inspections, and approvals with an independent 

testing laboratory or entity acceptable to Owner, or with the 

appropriate public authority, and shall bear all related costs 

of tests, inspections, and approvals.  Contractor shall give 

Owner timely notice of when and where tests and 

inspections are to be made.  Contractor shall maintain 

complete inspection records and make them available to 

Owner. 

B. Owner may conduct tests and inspections:  Owner may, 

at any reasonable time, conduct such inspections and tests 

as it deems necessary to ensure that the Work is in 

accordance with the Contract Documents.  Owner shall 

promptly notify Contractor if an inspection or test reveals 

that the Work is not in accordance with the Contract 

Documents.  Unless the subject items are expressly 

accepted by Owner, such Owner inspection and tests are for 

the sole benefit of Owner and do not: 

1. Constitute or imply acceptance; 

2. Relieve Contractor of responsibility for providing 

adequate quality control measures; 

3. Relieve Contractor of responsibility for risk of loss or 

damage to the Work, materials, or equipment; 

4. Relieve Contractor of its responsibility to comply with 

the requirements of the Contract Documents; or 

5. Impair Owner’s right to reject defective or 

nonconforming items, or to avail itself of any other 

remedy to which it may be entitled. 
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C. Inspections or inspectors do not modify Contract 

Documents:  Neither observations by an inspector retained 

by Owner, the presence or absence of such inspector on the 

site, nor inspections, tests, or approvals by others, shall 

relieve Contractor from any requirement of the Contract 

Documents, nor is any such inspector authorized to change 

any term or condition of the Contract Documents. 

D. Contractor responsibilities on inspections:  Contractor 

shall promptly furnish, without additional charge, all 

facilities, labor, material and equipment reasonably needed 

for performing such safe and convenient inspections and 

tests as may be required by Owner.  Owner may charge 

Contractor any additional cost of inspection or testing when 

Work is not ready at the time specified by Contractor for 

inspection or testing, or when prior rejection makes 

reinspection or retest necessary.  Owner shall perform its 

inspections and tests in a manner that will cause no undue 

delay in the Work. 

5.16 CORRECTION OF NONCONFORMING WORK 

A. Work covered by Contractor without inspection:  If a 

portion of the Work is covered contrary to the requirements 

in the Contract Documents, it must, if required in writing 

by Owner, be uncovered for Owner’s observation and be 

replaced at the Contractor’s expense and without change in 

the Contract Time. 

B. Payment provisions for uncovering covered Work:  If, 

at any time prior to Final Completion, Owner desires to 

examine the Work, or any portion of it, which has been 

covered, Owner may request to see such Work and it shall 

be uncovered by Contractor.  If such Work is in accordance 

with the Contract Documents, the Contractor shall be 

entitled to an adjustment in the Contract Sum for the costs 

of uncovering and replacement, and, if completion of the 

Work is thereby delayed, an adjustment in the Contract 

Time, provided it makes such a request as provided in 

Part 7.  If such Work is not in accordance with the Contract 

Documents, the Contractor shall pay the costs of 

examination and reconstruction. 

C. Contractor to correct and pay for non-conforming 

Work:  Contractor shall promptly correct Work found by 

Owner not to conform to the requirements of the Contract 

Documents, whether observed before or after Substantial 

Completion and whether or not fabricated, installed, or 

completed.  Contractor shall bear all costs of correcting 

such nonconforming Work, including additional testing and 

inspections. 

D. Contractor’s compliance with warranty provisions:  If, 

within one year after the date of Substantial Completion of 

the Work or designated portion thereof, or within one year 

after the date for commencement of any system warranties 

established under Section 5.16D, 5.21, 6.08B, or within the 

terms of any applicable special warranty required by the 

Contract Documents, any of the Work is found to be not in 

accordance with the requirements of the Contract 

Documents, Contractor shall correct it promptly after 

receipt of written notice from Owner to do so.  Owner shall 

give such notice promptly after discovery of the condition.  

This period of one year shall be extended, with respect to 

portions of Work first performed after Substantial 

Completion, by the period of time between Substantial 

Completion and the actual performance of the Work.  

Contractor’s duty to correct with respect to Work repaired 

or replaced shall run for one year from the date of repair or 

replacement.  Obligations under this paragraph shall 

survive Final Acceptance. 

E. Contractor to remove non-conforming Work:  

Contractor shall remove from the Project site portions of 

the Work which are not in accordance with the 

requirements of the Contract Documents and are neither 

corrected by Contractor nor accepted by Owner. 

F. Owner may charge Contractor for non-conforming 

Work:  If Contractor fails to correct nonconforming Work 

within a reasonable time after written notice to do so, 

Owner may replace, correct, or remove the nonconforming 

Work and charge the cost thereof to the Contractor. 

G. Contractor to pay for damaged Work during 

correction:  Contractor shall bear the cost of correcting 

destroyed or damaged Work, whether completed or 

partially completed, caused by Contractor’s correction or 

removal of Work which is not in accordance with the 

requirements of the Contract Documents. 

H. No period of limitation on other requirements: Nothing 

contained in this section shall be construed to establish a 

period of limitation with respect to other obligations which 

Contractor might have according to the Contract 

Documents.  Establishment of the time period of one year 

as described in Section 5.16D relates only to the specific 

obligation of Contractor to correct the Work, and has no 

relationship to the time within which the Contractor’s 

obligation to comply with the Contract Documents may be 

sought to be enforced, including the time within which such 

proceedings may be commenced. 

I. Owner may accept non-conforming Work and charge 

Contractor:  If Owner prefers to accept Work which is not 

in accordance with the requirements of the Contract 

Documents, Owner may do so instead of requiring its 

removal and correction, in which case the Contract Sum 

may be reduced as appropriate and equitable. 

5.17 CLEAN UP 

Contractor to keep site clean and leave it clean:  Contractor 

shall at all times keep the Project site, including hauling routes, 

infrastructures, utilities, and storage areas, free from 

accumulations of waste materials.  Before completing the Work, 

Contractor shall remove from the premises its rubbish, tools, 

scaffolding, equipment, and materials.  Upon completing the 

Work, Contractor shall leave the Project site in a clean, neat, and 

orderly condition satisfactory to Owner.  If Contractor fails to 

clean up as provided herein, and after reasonable notice from 

Owner, Owner may do so and the cost thereof shall be charged to 

Contractor.  Contractor further agrees: 

A. To comply with regulations of authorities having 

jurisdiction and safety standards for cleaning;  

B. To not burn waste materials; 

C. To not bury debris or excess materials on the Owner’s 

property; 
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D. To not discharge volatile, harmful, or dangerous materials 

into drainage systems; and 

E. To remove waste materials from the site and dispose of in 

a lawful manner. 

F. Where extra materials of value remaining after completion 

of associated work have become the Owner’s property, 

arrange for disposition of these materials as directed. 

 
5.18 ACCESS TO WORK AND COMMUNICATIONS 

REGARDING PROJECT STATUS 

A. Owner and A/E access to Work site:  Contractor shall 

provide Owner and, if applicable, A/E access to the Work 

in progress wherever located. 

B. Pre-Project Conference:  Owner shall conduct a pre-

project conference after execution of the Agreement and 

prior to commencement of Contractor’s performance. The 

parties to the Agreement shall review their respective 

responsibilities and personnel assignments. 

C. Attendees - The Owner, the Contractor and its 

superintendent, subcontractors, suppliers, manufacturers, 

and other concerned parties shall be represented by persons 

authorized to conclude matters relating to the Work. 

D. Agenda - Discuss significant items that could affect 

progress, including the tentative project progress schedule, 

critical sequencing, use of the premises, and procedures for 

processing Change Orders and equipment deliveries. 

E. A/E shall record significant discussions, agreements and 

disagreements at each conference, along with the approved 

schedule. Distribute the meeting record to everyone 

concerned, promptly, including the Owner.  Contractor is 

required to distribute recordings of significant discussions 

and/or agreements to affected subcontractors and prime 

suppliers. 

F. Do not proceed if the conference cannot be successfully 

concluded. Initiate necessary actions to resolve 

impediments and reconvene the conference at the earliest 

feasible date. 

G. A/E or Owner shall conduct Progress Meetings at regular 

intervals.   Contractor should attempt to coordinate meeting 

dates with preparation of payment requests. 

H. Agenda - Review minutes of the previous progress 

meeting. Review significant items that could affect 

progress. Include topics appropriate to the current status of 

the Project. 

I. Review project progress schedule since the last meeting. 

Determine where each activity is in relation to the schedule, 

whether on time or ahead of, or behind, the schedule. 

Determine how areas that are behind schedule will be 

expedited; secure commitments from parties involved to do 

so. Discuss whether revisions are required to ensure that 

current and subsequent activities will be completed within 

the Contract time. 

J. Reporting - No later than 3 days after each meeting, 

distribute copies of minutes of the meeting to each party 

present and to parties who should have been present. 

Include a summary, in narrative form, of progress since the 

previous meeting. 

5.19 OTHER CONTRACTS 

Owner may award other contracts; Contractor to cooperate:  

Owner may undertake or award other contracts for additional 

work at or near the Project site.  Contractor shall reasonably 

cooperate with the other contractors and with Owner’s employees 

and shall carefully adapt scheduling and perform the Work in 

accordance with these Contract Documents to reasonably 

accommodate the other work. 

5.20 SUBCONTRACTORS AND SUPPLIERS 

A. Subcontractor Responsibilities:  The Contractor shall 

include the language of this paragraph in each of its first 

tier subcontracts and shall require each of its subcontracts 

to include the same language of this section in each of their 

subcontracts, adjusting only as necessary the terms used for 

the contracting parties.  Upon request of the Owner, the 

Contractor shall promptly provide documentation to the 

Owner demonstrating that the subcontractor meets the 

subcontractor responsibility criteria below.  The 

requirements of this paragraph apply to all subcontractors 

regardless of tier.  At the time of subcontract execution the 

Contractor shall verify that each of its first tier subcontracts 

meets the following bidder responsibility criteria. 

1. Have a current certificate of registration as a contractor in 

compliance with chapter 18.27 RCW, which must have 

been in effect at the time of subcontract bid submittal; 

2.  Have a current Washington Unified Business Identifier 

(UBI) number; 

3.  If applicable, have 

a.  Industrial Insurance (workers’ compensation coverage 

for the subcontractor’s employees working in 

Washington, as required in Title 51 RCW; 

b.  A Washington Employment Security Department 

number, as required in Title 50 RCW; 

c. A Washington Department of Revenue state excise tax 

registration number, as required in Title 82, RCW; 

d.  An electrical contractor license, if required by Chapter 

19.28 RCW; 

e.  An elevator contractor license, if required by Chapter 

19.28, RCW; 

4.  Not be disqualified from bidding on any public works 

contract under RCW 39.06.010 or 39.12.065(3). 

B. Provide names of Subcontractors and use qualified firms:  

Before submitting the first Application for Payment, 

Contractor shall furnish in writing to Owner the names, 

addresses, and telephone numbers of all Subcontractors, as 

well as suppliers providing materials in excess of $2,500.  

Contractor shall utilize Subcontractors and suppliers which 

are experienced and qualified, and meet the requirements 
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of the Contract Documents, if any.  Contractor shall not 

utilize any Subcontractor or supplier to whom the Owner 

has a reasonable objection, and shall obtain Owner’s 

written consent before making any substitutions or 

additions.  

C. Subcontracts in writing and pass through provision:  All 

Subcontracts must be in writing.  By appropriate written 

agreement, Contractor shall require each Subcontractor, so 

far as applicable to the Work to be performed by the 

Subcontractor, to be bound to Contractor by terms of the 

Contract Documents, and to assume toward Contractor all 

the obligations and responsibilities which Contractor 

assumes toward Owner in accordance with the Contract 

Documents.  Each Subcontract shall preserve and protect 

the rights of Owner in accordance with the Contract 

Documents with respect to the Work to be performed by 

the Subcontractor so that subcontracting thereof will not 

prejudice such rights.  Where appropriate, Contractor shall 

require each Subcontractor to enter into similar agreements 

with Sub-subcontractors.  However, nothing in this 

paragraph shall be construed to alter the contractual 

relations between Contractor and its Subcontractors with 

respect to insurance or bonds.  

D. Coordination of Subcontractors; Contractor responsible for 

Work:  Contractor shall schedule, supervise, and coordinate 

the operations of all Subcontractors.  No Subcontracting of 

any of the Work shall relieve Contractor from its 

responsibility for the performance of the Work in 

accordance with the Contract Documents or any other 

obligations of the Contract Documents.  

E. Automatic assignment of subcontracts:  Each subcontract 

agreement for a portion of the Work is hereby assigned by 

Contractor to Owner provided that:  

 

1.  Effective only after termination and Owner 

approval:  The assignment is effective only after 

termination by Owner for cause pursuant to Section 9.01 

and only for those Subcontracts which Owner accepts by 

notifying the Subcontractor in writing; and  

 

2.  Owner assumes Contractor’s responsibilities:    After 

the assignment is effective, Owner will assume all future 

duties and obligations toward the Subcontractor which 

Contractor assumed in the Subcontract.  

 

 3.  Impact of bond:  The assignment is subject to the prior 

rights of the surety, if any, obligated under any bond 

provided in accordance with the Contract Documents.  

 

5.21 WARRANTY OF CONSTRUCTION 

A. Contractor warranty of Work:  In addition to any special 

warranties provided elsewhere in the Contract Documents, 

Contractor warrants that all Work conforms to the 

requirements of the Contract Documents and is free of any 

defect in equipment, material, or design furnished, or 

workmanship performed by Contractor. 

B. Contractor responsibilities:  With respect to all 

warranties, express or implied, for Work performed or 

materials furnished according to the Contract Documents, 

Contractor shall: 

1. Obtain warranties:  Obtain all warranties that 

would be given in normal commercial practice; 

2. Warranties for benefit of Owner:  Require all 

warranties to be executed, in writing, for the 

benefit of Owner; 

3. Enforcement of warranties:  Enforce all 

warranties for the benefit of Owner, if directed 

by Owner; and 

4. Contractor responsibility for subcontractor 

warranties:  Be responsible to enforce any 

subcontractor’s, manufacturer’s, or supplier’s 

warranties should they extend beyond the 

period specified in the Contract Documents. 

C. Warranties beyond Final Acceptance:  The obligations 

under this section shall survive Final Acceptance. 

5.22 INDEMNIFICATION 

A. In performing work and services hereunder, the Contractor, 

its employees, agents, and representatives, shall be acting 

as independent contractors, and shall not be deemed or 

construed to be employees or agents of STA in any manner 

whatsoever.  The Contractor shall not hold itself out as, nor 

claim to be, an officer or employee of STA by reason 

hereof, and will not make any claim, demand, or application 

to or for any right or privilege applicable to an officer or 

employee of STA.  The Contractor shall be solely 

responsible for any claims for wages or compensation by 

the Contractor’s employees, agents, and representatives, 

and shall save and hold STA harmless therefrom. 

B. To the maximum extent permitted by law, the Contractor 

shall indemnify and hold harmless STA and all of STA’s 

officers, employees, and agents from and against all claims, 

demands, suits, penalties and liability of any kind, including 

injuries to persons or damages to property, which arise out 

of or are due to any acts, errors, or omissions of the 

Contractor, or the Contractor’s employees, agents, and 

representatives in performing work and services under this 

Agreement.  In the event that any claims, investigations, 

demands, suits, actions, and lawsuits arise out of any of the 

aforesaid acts, errors, or omissions, the Contractor shall 

assume all costs of defending such claims, suits, actions, or 

lawsuits, including legal fees incurred by STA, any 

penalties imposed on STA or the Contractor, and all 

judgments that may be obtained against STA, or any of its 

officers, agents, or employees in such suits.  Further, the 

Contractor waives immunity under the Industrial Insurance 

Act and assumes all liability for actions brought by him or 

his employees against STA for injuries in the performance 

of this Agreement.  The Contractor represents this provision 

has been negotiated with STA. 

C. To the maximum extent permitted by law, STA shall 

indemnify and hold harmless the Contractor and all of 

Contractor’s officers, employees, and agents from and 

against all claims, demands, suits, penalties and liability of 

any kind, including injuries to persons or damages to 

property, which arise out of or are due to any acts, errors, 

or omissions of STA, or STA’s employees, agents, and 
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representatives while engaged in the business of public 

transportation and with respect to its duties and obligations 

as fee owner of the real property which Contractor has been 

engaged to manage.  In the event that any claims, 

investigations, demands, suits, actions, and lawsuits arise 

out of any of the aforesaid acts, errors, or omissions, STA 

shall assume all costs of defending such claims, suits, 

actions, or lawsuits, including legal fees incurred by 

Contractor, any penalties imposed on Contractor or STA, 

and all judgments that may be obtained against Contractor, 

or any of its officers, agents, or employees in such suits.  

STA represents this provision has been negotiated with 

Contractor. 

Part 6- PAYMENTS AND COMPLETION  

6.01 CONTRACT SUM 

Owner shall pay Contract Sum:  Owner shall pay Contractor 

the Contract Sum plus state sales tax for performance of the 

Work, in accordance with the Contract Documents.   

6.02 SCHEDULE OF VALUES 

Contractor to submit Schedule of Values:  Before submitting 

its first Application for Payment, Contractor shall submit to 

Owner for approval a breakdown allocating the total Contract 

Sum to each principal category of work, in such detail as 

requested by Owner (“Schedule of Values”).  The approved 

Schedule of Values shall include appropriate amounts for 

mobilization and demobilization, record drawings, O&M 

manuals, and any other requirements for Project closeout, and 

shall be used by Owner as the basis for progress payments.  

Project closeout costs should be scheduled independent of any 

retainage amount.  Payment for Work shall be made only for and 

in accordance with those items included in the Schedule of 

Values. 

6.03 APPLICATION FOR PAYMENT 

A. Statement of Intent to Pay Prevailing Wages:  The 

Statement of Intent to Pay Prevailing Wages for the 

Contractor and each Subcontractor must be on file with the 

Owner before commencement of work and before the first 

payment can be made. 

B. Monthly Application for Payment with substantiation:  

At monthly intervals, unless determined otherwise by 

Owner, Contractor shall submit to Owner an itemized 

Application for Payment for Work completed in accordance 

with the Contract Documents and the approved Schedule of 

Values.   

1. Each Application for Payment must include a statement 

that prevailing wages have been paid by the contractor 

in accordance with the pre-filed statement or statements 

of Intent to Pay prevailing wages on file. 

2. If federally funded, certified weekly payrolls must be 

submitted with Application for Payment. 

3. Each Application for Payment shall be consistent with 

previous applications and payments as certified and 

paid for by the Owner. 

4. Payment Application Times - Progress payments will 

be made only for actual work performed or materials 

delivered. 

5. Payment Application Forms - Use the  Form for 

Applications for Payment included in the addenda or 

preapproved format. 

6. Include amounts of Change Orders and Construction 

Change Directives issued prior to the last day of the 

construction period covered by the application. 

7. Transmittal- Submit three (3) executed copies of each 

Application for Payment to the Owner by means 

ensuring receipt within twenty-four (24) hours; one (1) 

copy shall be complete, including waivers of lien and 

similar attachments, when required. 

8. Transmit each copy with a transmittal form listing 

attachments, and recording appropriate information 

related to the application in a manner acceptable to the 

Owner. 

9. Waivers of Mechanics Lien: With each Application for 

Payment, submit waivers of lien from every entity who 

may lawfully be entitled to file a lien arising out of the 

Contract, and related to the work covered by the 

payment. 

10. The Contractor shall be paid, upon the submission of 

proper applications for payment, within thirty (30) days 

after STA’s approval of the Contractor’s application. 

C. Contractor certifies Subcontractors paid:  By submitting 

an Application for Payment, Contractor is certifying that all 

Subcontractors have been paid, less earned retainage in 

accordance with RCW 60.28.011, as their interests 

appeared in the last preceding certificate of payment.  By 

submitting an Application for Payment, Contractor is 

recertifying that the representations set forth in Section 1.03 

are true and correct, to the best of Contractor’s knowledge, 

as of the date of the Application for Payment. 

D. Reconciliation of Work with Progress Schedule:  At the 

time it submits an Application for Payment, Contractor 

shall analyze and reconcile, to the satisfaction of Owner, the 

actual progress of the Work with the Progress Schedule. 

E. Payment for material delivered to site or stored off-site:  

If authorized by Owner, the Application for Payment may 

include request for payment for material delivered to the 

Project site and suitably stored, or for completed 

preparatory work.  Payment may similarly be requested for 

material stored off the Project site, provided Contractor 

complies with or furnishes satisfactory evidence of the 

following: 

1. Suitable facility or location:  The material will be 

placed in a facility or location that is structurally 

sound, dry, lighted and suitable for the materials to be 

stored; 

2. Facility or location within 10 miles of Project:  The 

facility or location is located within a 10-mile radius 
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of the Project.  Other locations may be utilized, if 

approved in writing, by Owner; 

3. Facility or location exclusive to Project’s 

materials:  Only materials for the Project are stored 

within the facility or location (or a secure portion of a 

facility or location set aside for the Project); 

4. Insurance provided on materials in facility or 

location:  Contractor furnishes Owner a certificate of 

insurance extending Contractor’s insurance coverage 

for damage, fire, and theft to cover the full value of all 

materials stored, or in transit; 

5. Facility or location locked and secure:  The facility 

or location (or secure portion thereof) is continuously 

under lock and key, and only Contractor’s authorized 

personnel shall have access; 

6. Owner right of access to facility or location:  Owner 

shall at all times have the right of access in company 

of Contractor; 

7. Contractor assumes total responsibility for stored 

materials:  Contractor and its surety assume total 

responsibility for the stored materials; and 

8. Contractor provides documentation and Notice 

when materials moved to site:  Contractor furnishes 

to Owner certified lists of materials stored, bills of 

lading, invoices, and other information as may be 

required, and shall also furnish Notice to Owner when 

materials are moved from storage to the Project site. 

6.04 PROGRESS PAYMENTS 

A. Owner to pay within 30 Days:  Owner shall make progress 

payments, in such amounts as Owner determines are 

properly due, within 30 Days after receipt of a properly 

executed Application for Payment.  Owner shall notify 

Contractor in accordance with chapter 39.76 RCW if the 

Application for Payment does not comply with the 

requirements of the Contract Documents. 

B. Withholding retainage; Options for retainage:  When 

allowed by law, Owner shall retain 5% of the amount of 

each progress payment until 45 Days after Final 

Acceptance and receipt of all documents required by law or 

the Contract Documents, including, at Owner’s request, 

consent of surety to release of the retainage.  In accordance 

with chapter 60.28 RCW, Contractor may request that 

monies reserved be retained in a fund by Owner, deposited 

by Owner in a bank or savings and loan, or placed in escrow 

with a bank or trust company to be converted into bonds 

and securities to be held in escrow with interest to be paid 

to Contractor.  Owner may permit Contractor to provide an 

appropriate bond in lieu of the retained funds. 

C. Title passes to Owner upon payment:  Title to all Work 

and materials covered by a progress payment shall pass to 

Owner at the time of such payment free and clear of all 

liens, claims, security interests, and encumbrances.  

Passage of title shall not, however, relieve Contractor from 

any of its duties and responsibilities for the Work or 

materials, or waive any rights of Owner to insist on full 

compliance by Contractor with the Contract Documents. 

D. Interest on unpaid balances:  Payments due and unpaid in 

accordance with the Contract Documents may bear interest 

as specified in chapter.  39.76 RCW. 

6.05 PAYMENTS WITHHELD 

A. Owner’s right to withhold payment:  Owner may 

withhold or, on account of subsequently discovered 

evidence, nullify the whole or part of any payment to such 

extent as may be necessary to protect Owner from loss or 

damage for reasons including but not limited to: 

1. Non-compliant Work:  Work not in accordance with 

the Contract Documents; 

2. Remaining Work to cost more than unpaid 

balance:  Reasonable evidence that the Work required 

by the Contract Documents cannot be completed for 

the unpaid balance of the Contract Sum; 

3. Owner correction or completion Work:  Work by 

Owner to correct defective Work or complete the 

Work in accordance with Section 5.16; 

4. Contractor’s failure to perform:  Contractor’s 

failure to perform in accordance with the Contract 

Documents; or 

5. Contractor’s negligent acts or omissions:  Cost or 

liability that may occur to Owner as the result of 

Contractor’s fault or negligent acts or omissions. 

B. Owner to notify Contractor of withholding for 

unsatisfactory performance:  In any case where part or all 

of a payment is going to be withheld for unsatisfactory 

performance, Owner shall notify Contractor in accordance 

with chapter 39.76, RCW. 

6.06 RETAINAGE AND BOND CLAIM RIGHTS 

Chapters 39.08 RCW and 60.28 RCW incorporated by 

reference:  chapters 39.08 and 60.28 RCW, concerning the rights 

and responsibilities of Contractor and Owner with regard to the 

performance and payment bonds and retainage, are made a part 

of the Contract Documents by reference as though fully set forth 

herein. 

6.07 SUBSTANTIAL COMPLETION 

Substantial Completion defined:  Substantial Completion is the 

stage in the progress of the Work (or portion thereof designated 

and approved by Owner) when the construction is sufficiently 

complete, in accordance with the Contract Documents, so Owner 

has full and unrestricted use and benefit of the facilities (or 

portion thereof designated and approved by Owner) for the use 

for which it is intended.  All Work other than incidental corrective 

or punch list work shall be completed.  Substantial Completion 

shall not have been achieved if all systems and parts are not 

functional, if utilities are not connected and operating normally, 

if all required occupancy permits have not been issued, or if the 

Work is not accessible by normal vehicular and pedestrian traffic 
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routes.  The date Substantial Completion is achieved shall be 

established in writing by Owner.  Contractor may request an early 

date of Substantial Completion which must be approved by 

Change Order.  Owner’s occupancy of the Work or designated 

portion thereof does not necessarily indicate that Substantial 

Completion has been achieved. 

6.08 PRIOR OCCUPANCY 

A. Prior Occupancy defined; Restrictions:  Owner may, 

upon written notice thereof to Contractor, take possession 

of or use any completed or partially completed portion of 

the Work (“Prior Occupancy”) at any time prior to 

Substantial Completion.  Unless otherwise agreed in 

writing, Prior Occupancy shall not:  be deemed an 

acceptance of any portion of the Work; accelerate the time 

for any payment to Contractor; prejudice any rights of 

Owner provided by any insurance, bond, guaranty, or the 

Contract Documents; relieve Contractor of the risk of loss 

or any of the obligations established by the Contract 

Documents; establish a date for termination or partial 

termination of the assessment of liquidated damages; or 

constitute a waiver of claims. 

B. Damage; Duty to repair and warranties:  

Notwithstanding anything in the preceding paragraph, 

Owner shall be responsible for loss of or damage to the 

Work resulting from Prior Occupancy.  Contractor’s one 

year duty to repair any system warranties shall begin on 

building systems activated and used by Owner as agreed in 

writing by Owner and Contractor. 

6.09 FINAL INSPECTION, FINAL COMPLETION, 

ACCEPTANCE, AND PAYMENT (PROJECT CLOSE-

OUT) 

A. Final Inspection. On receipt of a request for inspection, the 

Owner will either proceed with inspection or advise the 

Contractor of unfilled requirements. The Owner will 

prepare the Certificate of Substantial Completion following 

inspection, or advise the Contractor of construction that 

must be completed or corrected before the certificate will 

be issued. 

B. The Owner will repeat the inspection once when requested 

and assured that the work has been substantially completed. 

Subsequent inspections necessary to assure that the work 

has been substantially completed will be charged at the 

Owner representative’s normal billing rate and a 

Construction Change Directive will be prepared to deduct 

the representative’s charges from the Contract Sum. 

1. The Owner will reinspect the work upon receipt of 

notice that the work, including inspection list items 

from earlier inspections, has been completed, except 

items whose completion has been delayed because of 

circumstances acceptable to the Owner. 

2. Upon completion of reinspection, the Owner will 

prepare a certificate of final acceptance, or advise the 

Contractor of work that is incomplete or of obligations 

that have not been fulfilled but are required for final 

acceptance. 

C. Before requesting final inspection for certification of final 

acceptance and final payment, Contractor must complete 

the following: 

1. Submit the final payment request with releases and 

supporting documentation not previously submitted 

and accepted. Include certificates of insurance for 

products and completed operations where required. 

2. Submit an updated final statement, accounting for final 

additional changes, if applicable, to the Contract Sum. 

3. Submit a certified copy of the Owner’s final inspection 

list of items to be completed or corrected, stating that 

each item has been completed or otherwise resolved for 

acceptance and the list has been endorsed and dated by 

the Owner. 

4. Submit a consent of surety to final payment. 

5. Submit a final liquidated damages settlement statement, 

if applicable. 

6. Submit evidence of final, continuing insurance 

coverage complying with insurance requirements. 

7. Closeout and final payment of this project may be 

contingent upon completion and resolution of a Davis-

Bacon Prevailing Wage audit. 

8. Remove temporary protection and facilities installed 

for protection of the work during construction. 

9. Assurance that unsettled claims will be settled  

10. Assurance that work not complete and accepted will be 

completed without undue delay  

11. Transmittal of required project construction records to 

Owner  

12. Proof that taxes, fees, and similar obligations have been 

paid  

13. Removal of surplus materials (not belonging to STA), 

rubbish and similar elements  

14. Affidavit of Wages Paid certification 

15. If federally funded, submit final certified weekly 

payrolls. 

16. All required warranties have been written and 

submitted 

D. Final Completion defined:  Final Completion shall be 

achieved when the Work is fully and finally complete in 

accordance with the Contract Documents.  The date Final 

Completion is achieved shall be established by Owner in 

writing, but in no case shall constitute Final Acceptance 

which is a subsequent, separate, and distinct action. 

E. Final Acceptance defined:  Final Acceptance shall be 

achieved when the Contractor has completed the 

requirements of the Contract Documents.  The date Final 

Acceptance is achieved shall be established by Owner in 

writing.  Prior to Final Acceptance, Contractor shall, in 

addition to all other requirements in the Contract 

Documents, submit to Owner a written notice of any 

outstanding disputes or claims between Contractor and any 

of its Subcontractors, including the amounts and other 

details thereof.  Neither Final Acceptance, nor final 

payment, shall release Contractor or its sureties from any 
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obligations of these Contract Documents or the payment 

and performance, or constitute a waiver of any claims by 

Owner arising from Contractor’s failure to perform the 

Work in accordance with the Contract Documents. 

1. Final payment (retainage or release of bond where 

applicable) cannot be made until Release of Lien 

Notices have been received from the Washington State 

Department of Revenue, Employment Security 

Department, and the Department of Labor and 

Industries, if applicable. 

F. Final payment waives Claim rights:  Acceptance of final 

payment by Contractor, or any Subcontractor, shall 

constitute a waiver and release to Owner of all claims by 

Contractor, or any such Subcontractor, for an increase in 

the Contract Sum or the Contract Time, and for every act or 

omission of Owner relating to or arising out of the Work, 

except for those Claims made in accordance with the 

procedures, including the time limits identified in the 

Contract Documents. 

G. Prior to and/or contemporaneous with, Final Acceptance the 

following must be complete: 

1. Contractor must submit specific warranties, 

workmanship bonds, maintenance agreements, final 

certifications, and similar documents; 

2. Contractor must obtain and submit releases enabling 

the Owner unrestricted use of the work and access to 

services and utilities; include occupancy permits, 

operating certificates, and similar releases as 

applicable; 

3. Contractor must complete final clean up requirements; 

4. Contractor must arrange for each installer of equipment 

that requires regular maintenance to meet with the 

Owner’s personnel to provide instruction in proper 

operation and maintenance. If installers are not 

experienced in procedures, provide instruction by 

manufacturer’s representatives; 

Part 7 - CHANGES 

7.01 CHANGE IN THE WORK 

A. Changes in Work, Contract Sum, and Contract Time by 

Change Order:  Owner may, at any time and without 

notice to Contractor’s surety, order additions, deletions, 

revisions, or other changes in the Work.  These changes in 

the Work shall be incorporated into the Contract 

Documents through the execution of Change Orders.  If any 

change in the Work ordered by Owner causes an increase 

or decrease in the Contract Sum or the Contract Time, an 

equitable adjustment shall be made as provided in 

Section 7.02 or 7.03, respectively, and such adjustment(s) 

shall be incorporated into a Change Order. 

B. Owner may request COP from Contractor:  If Owner 

desires to order a change in the Work, it may request a 

written Change Order Proposal (COP) from Contractor.  

Contractor shall submit a Change Order Proposal within 

14 Days of the request from Owner, or within such other 

period as mutually agreed.  Contractor’s Change Order 

Proposal shall be full compensation for implementing the 

proposed change in the Work, including any adjustment in 

the Contract Sum or Contract Time, and including 

compensation for all delays in connection with such change 

in the Work and for any expense or inconvenience, 

disruption of schedule, or loss of efficiency or productivity 

occasioned by the change in the Work. 

C. COP Negotiations:  Upon receipt of the Change Order 

Proposal, or a request for equitable adjustment in the 

Contract Sum or Contract Time, or both, as provided in 

Sections 7.02 and 7.03, Owner may accept or reject the 

proposal, request further documentation, or negotiate 

acceptable terms with Contractor.  Pending agreement on 

the terms of the Change Order, Owner may direct 

Contractor to proceed immediately with the Change Order 

Work.  Contractor shall not proceed with any change in the 

Work until it has obtained Owner’s approval.  All Work 

done pursuant to any Owner-directed change in the Work 

shall be executed in accordance with the Contract 

Documents. 

D. Change Order as full payment and final settlement:  If 

Owner and Contractor reach agreement on the terms of any 

change in the Work, including any adjustment in the 

Contract Sum or Contract Time, such agreement shall be 

incorporated in a Change Order.  The Change Order shall 

constitute full payment and final settlement of all claims for 

time and for direct, indirect, and consequential costs, 

including costs of delays, inconvenience, disruption of 

schedule, or loss of efficiency or productivity, related to any 

Work either covered or affected by the Change Order, or 

related to the events giving rise to the request for equitable 

adjustment. 

E. Failure to agree upon terms of Change Order; Final 

offer and Claims:  If Owner and Contractor are unable to 

reach agreement on the terms of any change in the Work, 

including any adjustment in the Contract Sum or Contract 

Time, Contractor may at any time in writing, request a final 

offer from Owner.  Owner shall provide Contractor with its 

written response within 30 Days of Contractor’s request.  

Owner may also provide Contractor with a final offer at any 

time.  If Contractor rejects Owner’s final offer, or the 

parties are otherwise unable to reach agreement, 

Contractor’s only remedy shall be to file a Claim as 

provided in Part 8. 

F. Field Authorizations:  The Owner may direct the 

Contractor to proceed with a change in the work through a 

written Field Authorization (also referred to as a Field 

Order) when the time required to price and execute a 

Change Order would impact the Project.  The Field 

Authorization shall describe and include the following: 

1.  The Scope of work 

2.  An agreed upon maximum not-to-exceed amount. 

3.  Any estimated change to the Contract Time 

4.  The method of final cost determination in accordance 

with the requirements of Part 7 of the General 

Conditions 

5.  The supporting cost data to be submitted in accordance 

with the requirements of Part 7 of the General 

Conditions 
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Upon satisfactory submittal by the Contractor and approval 

by the Owner of supporting cost data a Change Order will 

be executed.  The Owner will not make payment to the 

Contractor for Field Authorization Work until that work 

has been incorporated into an executed Change Order.  

 

  

7.02 CHANGE IN THE CONTRACT SUM  

A. General Application 

1. Contract Sum changes only by Change Order:  The 

Contract Sum shall only be changed by a Change 

Order.  Contractor shall include any request for a 

change in the Contract Sum in its Change Order 

Proposal. 

2. Owner fault or negligence as basis for change in 

Contract Sum:  If the cost of Contractor’s 

performance is changed due to the fault or negligence 

of Owner, or anyone for whose acts Owner is 

responsible, Contractor shall be entitled to make a 

request for an equitable adjustment in the Contract 

Sum in accordance with the following procedure.  No 

change in the Contract Sum shall be allowed to the 

extent:  Contractor’s changed cost of performance is 

due to the fault or negligence of Contractor, or anyone 

for whose acts Contractor is responsible; the change is 

concurrently caused by Contractor and Owner; or the 

change is caused by an act of Force Majeure as defined 

in Section 3.05. 

a. Notice and record keeping for equitable 

adjustment:  A request for an equitable 

adjustment in the Contract Sum shall be based on 

written notice delivered to Owner within 7 Days 

of the occurrence of the event giving rise to the 

request.  For purposes of this part, “occurrence” 

means when Contractor knew, or in its diligent 

prosecution of the Work should have known, of 

the event giving rise to the request.  If Contractor 

believes it is entitled to an adjustment in the 

Contract Sum, Contractor shall immediately 

notify Owner and begin to keep and maintain 

complete, accurate, and specific daily records.  

Contractor shall give Owner access to any such 

records and, if requested shall promptly furnish 

copies of such records to Owner. 

b. Content of notice for equitable adjustment; 

Failure to comply:  Contractor shall not be 

entitled to any adjustment in the Contract Sum 

for any occurrence of events or costs that 

occurred more than 7 Days before Contractor’s 

written notice to Owner.  The written notice shall 

set forth, at a minimum, a description of:  the 

event giving rise to the request for an equitable 

adjustment in the Contract Sum; the nature of the 

impacts to Contractor and its Subcontractors of 

any tier, if any; and to the extent possible the 

amount of the adjustment in Contract Sum 

requested.  Failure to properly give such written 

notice shall, to the extent Owner’s interests are 

prejudiced, constitute a waiver of Contractor’s 

right to an equitable adjustment. 

c. Contractor to provide supplemental 

information:  Within 30 Days of the occurrence 

of the event giving rise to the request, unless 

Owner agrees in writing to allow an additional 

period of time to ascertain more accurate data, 

Contractor shall supplement the written notice 

provided in accordance with subparagraph a. 

above with additional supporting data.  Such 

additional data shall include, at a minimum:  the 

amount of compensation requested, itemized in 

accordance with the procedure set forth herein; 

specific facts, circumstances, and analysis that 

confirms not only that Contractor suffered the 

damages claimed, but that the damages claimed 

were actually a result of the act, event, or 

condition complained of and that the Contract 

Documents provide entitlement to an equitable 

adjustment to Contractor for such act, event, or 

condition; and documentation sufficiently 

detailed to permit an informed analysis of the 

request by Owner.  When the request for 

compensation relates to a delay, or other change 

in Contract Time, Contractor shall demonstrate 

the impact on the critical path, in accordance with 

Section 7.03C.  Failure to provide such 

additional information and documentation within 

the time allowed or within the format required 

shall, to the extent Owner’s interests are-

prejudiced, constitute a waiver of Contractor’s 

right to an equitable adjustment. 

d. Contractor to proceed with Work as directed:  

Pending final resolution of any request made in 

accordance with this paragraph, unless otherwise 

agreed in writing, Contractor shall proceed 

diligently with performance of the Work. 

e. Contractor to combine requests for same 

event together:  Any requests by Contractor for 

an equitable adjustment in the Contract Sum and 

in the Contract Time that arise out of the same 

event(s) shall be submitted together. 

3. Methods for calculating Change Order amount:  

The value of any Work covered by a Change Order, or 

of any request for an equitable adjustment in the 

Contract Sum, shall be determined by one of the 

following methods: 

a. Fixed Price:  On the basis of a fixed price as 

determined in paragraph 7.02B. 

b. Unit Prices:  By application of unit prices to the 

quantities of the items involved as determined in 

paragraph 7.02C. 

c. Time and Materials:  On the basis of time and 

material as determined in paragraph 7.02D. 

4. Fixed price method is default; Owner may direct 

otherwise:  When Owner has requested Contractor to 

submit a Change Order Proposal, Owner may direct 

Contractor as to which method in subparagraph 3 

above to use when submitting its proposal.  Otherwise, 

Contractor shall determine the value of the Work, or 
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of a request for an equitable adjustment, on the basis 

of the fixed price method. 

B. Change Order Pricing -- Fixed Price 

Procedures:  When the fixed price method is used to determine 

the value of any Work covered by a Change Order, or of a 

request for an equitable adjustment in the Contract Sum, the 

following procedures shall apply: 

1. Breakdown and itemization of details on COP:  

Contractor’s Change Order Proposal, or request for 

adjustment in the Contract Sum, shall be accompanied 

by a complete itemization of the costs, including labor, 

material, subcontractor costs, and overhead and profit.  

The costs shall be itemized in the manner set forth below, 

and shall be submitted on breakdown sheets in a form 

approved by Owner. 

2. Use of industry standards in calculating costs:  All 

costs shall be calculated based upon appropriate industry 

standard methods of calculating labor, material 

quantities, and equipment costs. 

3. Costs contingent on Owner’s actions:  If any of 

Contractor’s pricing assumptions are contingent upon 

anticipated actions of Owner, Contractor shall clearly 

state them in the proposal or request for an equitable 

adjustment. 

4. Markups on additive and deductive Work:  The cost 

of any additive or deductive changes in the Work shall 

be calculated as set forth below, except that overhead and 

profit shall not be included on deductive changes in the 

Work.  Where a change in the Work involves additive 

and deductive work by the same Contractor or 

Subcontractor, small tools, overhead, profit, bond and 

insurance markups will apply to the net difference. 

5. Breakdown not required if change less than $1,000:  

If the total cost of the change in the Work or request for 

equitable adjustment does not exceed $1,000, Contractor 

shall not be required to submit a breakdown if the 

description of the change in the Work or request for 

equitable adjustment is sufficiently definitive for Owner 

to determine fair value. 

6. Breakdown required if change between $1,000 and 

$2,500:  If the total cost of the change in the Work or 

request for equitable adjustment is between $1,000 and 

$2,500, Contractor may submit a breakdown in the 

following level of detail if the description of the change 

in the Work or if the request for equitable adjustment is 

sufficiently definitive to permit the Owner to determine 

fair value: 

a. lump sum labor; 

b. lump sum material; 

c. lump sum equipment usage; 

d. overhead and profit as set forth below; and 

e. insurance and bond costs as set forth below. 

 
7. Components of increased cost:  Any request for 

adjustment of Contract Sum based upon the fixed price 

method shall include only the following items: 

a. Craft labor costs:  These are the labor costs 

determined by multiplying the estimated or actual 

additional number of craft hours needed to 

perform the change in the Work by the hourly 

labor costs.  Craft hours should cover direct labor, 

as well as indirect labor due to trade inefficiencies.  

The hourly costs shall be based on the following: 

(1) Basic wages and benefits:  Hourly rates 

and benefits as stated on the Department of 

Labor and Industries approved “statement 

of intent to pay prevailing wages” or a 

higher amount if approved by the Owner.  

Direct supervision shall be a reasonable 

percentage not to exceed 15% of the cost of 

direct labor.  No supervision markup shall 

be allowed for a working supervisor’s 

hours. 

(2) Worker’s insurance:  Direct contributions 

to the state of Washington for industrial 

insurance; medical aid; and supplemental 

pension, by the class and rates established 

by the Department of Labor and Industries. 

(3) Federal insurance:  Direct contributions 

required by the Federal Insurance 

Compensation Act; Federal Unemployment 

Tax Act; and the State Unemployment 

Compensation Act. 

(4) Travel allowance:  Travel allowance 

and/or subsistence, if applicable, shall be 

consistent with Owner’s policy allowing 

reimbursement or allotment of amounts 

actual, reasonable, and necessary.  Owner’s 

full policy regarding Travel is available on 

request. 

(5) Safety:  Cost incurred due to the 

Washington Industrial Safety and Health 

Act, which shall be a reasonable percentage 

not to exceed 2% of the sum of the amounts 

calculated in (1), (2), and (3) above. 

b. Material costs:  This is an itemization of the 

quantity and cost of materials needed to perform 

the change in the Work.  Material costs shall be 

developed first from actual known costs, second 

from supplier quotations or if these are not 

available, from standard industry pricing guides.  

Material costs shall consider all available 

discounts.  Freight costs, express charges, or 

special delivery charges, shall be itemized. 

c. Equipment costs:  This is an itemization of the 

type of equipment and the estimated or actual 

length of time the construction equipment 

appropriate for the Work is or will be used on the 

change in the Work.  Costs will be allowed for 

construction equipment only if used solely for the 

changed Work, or for additional rental costs 

actually incurred by the Contractor.  Equipment 

charges shall be computed on the basis of actual 
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invoice costs or if owned, from the current 

edition of one of the following sources: 

(1) Associated General Contractors - 

Washington State Department of 

Transportation (AGC WSDOT) Equipment 

Rental Agreement current edition, on the 

Contract execution date. 

(2) The state of Washington Utilities and 

Transportation Commission for trucks used 

on highways. 

(3) The National Electrical Contractors 

Association for equipment used on 

electrical work. 

(4) The Mechanical Contractors Association of 

America for equipment used on mechanical 

work. 

The Equipment Watch Rental Rate (Blue 

Book) shall be used as a basis for 

establishing rental rates of equipment not 

listed in the above sources.  The maximum 

rate for standby equipment shall not exceed 

that shown in the AGC WSDOT Equipment 

Rental Agreement, current edition on the 

Contract execution date. 

d. Allowance for small tools, expendables & 

consumable supplies:  Small tools consist of tools 

which cost $250 or less and are normally 

furnished by the performing contractor.  The 

maximum rate for small tools shall not exceed the 

following: 

(1) 3% for contractor:  For Contractor, 3% of 

direct labor costs. 

(2) 5% for Subcontractors:  For 

Subcontractors, 5% of direct labor costs. 

Expendables and consumables supplies 

directly associated with the change in Work 

must be itemized. 

e. Subcontractor costs:  This is defined as 

payments Contractor makes to Subcontractors 

for changed Work performed by Subcontractors 

of any tier.  The Subcontractors’ cost of Work 

shall be calculated and itemized in the same 

manner as prescribed herein for Contractor. 

f. Allowance for overhead:  This is defined as 

costs of any kind attributable to direct and 

indirect delay, acceleration, or impact, added to 

the total cost to Owner of any change in the 

Contract Sum.   If the Contractor is compensated 

under Section 7.03D, the amount of such 

compensation shall be reduced by the amount 

Contractor is otherwise entitled to under this 

subsection (f).  This allowance shall compensate 

Contractor for all noncraft labor, temporary 

construction facilities, field engineering, 

schedule updating, as-built drawings, home 

office cost, B&O taxes, office engineering, 

estimating costs, additional overhead because of 

extended time, and any other cost incidental to 

the change in the Work.  It shall be strictly 

limited in all cases to a reasonable amount, 

mutually acceptable, or if none can be agreed 

upon to an amount not to exceed the rates below: 

(1) Projects less than $3 million:  For 

projects where the Contract Award 

Amount is under $3 million, the 

following shall apply: 

(a) Contractor markup on Contractor 

Work:  For Contractor, for any Work 

actually performed by Contractor’s own 

forces, shall not exceed 16% of the first 

$50,000 of the cost, and 4% of the 

remaining cost, if any. 

(b) Subcontractor markup for 

Subcontractor Work:  For each 

Subcontractor (including lower tier 

subcontractors), for any Work actually 

performed by its own forces, shall not 

exceed 16% of the first $50,000 of the 

cost, and 4% of the remaining cost, if 

any. 

(c) Contractor markup for 

Subcontractor Work: For Contractor, 

for any work performed by its 

Subcontractor(s), shall not exceed 6% of 

the first $50,000 of the amount due each 

Subcontractor, and 4% of the remaining 

amount if any. 

(d) Subcontractor markup for lower tier 

Subcontractor Work:  For each 

Subcontractor, for any Work performed 

by its Subcontractor(s) of any lower tier, 

shall not exceed  4% of the first $50,000 

of the amount due the sub-

Subcontractor, and 2% of the remaining 

amount if any. 

(e) Basis of cost applicable for markup:  

The cost to which overhead is to be 

applied shall be developed in 

accordance with Section 7.02B 7a.-e. 

(2) Projects more than $3 million:  For 

projects where the Contract Award 

Amount is equal to or exceeds $3 

million, the following shall apply: 

(a) Contractor markup on 

Contractor Work:  For Contractor, for 

any Work actually performed by 

Contractor’s own forces, shall not exceed 

12% of the first $50,000 of the cost, and 

4% of the remaining cost, if any. 
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(b) Subcontractor markup for 

Subcontractor Work:  For each 

Subcontractor (including lower tier 

subcontractors), for any Work actually 

performed by its own forces, shall not 

exceed 12% of the first $50,000 of the cost, 

and 4% of the remaining cost, if any. 

(c) Contractor markup for 

Subcontractor Work:  For Contractor, 

for any Work performed by its 

Subcontractor(s), shall not exceed 4% of 

the first $50,000 of the amount due each 

Subcontractor, and 2% of the remaining 

amount if any. 

(d) Subcontractor markup for lower 

tier Subcontractor Work:  For each 

Subcontractor, for any Work performed by 

its Subcontractor(s) of any lower tier, shall 

not exceed 4% of the first $50,000 of the 

amount due the sub-Subcontractor, and 2% 

of the remaining amount if any. 

(e) Basis of cost applicable for 

markup:  The cost to which overhead is to 

be applied shall be developed in 

accordance with Section 7.02B 7a.-e. 

g. Allowance for profit:  This Allowance for profit 

is an amount to be added to the cost of any 

change in contract sum, but not to the cost of 

change in Contract Time for which contractor has 

been compensated pursuant to the conditions set 

forth in Section 7.03.  It shall be limited to a 

reasonable amount, mutually acceptable, or if 

none can be agreed upon, to an amount not to 

exceed the rates below: 

(1) Contractor/Subcontractor 

markup for self-performed Work:  

For Contractor or Subcontractor of 

any tier for work performed by their 

forces, 6% of the cost developed in 

accordance with 7.02B  7a.-e.  

(2) Contractor / Subcontractor 

markup for Work performed at 

lower tier:  For Contractor or 

Subcontractor of any tier for work 

performed by a subcontractor of a 

lower tier, shall not exceed  4% of 

the subcontract cost developed in 

accordance with 7.02B 7a. - h. 

h. Insurance and bond premiums:  Cost of 

change in insurance or bond premium:  This is 

defined as: 

(1) Contractor’s liability insurance:  The cost 

of any changes in Contractor’s liability 

insurance arising directly from execution of 

the Change Order; and 

(2) Payment and Performance Bond:  The 

cost of the additional premium for 

Contractor’s bond arising directly from the 

changed Work. 

The cost of any change in insurance or bond premium shall be 

added after overhead and allowance for profit are calculated in 

accordance with subparagraph f. and g. above. 

C. Change Order Pricing -- Unit Prices 

1. Content of Owner authorization:  Whenever 

Owner authorizes Contractor to perform Work 

on a unit-price basis, Owner’s authorization 

shall clearly state: 

a. Scope:  Scope of work to be performed; 

b. Reimbursement basis:  Type of 

reimbursement including pre-agreed 

rates for material quantities; and 

c. Reimbursement limit:  Cost limit of 

reimbursement. 

2. Contractor responsibilities:  Contractor shall: 

a. Cooperate with Owner and assist in 

monitoring the Work being performed.  

As requested by Owner, Contractor shall 

identify workers assigned to the Change 

Order Work and areas in which they are 

working; 

b. Leave access as appropriate for quantity 

measurement; and 

c. Not exceed any cost limit(s) without 

Owner’s prior written approval. 

3. Cost breakdown consistent with Fixed Price 

requirements:  Contractor shall submit costs 

in accordance with Section 7.02B. and satisfy 

the following requirements: 

a. Unit prices must include overhead, 

profit, bond and insurance premiums:  

Unit prices shall include reimbursement 

for all direct and indirect costs of the 

Work, including overhead, profit, bond, 

and insurance costs; and 

b. Owner verification of quantities:  

Quantities must be supported by field 

measurement statements signed by 

Owner. 

D. Change Order Pricing -- Time-and-Material Prices 

1. Content of Owner authorization:  Whenever 

Owner authorizes Contractor to perform Work 

on a time-and-material basis, Owner’s 

authorization shall clearly state: 
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a. Scope:  Scope of Work to be performed; 

b. Reimbursement basis:  Type of 

reimbursement including pre-agreed 

rates, if any, for material quantities or 

labor; and 

c. Reimbursement limit:  Cost limit of 

reimbursement. 

2. Contractor responsibilities:  Contractor shall: 

a. Identify workers assigned:  Cooperate 

with Owner and assist in monitoring the 

Work being performed.  As requested by 

Owner, identify workers assigned to the 

Change Order Work and areas in which 

they are working; 

b. Provide daily timesheets:  Identify on 

daily time sheets all labor performed in 

accordance with this authorization.  

Submit copies of daily time sheets within 

2 working days for Owner’s review; 

c. Allow Owner to measure quantities:  

Leave access as appropriate for quantity 

measurement; 

d. Perform Work efficiently:  Perform all 

Work in accordance with this section as 

efficiently as possible; and 

e. Not exceed Owner’s cost limit:  Not 

exceed any cost limit(s) without Owner’s 

prior written approval. 

3. Cost breakdown consistent with Fixed Price 

requirements:  Contractor shall submit costs 

in accordance with paragraph 7.02B and 

additional verification supported by: 

a. Timesheets:  Labor detailed on daily 

time sheets; and 

b. Invoices:  Invoices for material.   

7.03 CHANGE IN THE CONTRACT TIME 

A. COP requests for Contract Time:  The Contract Time 

shall only be changed by a Change Order.  Contractor shall 

include any request for a change in the Contract Time in its 

Change Order Proposal. 

B. Time extension permitted if not Contractor’s fault:  If 

the time of Contractor’s performance is changed due to an 

act of Force Majeure, or due to the fault or negligence of 

Owner or anyone for whose acts Owner is responsible, 

Contractor shall be entitled to make a request for an 

equitable adjustment in the Contract Time in accordance 

with the following procedure.  No adjustment in the 

Contract Time shall be allowed to the extent Contractor’s 

changed time of performance is due to the fault or 

negligence of Contractor, or anyone for whose acts 

Contractor is responsible. 

4. Notice and record keeping for Contract Time 

request:  A request for an equitable adjustment in the 

Contract Time shall be based on written notice 

delivered within 7 Days of the occurrence of the event 

giving rise to the request.  If Contractor believes it is 

entitled to adjustment of Contract Time, Contractor 

shall immediately notify Owner and begin to keep and 

maintain complete, accurate, and specific daily records.  

Contractor shall give Owner access to any such record 

and if requested, shall promptly furnish copies of such 

record to Owner. 

5. Timing and content of Contractor’s Notice:  

Contractor shall not be entitled to an adjustment in the 

Contract Time for any events that occurred more than 

7 Days before Contractor’s written notice to Owner.  

The written notice shall set forth, at a minimum, a 

description of:  the event giving rise to the request for 

an equitable adjustment in the Contract Time; the 

nature of the impacts to Contractor and its 

Subcontractors of any tier, if any; and to the extent 

possible the amount of the adjustment in Contract Time 

requested.  Failure to properly give such written notice 

shall, to the extent Owner’s interests are prejudiced, 

constitute a waiver of Contractor’s right to an equitable 

adjustment. 

6. Contractor to provide supplemental information:  

Within 30 Days of the occurrence of the event giving 

rise to the request, unless Owner agrees in writing to 

allow an additional period of time to ascertain more 

accurate data, Contractor shall supplement the written 

notice provided in accordance with 

subparagraph 7.03B.2 with additional supporting data.  

Such additional data shall include, at a minimum:  the 

amount of delay claimed, itemized in accordance with 

the procedure set forth herein; specific facts, 

circumstances, and analysis that confirms not only that 

Contractor suffered the delay claimed, but that the 

delay claimed was actually a result of the act, event, or 

condition complained of, and that the Contract 

Documents provide entitlement to an equitable 

adjustment in Contract Time for such act, event, or 

condition; and supporting documentation sufficiently 

detailed to permit an informed analysis of the request 

by Owner.  Failure to provide such additional 

information and documentation within the time allowed 

or within the format required shall, to the extent 

Owner’s interests are prejudiced, constitute a waiver of 

Contractor’s right to an equitable adjustment. 

7. Contractor to proceed with Work as directed:  

Pending final resolution of any request in accordance 

with this paragraph, unless otherwise agreed in writing, 

Contractor shall proceed diligently with performance of 

the Work. 

C. Contractor to demonstrate impact on critical path 

of schedule:  Any change in the Contract Time covered 

by a Change Order, or based on a request for an 

equitable adjustment in the Contract Time, shall be 

limited to the change in the critical path of Contractor’s 

schedule attributable to the change of Work or event(s) 
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giving rise to the request for equitable adjustment.  Any 

Change Order Proposal or request for an adjustment in 

the Contract Time shall demonstrate the impact on the 

critical path of the schedule.  Contractor shall be 

responsible for showing clearly on the Progress 

Schedule that the change or event:  had a specific 

impact on the critical path, and except in case of 

concurrent delay, was the sole cause of such impact; 

and could not have been avoided by resequencing of the 

Work or other reasonable alternatives. 

D. Cost of change in Contract Time:  Contractor may 

request compensation for the cost of a change in 

Contract Time in accordance with this paragraph, 

7.03D, subject to the following conditions: 

1. Must be solely fault of Owner or A/E:  The 

change in Contract Time shall solely be caused 

by the fault or negligence of Owner or A/E; 

2. Procedures: Contractor shall follow the 

procedure set forth in paragraph 7.03B;   

3. Demonstrate impact on critical path: 

Contractor shall establish the extent of the 

change in Contract Time in accordance with 

paragraph 7.03C; and:   

4. Limitations on daily costs:  The daily cost of 

any change in Contract Time shall be limited to 

the items below, less the amount of any change 

in the Contract Sum the Contractor may 

otherwise be entitled to pursuant to Section 

7.02B 7f for any change in the Work that 

contributed to this change in Contract Time: 

a. Non-productive supervision of labor:  

cost of nonproductive field supervision or 

labor extended because of the delay; 

b. Weekly meetings and indirect 

activities:  cost of weekly meetings or 

similar indirect activities extended 

because of the delay; 

c. Temporary facilities or equipment 

rental:  cost of temporary facilities or 

equipment rental extended because of the 

delay; 

d. Insurance premiums:  cost of insurance 

extended because of the delay; 

e. Overhead:  general and administrative 

overhead in an amount to be agreed upon, 

but not to exceed 3% of the Contract 

Award Amount divided by the originally 

specified Contract Time for each Day of 

the delay. 

 
Part 8 - CLAIMS AND DISPUTE RESOLUTION  

8.01 CLAIMS 

A. A Claim is Contractor’s remedy:  If the parties fail to 

reach agreement on the terms of any Change Order for 

Owner-directed Work as provided in Section 7.01, on the 

resolution of any request for an equitable adjustment in the 

Contract Sum as provided in Section 7.02, the Contract 

Time as provided in Section 7.03, or any dispute 

interpretation of the parties respective obligations and 

duties under the Contract documents Contractor’s only 

remedy shall be to file a Claim with Owner as provided in 

this section. 

B. Claim filing deadline for Contractor:  Contractor shall 

file its Claim within 120 Days from Owner’s final offer 

made in accordance with Section 7.01E or by the date of 

Final Acceptance, whichever occurs first. 

C. Claim must cover all costs and be documented:  The 

Claim shall be deemed to cover all changes in cost and time 

(including direct, indirect, impact, and consequential) to 

which Contractor may be entitled.  It shall be fully 

substantiated and documented.  At a minimum, the Claim 

shall contain the following information: 

1. Factual statement of Claim:  A detailed factual 

statement of the Claim for additional compensation and 

time, if any, providing all necessary dates, locations, 

and items of Work affected by the Claim. 

2. Dates:  The date on which facts arose that gave rise to 

the claim.   

3. Owner and A/E employee’s knowledgeable about 

Claim:  The name of each employee of Owner or A/E 

knowledgeable about the Claim;  

4.   Support from Contract Documents:  The specific 

provisions of the Contract Documents which support 

the Claim;  

 5.   Identification of other supporting information:  The 

identification of any documents and the substance of 

any oral communications that support the Claim;  

6.   Copies of supporting documentation:  Copies of any 

identified documents, other than the Contract 

Documents, that support the Claim;  

7. Details on Claim for Contract Time:  If an adjustment 

in the Contract Time is sought:  the specific days and 

dates for which it is sought; the specific reasons 

Contractor believes an extension in the Contract Time 

should be granted; and Contractor’s analysis of its 

Progress Schedule to demonstrate the reason for the 

extension in Contract Time; 

8. Details on Claim: for adjustment of Contract Sum:  If 

an adjustment in the Contract Sum is sought, the exact 

amount sought and a breakdown of that amount into the 

categories set forth in, and in the detail as required by 

Section 7.02; and 

9. Statement certifying Claim:  A statement certifying, 

under penalty of perjury, that the Claim is made in good 

faith, that the supporting cost and pricing data are true 

and accurate to the best of Contractor’s knowledge and 

belief, that the Claim is fully supported by the 

accompanying data, and that the amount requested 

accurately reflects the adjustment in the Contract Sum 

or Contract Time for which Contractor believes Owner 
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is liable.  

D. Owner’s Contracting Officer’s response to Claim filed:  

After Contractor has submitted a fully documented Claim 

that complies with all applicable provisions of Parts 7 and 

8, Owner’s Contracting Officer shall respond, in writing, to 

Contractor as follows:  

1.  Response time for Claim less than $50,000:  If the 

Claim amount is less than $50,000, with a decision within 

60 Days from the date the Claim is received; or  

2.  Response time for Claim of $50,000 or more:  If the 

Claim amount is $50,000 or more, with a decision within 

60 Days from the date the Claim is received, or with notice 

to Contractor of the date by which it will render its decision.  

Owner will then respond with a written decision in such 

additional time.  

E. Contracting Officer’s review of Claim and finality of 

decision:  To assist in the review of Contractor’s Claim, 

Owner’s Contracting Officer may visit the Project site, or 

request additional information, in order to fully evaluate the 

issues raised by the Claim.  Contractor shall proceed with 

performance of the Work pending final resolution of any 

Claim.  Owner’s Contracting Officer’s written decision as 

set forth above shall be final and conclusive as to all matters 

set forth in the Claim, unless Contractor follows the 

procedure set forth in Section 8.02. 

F. Waiver of Contractor rights for failure to comply with 

this Section:  Any Claim of the Contractor against the 

Owner for damages, additional compensation, or additional 

time, shall be conclusively deemed to have been waived by 

the Contractor unless made in accordance with the 

requirements of this Section. 

G. Finality of Owner’s Contracting Officer’s Decision:  

This decision shall be final and conclusive unless within ten 

(10) calendar days from the date of receipt of its copy, the 

Contractor mails or otherwise furnishes a written appeal to 

the Chief Executive Officer (“CEO”) of STA.  STA CEO 

review of the Contracting Officer’s decision is limited to a 

review and decision issued on the same record presented to 

the Contracting Officer.   

H. Appeal procedure:  In connection with appeal to CEO, the 

Contractor shall be afforded an opportunity to be heard and 

to offer evidence in support of its position.  Pending final 

decision of a dispute hereunder, the Contractor shall 

proceed diligently with the performance of this Contract 

while matters in dispute are being resolved.  The final 

decision of the CEO shall be binding upon the Contractor 

and the Contractor shall abide by the decision.  The only 

available review is by an arbitrator as provided below and 

the applicable standard of review is whether the CEO’s 

decision was arbitrary and capricious. 

 8.02 ARBITRATION  

  

A. Timing of Contractor’s demand for review of CEO’s 

decision by third-party neutral (arbitration): If 

Contractor disagrees with STA’s CEO’s decision rendered 

in accordance with paragraph H above, Contractor shall 

provide Owner with a written demand for review by a third-

party neutral (arbitration).  No demand for arbitration of 

any such Claim shall be made later than 30 Days after the 

date of  the CEO’s decision on such Claim; failure to 

demand arbitration within said 30 Days period shall result 

in the CEO’s decision being final and binding upon 

Contractor and its Subcontractors.  

 

B. Selection of the third-party neutral (Arbitrator):  The 

parties shall mutually select a third-party neutral to review 

the parties’ claims within the confines of the decision 

issued by the CEO.  If the parties are unable to mutually 

select a third-party neutral, they shall each appoint a neutral 

and the two appointed neutrals shall agree to the 

appointment of the third-party neutral who will preside 

over the matter.   

 

C. Standard of review:  The arbitrator’s review shall be 

limited to determining whether the CEO acted arbitrarily 

and capriciously in issuing its decision.  Decisions issued 

under the Administrative Procedures Act may guide the 

arbitrator in determining whether the CEO acted arbitrarily 

and capriciously.   

 

D. Costs of Arbitration:  The costs of arbitration will be 

borne by the party against whom judgment is issued.  To 

the extent neither party substantially prevails at arbitration, 

the parties will split equally the costs associated with the 

arbitration. 

 

E. Arbitration is forum for resolving Claims other than 

those identified under Part 8 above:  All Claims arising 

out of the Work shall be resolved by arbitration.  The 

judgment upon the arbitration award may be entered, or 

review of the award may occur, in the superior court having 

jurisdiction thereof.  No independent legal action relating 

to or arising from the Work shall be maintained.  

 

F. Owner may combine Claims into same arbitration:  

Claims between Owner and Contractor, Contractor and its 

Subcontractors, Contractor and A/E, and Owner and A/E 

shall, upon demand by Owner, be submitted in the same 

arbitration or mediation.  

 

G. Settlement outside of arbitration to be documented in 

Change Order:  If the parties resolve the Claim prior to 

arbitration judgment, the terms of the resolution shall be 

incorporated in a Change Order.  The Change Order shall 

constitute full payment and final settlement of the Claim, 

including all claims for time and for direct, indirect, or 

consequential costs, including costs of delays, 

inconvenience, disruption of schedule, or loss of efficiency 

or productivity.  

 

8.03 CLAIMS AUDITS 

 
A. Owner may audit Claims:  All Claims filed against Owner 

shall be subject to audit at any time following the filing of 

the Claim.  Failure of Contractor, or Subcontractors of any 

tier, to maintain and retain sufficient records to allow 

Owner to verify all or a portion of the Claim or to permit 

Owner access to the books and records of Contractor, or 

Subcontractors of any tier, shall constitute a waiver of the 

Claim and shall bar any recovery. 

B. Contractor to make documents available:  In support of 

Owner audit of any Claim, Contractor shall, upon request, 
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promptly make available to Owner the following 

documents: 

 
1. Daily time sheets and supervisor’s daily reports; 

2. Collective bargaining agreements; 

3. Insurance, welfare, and benefits records; 

4. Payroll registers; 

5. Earnings records; 

6. Payroll tax forms; 

7. Material invoices, requisitions, and delivery 

confirmations; 

8. Material cost distribution worksheet; 

9. Equipment records (list of company equipment, 

rates, etc.); 

10. Vendors’, rental agencies’, Subcontractors’, and 

agents’ invoices; 

11. Contracts between Contractor and each of its 

Subcontractors, and all lower-tier Subcontractor 

contracts and supplier contracts; 

12. Subcontractors’ and agents’ payment certificates; 

13. Cancelled checks (payroll and vendors); 

14. Job cost report, including monthly totals; 

15. Job payroll ledger; 

16. Planned resource loading schedules and summaries; 

17. General ledger; 

18. Cash disbursements journal; 

19. Financial statements for all years reflecting the 

operations on the Work.  In addition, the Owner may 

require, if it deems it appropriate, additional financial 

statements for 3 years preceding execution of the 

Work; 

20. Depreciation records on all company equipment 

whether these records are maintained by the 

company involved, its accountant, or others; 

21. If a source other than depreciation records is used to 

develop costs for Contractor’s internal purposes in 

establishing the actual cost of owning and operating 

equipment, all such other source documents; 

22. All nonprivileged documents which relate to each 

and every Claim together with all documents which 

support the amount of any adjustment in Contract 

Sum or Contract Time sought by each Claim; 

23. Work sheets or software used to prepare the Claim 

establishing the cost components for items of the 

Claim including but not limited to labor, benefits and 

insurance, materials, equipment, Subcontractors, all 

documents which establish the time periods, 

individuals involved, the hours for the individuals, 

and the rates for the individuals; and 

24. Work sheets, software, and all other documents used 

by Contractor to prepare its bid 

 

C. Contractor to provide facilities for audit and shall 

cooperate:  The audit may be performed by employees of 

Owner or a representative of Owner.  Contractor, and its 

Subcontractors, shall provide adequate facilities acceptable 

to Owner, for the audit during normal business hours.  

Contractor, and all Subcontractors, shall make a good faith 

effort to cooperate with Owner’s auditors. 

 
 
 
Part 9 - TERMINATION OF THE WORK 

9.01 TERMINATION BY OWNER FOR CAUSE 

A. 7 Day Notice to Terminate for Cause:  Owner may, upon 

7 Days written notice to Contractor and to its surety, 

terminate (without prejudice to any right or remedy of 

Owner) the Work, or any part of it, for cause upon the 

occurrence of any one or more of the following events: 

1. Contractor fails to prosecute Work:  Contractor 

fails to prosecute the Work or any portion thereof with 

sufficient diligence to ensure Substantial Completion 

of the Work within the Contract Time; 

2. Contractor bankrupt:  Contractor is adjudged 

bankrupt, makes a general assignment for the benefit 

of its creditors, or a receiver is appointed on account 

of its insolvency; 

3. Contractor fails to correct Work:  Contractor fails 

in a material way to replace or correct Work not in 

conformance with the Contract Documents; 

4. Contractor fails to supply workers or materials:  

Contractor repeatedly fails to supply skilled workers 

or proper materials or equipment; 

5. Contractor failure to pay Subcontractors or labor:  

Contractor repeatedly fails to make prompt payment 

due to Subcontractors or for labor; 

6. Contractor violates laws:  Contractor materially 

disregards or fails to comply with laws, ordinances, 

rules, regulations, or orders of any public authority 

having jurisdiction; or 

7. Contractor in material breach of Contract:  

Contractor is otherwise in material breach of any 

provision of the Contract Documents. 

B. Owner’s actions upon termination:  Upon termination, 

Owner may at its option: 

1. Take possession of Project site:  Take possession of 

the Project site and take possession of or use all 

materials, equipment, tools, and construction 

equipment and machinery thereon owned by 

Contractor to maintain the orderly progress of, and to 

finish, the Work; 

2. Accept assignment of Subcontracts:  Accept 

assignment of subcontracts pursuant to Section 5.20; 

and 

3. Finish the Work:  Finish the Work by whatever 

other reasonable method it deems expedient. 

C. Surety’s role:  Owner’s rights and duties upon termination 

are subject to the prior rights and duties of the surety, if any, 

obligated under any bond provided in accordance with the 

Contract Documents. 

D. Contractor’s required actions:  When Owner terminates 

the Work in accordance with this section, Contractor shall 

take the actions set forth in paragraph 9.02B, and shall not 
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be entitled to receive further payment until the Work is 

accepted. 

E. Contractor to pay for unfinished Work:  If the unpaid 

balance of the Contract Sum exceeds the cost of finishing 

the Work, including compensation for A/E’s services and 

expenses made necessary thereby and any other extra costs 

or damages incurred by Owner in completing the Work, or 

as a result of Contractor’s actions, such excess shall be paid 

to Contractor.  If such costs exceed the unpaid balance, 

Contractor shall pay the difference to Owner.  These 

obligations for payment shall survive termination. 

F. Contractor and Surety still responsible for Work 

performed:  Termination of the Work in accordance with 

this section shall not relieve Contractor or its surety of any 

responsibilities for Work performed. 

G. Conversion of “Termination for Cause” to 

“Termination for Convenience”:  If Owner terminates 

Contractor for cause, and it is later determined that none of 

the circumstances set forth in paragraph 9.01A exist, then 

such termination shall be deemed a termination for 

convenience pursuant to Section 9.02. 

9.02 TERMINATION BY OWNER FOR CONVENIENCE 

A. Owner Notice of Termination for Convenience:  Owner 

may, upon written notice, terminate (without prejudice to 

any right or remedy of Owner) the Work, or any part of it, 

for the convenience of Owner. 

B. Contractor response to termination Notice:  Unless 

Owner directs otherwise, after receipt of a written notice of 

termination for either cause or convenience, Contractor 

shall promptly: 

1. Cease Work:  Stop performing Work on the date and 

as specified in the notice of termination; 

2. No further orders or Subcontracts:  Place no further 

orders or subcontracts for materials, equipment, 

services or facilities, except as may be necessary for 

completion of such portion of the Work as is not 

terminated; 

3. Cancel orders and Subcontracts:  Cancel all orders 

and subcontracts, upon terms acceptable to Owner, to 

the extent that they relate to the performance of Work 

terminated; 

4. Assign orders and Subcontracts to Owner:  Assign 

to Owner all of the right, title, and interest of 

Contractor in all orders and subcontracts; 

5. Take action to protect the Work:  Take such action 

as may be necessary or as directed by Owner to 

preserve and protect the Work, Project site, and any 

other property related to this Project in the possession 

of Contractor in which Owner has an interest; and 

6. Continue performance not terminated:  Continue 

performance only to the extent not terminated. 

7.     Owner’s Property.  If the Contractor has any property 

in its possession belonging to STA, the Contractor will 

account for the same, and return it to STA or dispose 

of it in the manner STA directs. 

C. Terms of adjustment in Contract Sum if Contract 

Terminated:  If Owner terminates the Work or any portion 

thereof for convenience, Contractor shall be entitled to 

make a request for an equitable adjustment for its 

reasonable direct costs incurred prior to the effective date 

of the termination, plus a reasonable allowance for 

overhead and profit on Work performed prior to 

termination, plus the reasonable administrative costs of the 

termination, but shall not be entitled to any other costs or 

damages, whatsoever, provided however, the total sum 

payable upon termination shall not exceed the Contract 

Sum reduced by prior payments.  Contractor shall be 

required to make its request in accordance with the 

provisions of Part 7. 

D. Owner to determine whether to adjust Contract Time:  

If Owner terminates the Work or any portion thereof for 

convenience, the Contract Time shall be adjusted as 

determined by Owner.   

Part 10   MISCELLANEOUS PROVISIONS 

10.01 GOVERNING LAW 

Applicable law and venue:  The Contract Documents and the 

rights of the parties herein shall be governed by the laws of the 

state of Washington.  Venue shall be in the Superior Court of 

Spokane County, Washington. 

10.02 SUCCESSORS AND ASSIGNS 

Bound to successors; Assignment of Contract:  Owner and 

Contractor respectively bind themselves, their partners, 

successors, assigns, and legal representatives to the other party 

hereto and to partners, successors, assigns, and legal 

representatives of such other party in respect to covenants, 

agreements, and obligations contained in the Contract 

Documents.  Neither party shall assign the Work without written 

consent of the other.  If either party attempts to make such an 

assignment without such consent, that party shall nevertheless 

remain legally responsible for all obligations set forth in the 

Contract Documents. 

10.03 MEANING OF WORDS 

Meaning of words used in Specifications:  Unless otherwise 

stated in the Contract Documents, words which have well-known 

technical or construction industry meanings are used in the 

Contract Documents in accordance with such recognized 

meanings.  Reference to standard specifications, manuals, or 

codes of any technical society, organization, or association, or to 

the code of any governmental authority, whether such reference 

be specific or by implication, shall be to the latest standard 

specification, manual, or code in effect on the date for submission 

of bids, except as may be otherwise specifically stated.  Wherever 

in these Drawings and Specifications an article, device, or piece 

of equipment is referred to in the singular manner, such reference 

shall apply to as many such articles as are shown on the drawings, 

or required to complete the installation. 
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10.04 RIGHTS AND REMEDIES 

No waiver of rights:  No action or failure to act by Owner or A/E 

shall constitute a waiver of a right or duty afforded them under 

the Contract Documents, nor shall action or failure to act 

constitute approval or an acquiescence in a breach therein, except 

as may be specifically agreed in writing. 

10.05 CONTRACTOR REGISTRATION 

Contractor must be registered or licensed:  Pursuant to 

RCW 39.06, Contractor shall be registered or licensed as required 

by the laws of the State of Washington, including but not limited 

to RCW 18.27. 

10.06 TIME COMPUTATIONS 

Computing time:  When computing any period of time, the day 

of the event from which the period of time begins shall not be 

counted.  The last day is counted unless it falls on a weekend or 

legal holiday, in which event the period runs until the end of the 

next day that is not a weekend or holiday.   

10.07 RECORDS RETENTION 

Six year records retention period:  The wage, payroll, and cost 

records of Contractor, and its Subcontractors created or used for 

the Project, shall be retained for a period of not less than 6 years 

after the date of Final Acceptance. 

10.08 THIRD-PARTY AGREEMENTS 

No third party relationships created:  The Contract Documents 

shall not be construed to create a contractual relationship of any 

kind between:  A/E and Contractor; Owner and any 

Subcontractor, or any persons other than Owner and Contractor. 

10.09 ANTITRUST ASSIGNMENT 

Contractor assigns overcharge amounts to Owner:  Owner and 

Contractor recognize that in actual economic practice, 

overcharges resulting from antitrust violations are in fact usually 

borne by the purchaser.  Therefore, Contractor hereby assigns to 

Owner any and all claims for such overcharges as to goods, 

materials, and equipment purchased in connection with the Work 

performed in accordance with the Contract Documents, except as 

to overcharges which result from antitrust violations commencing 

after the Contract Sum is established and which are not passed on 

to Owner under a Change Order.  Contractor shall put a similar 

clause in its Subcontracts, and require a similar clause in its sub-

Subcontracts, such that all claims for such overcharges on the 

Work are passed to Owner by Contractor. 

 

10.10 HEADINGS AND CAPTIONS 

 

Headings for convenience only:  All headings and captions used 

in these General Conditions are only for convenience of 

reference, and shall not be used in any way in connection with the 

meaning, effect, interpretation, construction, or enforcement of 

the General Conditions, and do not define the limit or describe the 

scope or intent of any provision of these General Conditions.  

 

END OF SECTION 007200.1 
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Spokane Transit Authority Public Works Construction Project 

Supplemental Conditions 

(Including Federal Transit Administration Conditions) 

Public Works Contract #2018-10110 
 
The following Supplemental Conditions are in addition to the General Conditions for Spokane Transit 

Authority Public Works Construction Projects and shall be complied with and interpreted as if contained 

therein.   

 

 

Federal Privacy Act Requirements 

CONTRACTOR agrees to comply with, and assures the compliance of its employees with, the information 

restrictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. #552(a). CONTRACTOR agrees 

to obtain the express consent of the Federal Government before CONTRACTOR or its employees operate a system 

of records on behalf of the Federal Government. CONTRACTOR understands that the requirements of the Privacy 

Act, including the civil and criminal penalties for violation of that Act, apply to those individuals involved, and that 

failure to comply with the terms of the Privacy Act may result in termination of this contract.  

 

CONTRACTOR also agrees to include these requirements in each subcontract to administer any system of records 

on behalf of the Federal Government financed in whole or in part with Federal assistance provided by FTA. 

 

No Government Obligation to Third Parties 

1) STA and CONTRACTOR acknowledge and agree that, notwithstanding any concurrence by the Federal 

Government in or approval of the solicitation or award of this contract, absent the express written consent by 

the Federal Government, the Federal Government is not a party to this contract and shall not be subject to any 

obligations or liabilities to STA, CONTRACTOR, or any other party (whether or not a party to this contract) 

pertaining to any matter resulting from this contract.  

2) CONTRACTOR agrees to include the above clause in each subcontract financed in whole or in part with Federal 

assistance provided by FTA. It is further agreed that the clause shall not be modified, except to identify the 

subcontractor who will be subject to its provisions. 

 

Program Fraud and False or Fraudulent Statements and Related Acts 

1) CONTRACTOR acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 

amended, 31 U.S.C. #3801 et seq. and U.S. DOT regulations, “Program Fraud Civil Remedies,” 49 CFR Part 

31, apply to its actions pertaining to this procurement. Upon execution of this contract, CONTRACTOR 

certifies or affirms the truthfulness and accuracy of any statement it has made, it makes, it may make, or causes 

to be made, pertaining to this contract or the FTA assisted project for which this contract is being performed. In 

addition to other penalties that may be applicable, CONTRACTOR further acknowledges that if it makes, or 

causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal 

Government reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on 

CONTRACTOR to the extent the Federal Government deems appropriate.  

2) CONTRACTOR also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent 

claim, statement, submission, or certification to the Federal Government under a contract connected with a 

project that is financed in whole or in part with Federal assistance originally awarded by FTA under the authority 

of 49 U.S.C. #5307, the Government reserves the right to impose the penalties of 18 U.S.C. #1001 and 49 

U.S.C. #5307 (n)(1) on CONTRACTOR, to the extent the Federal Government deems appropriate. 
3) CONTRACTOR agrees to include the above two clauses in each subcontract financed in whole or in part with 

Federal assistance provided by FTA. It is further agreed that the clauses shall not be modified, except to identify 

the subcontractor who will be subject to the provisions. 
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Access to Records 

1) CONTRACTOR agrees to provide STA, the FTA Administrator, the Secretary of Transportation, the 

Comptroller General of the United States or any of their duly authorized representatives’ access to any books, 

documents, papers, and records of CONTRACTOR which are directly pertinent to this contract for the purposes 

of making audits, examinations, excerpts and transcriptions. CONTRACTOR agrees, pursuant to 49 CFR 

633.17 to provide the FTA Administrator or his/her authorized representatives including any PMO contractor 

access to Company’s records and construction sites pertaining to a major capital project, defined in 49 U.S.C. 

5302 (a)1, which is receiving federal financial assistance through the programs described at 49 U.S.C. 5307, 

5309, or 5311. CONTRACTOR also agrees to permit any of the foregoing parties (at their costs) to reproduce 

by any means whatsoever any excerpts and transcriptions as reasonably needed, and to permit said parties to 

interview Company’s employees during work hours on the job. 

2) CONTRACTOR agrees to maintain all books, records, accounts and reports required under this contract for a 

period of not less than three (3) years after the date of termination or expiration of this contract, except in the 

event of litigation or settlement of claims arising from the performance of this contract, in which case 

CONTRACTOR agrees to maintain same until STA, the FTA Administrator, the Secretary of Transportation, 

the Comptroller General, or any of their duly authorized representatives, have disposed of all such litigation, 

appeals, claims or exceptions related thereto. 

 

Federal Requirements and Changes 

The Contractor shall at all times comply with all applicable Federal Transit Administration (FTA) regulations, 

policies, procedures and directives, including without limitation those listed directly or by reference in the Master 

Agreement [Form FTA MA(21) dated October 1, 2014; available at http://www.fta.dot.gov/documents/21-

Master.pdf] between STA and FTA, as they may be amended or promulgated from time to time during the term of 

this contract. The Contractor’s failure to so comply shall constitute a material breach of this contract.   

 

Title VI Civil Rights Requirements 
1) Nondiscrimination. In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. §2000d, Section 

303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. §6102, Section 202 of the Americans with 

Disabilities Act of 1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. §5332, CONTRACTOR agrees 

that it will not discriminate against any employee or applicant for employment because of race, color, creed, 

national origin, sex, sexual orientation, gender identity or age, or disability. In addition, CONTRACTOR agrees 

to comply with applicable Federal implementing regulations and other implementing requirements FTA may 

issue 

2) Equal Employment Opportunity. The following equal employment opportunity requirements apply to the 

underlying contract: 

a) Race, Color, Creed, National Origin, Sex, Sexual Orientation, Gender Identity. In accordance with Title VII 

of the Civil Rights Act, as amended, 42 U.S.C. §2000e, and Federal transit laws at 49 U.S.C. §5332, 

CONTRACTOR agrees to comply with all applicable equal employment opportunity requirements of U.S. 

Dept. of Labor (U.S. DOL) regulations, “Office of Federal Agreement Compliance Programs, Equal 

Employment Opportunity, Department of Labor,” 41 CFR, Parts 60 et seq., (which implement Executive 

Order No. 11246, “Equal Employment Opportunity,” as amended by Executive Order No. 11375, 

“Amending Executive Order 11246, Relating to Equal Employment Opportunity,” Executive Order No. 

13672, “Further Amendments to Executive Order 11478, Equal Employment Opportunity in the Federal 

Government, and Executive Order 11246, Equal Employment Opportunity,” 42 U.S.C. § 2000e note) and 

with any applicable Federal statutes, executive orders, regulations, and Federal policies that may in the 

future affect construction activities undertaken in the course of this project. CONTRACTOR agrees to take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment, without regard to their race, color, creed, national origin, sex, sexual orientation, gender 

identity, or age. Such action shall include, but not be limited to, the following: employment, upgrading, 

demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other 

forms of compensation; and selection for training, including apprenticeship.  In addition, CONTRACTOR 

agrees to comply with applicable Federal implementing regulations and other implementing requirements 

FTA may issue. 
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b) Age. In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29 

U.S.C. §623 and Federal transit law at 49 U.S.C. §5332, CONTRACTOR agrees to refrain from 

discrimination against present and prospective employees for reason of age.  In addition, CONTRACTOR 

agrees to comply with applicable Federal implementing regulations and other implementing requirements 

FTA may issue. 

c) Disabilities. In accordance with Section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. 

§12112, CONTRACTOR agrees that it will comply with the requirements of U.S. Equal Employment 

Opportunity Commission, “Regulations to Implement the Equal Employment Provisions of the Americans 

with Disabilities Act,” 29 CFR, Part 1630, pertaining to employment of persons with disabilities.  .  In 

addition, CONTRACTOR agrees to comply with applicable Federal implementing regulations and other 

implementing requirements FTA may issue. 

d) CONTRACTOR also agrees to include these requirements in each sub-agreement financed in whole or in 

part with Federal assistance provided by FTA, modified only if necessary to identify the affected parties. 

 

Disadvantaged Business Enterprise (DBE) 

1) Policy: It is the policy of the Department of Transportation and STA that Disadvantaged Business Enterprises, 

as defined in 49 CFR, Part 26, shall have equal access to participation in the performance of Agreements 

financed in whole or part with Federal funds under this Agreement. 

2) DBE Obligations: CONTRACTOR and its subcontractors agree to make good faith efforts to ensure that 

disadvantaged businesses have an equal opportunity to participate in the performance of Agreements and 

subcontracts financed in whole, or in part, with Federal funds provided under this Agreement. In this regard, 

CONTRACTOR shall make a good faith effort to ensure that disadvantaged businesses have an equal 

opportunity to compete for and perform Agreements. 

3) Non-Discrimination: CONTRACTOR or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this Agreement. CONTRACTOR shall carry out applicable 

requirements of 49 CFR Part 26 in the award and administration of DOT assisted Agreements. Failure by 

CONTRACTOR to carry out these requirements and the requirements of this section (paragraph 1.23) is a 

material breach of this Agreement, which may result in the termination of this Agreement or such other remedy 

as the recipient deems appropriate. 

4) DBE Liaison: STA has designated a DBE Liaison to assist disadvantaged business enterprises and has the 

authority to administer STA's DBE program. Inquiries and requests concerning STA's DBE program and 

information for certification shall be directed to: 

 

DBE Liaison 

Spokane Transit Authority 

1230 W.  

Spokane, WA, 99201, (509) 325-6032 

 

5) DBE Delegation and Assignment: If a DBE subcontractor is unable to perform the work contracted for, the 

prime contractor must either replace the subcontractor with another DBE or show STA that good faith efforts 

to do so have been made. Failure by the prime contractor to comply may result in monetary penalties and partial 

or total termination for default with re-solicitation costs to the prime contractor or its bond. 

Company Reporting Requirements: STA shall use the prime contractor’s commitment to DBE subcontract 

participation submitted with its bids as the prime contractor’s goal for the Agreement. However, the prime 

contractor shall not be credited with DBE participation until actual payment has been made to the DBE 

subcontractors involved. Therefore, contractors shall be required to submit with each payment request the 

amounts earned by DBE subcontractors and to be paid to DBE subcontractors upon STA’s progress payment. 

In addition, prime contractors shall be required to submit verification of receipt of previous payments by DBE 

subcontractors. Upon receipt of payment verification, prime contractors shall receive credit against their goal. 

STA will require prime contractors to maintain records and documents of payments to DBE’s for three years 

following the performance of the Agreement. These records will be made available for inspection upon request 

by any authorized representative of STA or DOT. This reporting requirement also extends to any certified DBE 

subcontractor. STA will keep a record of payments to DBE firms for work committed to them at the time of 
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Agreement award. STA may also perform audits of contract payments to DBEs. The audit will review payments 

to DBE subcontractors to ensure that the actual amount paid to DBE subcontractors equals or exceeds the dollar 

amounts stated in the schedule of DBE participation. 

6) CONTRACTOR agrees to use his/her best efforts to carry out a policy in the award of subcontracts, agent 

agreements, and procurement contracts which will, to the fullest extent, utilize disadvantaged business 

enterprises consistent with the efficient performance of the contract. 

 

Prompt Payment of Subcontractors 

The CONTRACTOR is required to make payment to subcontractors within thirty days from the receipt of each 

payment the prime contractor receives from STA for satisfactorily completed subcontractor work from STA, 

whether such payment is a progress or final payment.  The prime contractor agrees further to return retainage 

payments to each subcontractor within thirty days after the subcontractor’s work is satisfactorily completed.  If 

payment disputes arise between the prime contractor and subcontractors, such disputes shall be resolved promptly 

through mediation or arbitration in order to prevent injury to small business subcontractors.  The prime contractor 

shall specify in its subcontract agreement what dispute resolution method will be used.  In addition, prime 

contractors will not be paid for subcontractors’ work unless the prime contractor can show that a prompt payment 

method for subcontractors is in place.  Prime contractors shall be required to provide copies of the subcontracts to 

STA showing inclusion of these provisions.  STA may withhold the applicable sum due a subcontractor for non-

compliance with this section. 

 

Incorporation of FTA Terms 

The preceding provisions include, in part, certain Standard Terms and Conditions required by DOT. All the 

contractual provisions required by DOT, as set forth in FTA Circular 4220.1F, dated March 13, 2013, as amended, 

and are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all FTA mandated terms 

shall be deemed to control in the event of a conflict with other provisions contained in this contract. The contractor 

shall not perform any act, fail to perform any act, or refuse to comply with any STA requests which would cause 

STA to be in violation of the FTA terms and conditions. 

 

Energy Conservation 

CONTRACTOR shall comply with mandatory standards and policies relating to energy efficiency which are 

contained in the State energy conservation plan issued in compliance with the Energy Policy and Conservation Act 

(42 USC Section 6321 et seq.). 

 

Davis-Bacon Act Requirements for Construction Contracts 

1) Minimum wages   

a) All laborers and mechanics employed or working upon the site of the work (or under the United States 

Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), 

will be paid unconditionally and not less often than once a week, and without subsequent deduction or 

rebate on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe 

benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained 

in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 

regardless of any contractual relationship which may be alleged to exist between the contractor and such 

laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 

the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 

mechanics, subject to the provisions of this section; also, regular contributions made or costs incurred for 

more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover 

the particular weekly period, are deemed to be constructively made or incurred during such weekly period.  

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 

determination for the classification of work actually performed, without regard to skill, except as provided 

in 29 CFR Part 5.5(a)(4).  Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked therein: Provided, 
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That the employer's payroll records accurately set forth the time spent in each classification in which work 

is performed.  The wage determination (including any additional classifications and wage rates conformed 

under this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor 

and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen 

by the workers. 

2) Classifications 

a) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not 

listed in the wage determination and which is to be employed under the contract shall be classified in 

conformance with the wage determination.  The contracting officer shall approve an additional 

classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

i) Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the 

classification requested is not performed by a classification in the wage determination; and  

ii) The classification is utilized in the area by the construction industry; and  

iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination; and  

iv) With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area in 

which the work is performed.  

b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 

representatives, and the contracting officer agree on the classification and wage rate (including the amount 

designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting 

officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 

Department of Labor, Washington, DC 20210.  The Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise 

the contracting officer or will notify the contracting officer within the 30-day period that additional time is 

necessary.  

c) In the event the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 

the questions, including the views of all interested parties and the recommendation of the contracting 

officer, to the Administrator for determination.  The Administrator, or an authorized representative, will 

issue a determination within 30 days of receipt and so advise the contracting officer or will notify the 

contracting officer within the 30-day period that additional time is necessary.  

d) The wage rate (including fringe benefits where appropriate) determined pursuant to this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which 

work is performed in the classification.  

3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 

fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the 

wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

4) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part 

of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 

fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written 

request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary 

of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under 

the plan or program.  

5) Additional Classifications 

a) The contracting officer shall require that any class of laborers or mechanics which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the 

wage determination.  The contracting officer shall approve an additional classification and wage rate and 

fringe benefits therefor only when the following criteria have been met:  

 

i) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and  

ii) The classification is utilized in the area by the construction industry; and  
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iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination.  

b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 

representatives, and the contracting officer agree on the classification and wage rate (including the amount 

designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting 

officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, 

Washington, DC 20210.  The Administrator, or an authorized representative, will approve, modify, or 

disapprove every additional classification action within 30 days of receipt and so advise the contracting 

officer or will notify the contracting officer within the 30-day period that additional time is necessary.  

c) In the event the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 

the questions, including the views of all interested parties and the recommendation of the contracting 

officer, to the Administrator for determination.  The Administrator, or an authorized representative, will 

issue a determination with 30 days of receipt and so advise the contracting officer or will notify the 

contracting officer within the 30-day period that additional time is necessary.  

d) The wage rate (including fringe benefits where appropriate) determined pursuant to this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which 

work is performed in the classification.  

6) Withholding-STA shall upon its own action or upon written request of an authorized representative of the 

Department of Labor withhold or cause to be withheld from the contractor under this contract or any other 

Federal contract with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon 

prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or 

advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 

helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.  In 

the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 

working on the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 

1949 in the construction or development of the project), all or part of the wages required by the contract, STA 

may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary 

to cause the suspension of any further payment, advance, or guarantee of funds until such violations have 

ceased.  

7) Payrolls and basic records  

a) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the 

work and preserved for a period of three years thereafter for all laborers and mechanics working at the site 

of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the 

construction or development of the project).  Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid (including 

rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the 

types described in section 1(b) (2)(b) of the Davis-Bacon Act), daily and weekly number of hours worked, 

deductions made and actual wages paid.  Whenever the Secretary of Labor has found under 29 CFR 

5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably 

anticipated in providing benefits under a plan or program described in section 1(b) (2)(b) of the Davis-

Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits 

is enforceable, that the plan or program is financially responsible, and that the plan or program has been 

communicated in writing to the laborers or mechanics affected, and records which show the costs 

anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or 

trainees under approved programs shall maintain written evidence of the registration of apprenticeship 

programs and certification of trainee programs, the registration of the apprentices and trainees, and the 

ratios and wage rates prescribed in the applicable programs.  

b) The contractor shall submit weekly for each week in which any contract work is performed a copy of all 

payrolls to Spokane Transit Authority for transmission to the Federal Transit Administration.  The payrolls 

submitted shall set out accurately and completely all of the information required to be maintained under 

section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. This information may be submitted in any form desired.  
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Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of 

Documents (Federal Stock Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 

20402.  The prime contractor is responsible for the submission of copies of payrolls by all subcontractors.  

c) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 

subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 

contract and shall certify the following: 

i) That the payroll for the payroll period contains the information required to be maintained under section 

5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct and complete;  

ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 

indirectly, and that no deductions have been made either directly or indirectly from the full wages 

earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;  

iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 

or cash equivalents for the classification of work performed, as specified in the applicable wage 

determination incorporated into the contract.  

d) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form 

WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by this 

section.  

e) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 

criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code.  

f) The contractor or subcontractor shall make the records required under this section available for inspection, 

copying, or transcription by authorized representatives of the Federal Transit Administration or the 

Department of Labor, and shall permit such representatives to interview employees during working hours 

on the job.  If the contractor or subcontractor fails to submit the required records or to make them available, 

the Federal agency may, after written notice to the contractor, sponsor, applicant, or owner, take such action 

as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds.  

Furthermore, failure to submit the required records upon request or to make such records available may be 

grounds for debarment action pursuant to 29 CFR 5.12.  

8) Apprentices and trainees – 

a) Apprentices - Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 

program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau 

of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a 

person is employed in his or her first 90 days of probationary employment as an apprentice in such an 

apprenticeship program, who is not individually registered in the program, but who has been certified by 

the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be 

eligible for probationary employment as an apprentice.  The allowable ratio of apprentices to journeymen 

on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to 

the entire work force under the registered program.  Any worker listed on a payroll at an apprentice wage 

rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable 

wage rate on the wage determination for the classification of work actually performed.  In addition, any 

apprentice performing work on the job site in excess of the ratio permitted under the registered program 

shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed.  Where a contractor is performing construction on a project in a locality other than that in which 

its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly 

rate) specified in the contractor's or subcontractor's registered program shall be observed.  Every apprentice 

must be paid at not less than the rate specified in the registered program for the apprentice's level of 

progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage 

determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the 

apprenticeship program.  If the apprenticeship program does not specify fringe benefits, apprentices must 

be paid the full amount of fringe benefits listed on the wage determination for the applicable classification.  

If the Administrator of the Wage and Hour Division of the U.S. Department of Labor determines that a 

different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance 
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with that determination.  In the event the Bureau of Apprenticeship and Training, or a State Apprenticeship 

Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the contractor will 

no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved.  

b) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually registered 

in a program which has received prior approval, evidenced by formal certification by the U.S. Department 

of Labor, Employment and Training Administration.  The ratio of trainees to journeymen on the job site 

shall not be greater than permitted under the plan approved by the Employment and Training 

Administration.  Every trainee must be paid at not less than the rate specified in the approved program for 

the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the 

applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 

the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associated with the corresponding journeyman 

wage rate on the wage determination which provides for less than full fringe benefits for apprentices.  Any 

employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 

approved by the Employment and Training Administration shall be paid not less than the applicable wage 

rate on the wage determination for the classification of work actually performed.  In addition, any trainee 

performing work on the job site in excess of the ratio permitted under the registered program shall be paid 

not less than the applicable wage rate on the wage determination for the work actually performed.  In the 

event the Employment and Training Administration withdraws approval of a training program, the 

contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for 

the work performed until an acceptable program is approved.  

c) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part 

shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as 

amended, and 29 CFR part 30.  

9) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 

5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by appropriate 

instructions require, and also a clause requiring the subcontractors to include these clauses in any lower tier 

subcontracts.  The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR 5.5.  

10) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds for 

termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.  

11) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the Davis-

Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this 

contract.  

12) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this contract 

shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance 

with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the 

meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting 

agency, the U.S. Department of Labor, or the employees or their representatives.  

13) Certification of eligibility  

a) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm 

who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts 

by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 

contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.  
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Regulations Pursuant to The Copeland "Anti-Kickback Act" 

The Contractor shall comply with the applicable regulations of the Secretary of Labor, U.S. Department of Labor, 

made pursuant to the so-called "Anti-Kickback Act" of June 13, 1934, (a) Section 1 of the Copeland “Anti-

Kickback” Act, as amended, 18 U.S.C. § 874; (b) Section 2 of the Copeland “Anti-Kickback” Act, as amended, 40 

U.S.C. § 3145, and (c) U.S. DOL regulations, “Contractors and Subcontractors on Public Building Work Financed 

in Whole or in Part by Loans or Grants from the United States,” 29 C.F.R. part 3, and any amendments or 

modifications thereof, shall cause appropriate provisions to be inserted in subcontracts to ensure compliance 

therewith by all subcontractors subject thereto, and shall be responsible for the submission of affidavits required by 

subcontractors thereunder, except as said Secretary of Labor may specifically provide for reasonable limitations, 

variations, tolerances, and exemptions from the requirements thereof. 

 
Termination 

This clause may be found at Paragraph 9 of the General Conditions document. 

 

Affirmative Action Notice Requirements 

The Contractor agrees to comply with the provisions of 41 CFR 60-4.2(d) and also agrees to include these 

requirements in all Federal and Federally assisted construction subcontracts, in excess of $10,000. 

 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 

1. The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal 

Employment Specifications” set forth herein.  

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate workforce in each trade on all construction work in the covered area, are as follows: 

 

Time- tables 

Goals for minority 

participation for each trade 

Goals for female participation 

in each trade 

Until further notice 2.8 6.9 

 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) 

performed in the covered area. If the contractor performs construction work in a geographical area located outside 

of the covered area, it shall apply the goals established for such geographical area where the work is actually 

performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved 

and non-federally involved construction.  

 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR part 60-4 shall be based on 

its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the 

specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in each trade, and 

the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The 

transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for 

the sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the 

regulations in 41 CFR part 60-4. Compliance with the goals will be measured against the total work hours 

performed.  

 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance 

Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for 

construction work under the contract resulting from this solicitation. The notification shall list the name, address 

and telephone number of the subcontractor; employer identification number of the subcontractor; estimated dollar 

amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in 

which the subcontract is to be performed.  
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4. As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is (insert description 

of the geographical areas where the contract is to be performed giving the state, county and city, if any). 

 

Standard Federal Equal Employment Opportunity Construction Contract Specifications 

The CONTRACTOR agrees to comply with the Standard Federal Equal Employment Opportunity Contract 

Specifications (41 CFR 60-4.3) and also agrees to include these requirements in all Federal and federally assisted 

construction subcontracts, in excess of $10,000. 

 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS 

(EXECUTIVE ORDER 11246) 

1. As used in these specifications: 

a. “Covered area” means the geographical area described in the solicitation from which this contract 

resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States Department 

of Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic  

origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 

Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples 

of North America and maintaining identifiable tribal affiliations through membership and 

participation or community identification). 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 

construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these 

specifications and the Notice which contains the applicable goals for minority and female participation and which 

is set forth in the solicitations from which this contract resulted. 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. 

Department of Labor in the covered area either individually or through an association, its affirmative action 

obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for 

those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation 

in and compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating 

in an approved Plan is individually required to comply with its obligations under the EEO clause, and to make a 

good faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good faith 

performance by other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered 

Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a through p of 

these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as 

percentages of the total hours of employment and training of minority and female utilization the Contractor should 

reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered 

Construction contractors performing construction work in geographical areas where they do not have a Federal or 

federally assisted construction contract shall apply the minority and female goals established for the geographical 

area where the work is being performed. Goals are published periodically in the FEDERAL REGISTER in notice form, 

and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal 

procurement contracting officers. The Contractor is expected to make substantially uniform progress in meeting its 

goals in each craft during the period specified.  

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 

Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's 

obligations under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto. 
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6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such 

apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 

have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 

availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 

U.S. Department of Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of 

the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results 

from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at 

least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and 

in all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 

assign two or more women to each construction project. The Contractor shall specifically ensure that all 

foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's 

obligation to maintain such a working environment, with specific attention to minority or female individuals 

working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification 

to minority and female recruitment sources and to community organizations when the Contractor or its unions 

have employment opportunities available, and maintain a record of the organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-

street applicant and minority or female referral from a union, a recruitment source or community organization 

and of what action was taken with respect to each such individual. If such individual was sent to the union 

hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 

by the Contractor, this shall be documented in the file with the reason therefor, along with whatever additional 

actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the Contractor 

has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by 

the Contractor, or when the Contractor has other information that the union referral process has impeded the 

Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which 

expressly include minorities and women, including upgrading programs and apprenticeship and trainee 

programs relevant to the Contractor's employment needs, especially those programs funded or approved by 

the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled under 

7b above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 

and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 

any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual 

report, etc.; by specific review of the policy with all management personnel and with all minority and female 

employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 

employees at each location where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 

employment decisions including specific review of these items with onsite supervisory personnel such as 

Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A written 

record shall be made and maintained identifying the time and place of these meetings, persons attending, 

subject matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 

specifically including minority and female news media, and providing written notification to and discussing 

the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 

anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 

schools with minority and female students and to minority and female recruitment and training organizations 

serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date 

for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
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Contractor shall send written notification to organizations such as the above, describing the openings, 

screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where 

reasonable, provide after school, summer and vacation employment to minority and female youth both on the 

site and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR part 

60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 

training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 

have a discriminatory effect by continually monitoring all personnel and employment related activities to 

ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet 

and necessary changing facilities shall be provided to assure privacy between the sexes.  

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 

construction contractors and suppliers, including circulation of solicitations to minority and female contractor 

associations and other business associations. 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 

EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their 

affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, 

contractor-community, or other similar group of which the contractor is a member and participant, may be asserted 

as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that the contractor 

actively participates in the group, makes every effort to assure that the group has a positive impact on the 

employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected 

in the Contractor's minority and female workforce participation, makes a good faith effort to meet its individual 

goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions 

taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 

to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

9. A single goal for minorities and a separate single goal for women have been established. The Contractor, however, 

is required to provide equal employment opportunity and to take affirmative action for all minority groups, both 

male and female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation 

of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even 

though the Contractor has achieved its goals for women generally, the Contractor may be in violation of the 

Executive Order if a specific minority group of women is underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any 

person because of race, color, religion, sex, sexual orientation, gender identity, or national origin. 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts 

pursuant to Executive Order 11246. 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal 

Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed 

or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of 

Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall 

be in violation of these specifications and Executive Order 11246, as amended. 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative 

action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve 

maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with 

the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall 

proceed in accordance with 41 CFR 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that 

the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required 

by the Government and to keep records. Records shall at least include for each employee the name, address, 



Spokane Transit Authority Section 007200.2 

Division Street Stops – Phase 2 Supplemental Conditions for STA Facility Construction 

June 16, 2019 007200.2-13 

telephone numbers, construction trade, union affiliation if any, employee identification number when assigned, 

social security number, race, sex, status (e.g., mechanic, apprentice trainee, helper, or laborer), dates of changes in 

status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed. 

Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing 

records satisfy this requirement, contractors shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish 

different standards of compliance or upon the application of requirements for the hiring of local or other area 

residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block 

Grant Program). 

(a) The notice set forth in 41 CFR 60-4.2 and the specifications set forth in 41 CFR 60-4.3 replace the New 

Form for Federal Equal Employment Opportunity Bid Conditions for Federal and Federally Assisted 

Construction published at 41 FR 32482 and commonly known as the Model Federal EEO Bid Conditions, 

and the New Form shall not be used after the regulations in 41 CFR part 60-4 become effective. 

 

Recycled Products/Recovered Materials 

CONTRACTOR agrees to comply with all the requirements of Section 6002 of the Resource Conservation and 

Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to the regulatory provisions of 40 

CFR Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in Subpart B 

of 40 CFR Part 247. 

 

Suspension and Debarment  

This contract is a covered transaction for purposes of 2 CFR Parts 1200 and 180.  As such, the CONTRACTOR is 

required to comply with 2 CFR Part 180, Subpart C and must include the requirement to comply with 2 CFR Part 

180, Subpart C in any lower tier covered transaction it enters into.  By signing and submitting its bid or proposal, 

the bidder or proposer certifies as follows: 

 

The certification in this clause is a material representation of fact relied upon by Spokane Transit 

Authority.  If it is later determined that the bidder or proposer knowingly rendered an erroneous 

certification, in addition to remedies available to Spokane Transit Authority, the Federal Government 

may pursue available remedies, including but not limited to suspension and/or debarment.  The bidder 

or proposer agrees to comply with the requirements of 2 CFR Part 180, Subpart C while this offer is 

valid and throughout the period of any contract that may arise from this offer.  The bidder or proposer 

further agrees to include a provision requiring such compliance in its lower tier covered transactions. 

 

Buy America Requirements 

If applicable, CONTRACTOR shall complete and submit a declaration certifying either compliance or 

noncompliance with Buy America. CONTRACTOR agrees to comply with 49 U.S.C. 5323(j) and 49 CFR Part 661, 

which provide that Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA-

funded projects are produced in the United States, unless a waiver has been granted by FTA or the product is subject 

to a general waiver. General waivers are listed in 49 CFR 661.7, and include final assembly in the United States for 

15 passenger vans and wagons produced by Chrysler Corporation, microcomputer equipment, software, and small 

purchases (currently less than $100,000) made with capital, operating, or planning funds. 

 

Resolutions of Disputes, Breaches, or Other Litigation 

[Note:  This clause may be found at Paragraph 8 of the General Conditions document.] 

 

Lobbying 

Contractors shall provide the certification required by 49 CFR part 20, “New Restrictions on Lobbying” in its bid 

or proposal.  Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay 

any person or organization for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with 

obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose 
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any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such 

disclosures are forwarded from tier to tier up to STA. 

 

Clean Air and Water Requirements 

CONTRACTOR agrees to comply with all applicable standards, orders, or requirements issued under Section 306 

of the Clean Air Act (42 USC 1857 (h)), Section 508 of the Clean Water Act (33 USC 1368), Executive Order 

11738, and Environmental Protection Agency regulations (40 CFR, Part 15) which prohibit the use of nonexempt 

federal Agreements, grants or loans, of facilities included on the EPA List for Violating Facilities. CONTRACTOR 

agrees to report each violation to STA and understands and agrees that STA will, in turn, report each violation as 

required to assure notification to FTA and the appropriate EPA Regional Office. CONTRACTOR also agrees to 

include these requirements in each subcontract exceeding $100,000 financed in whole or in part with Federal 

assistance provided by FTA. 

 

Contract Work Hours & Safety Standards Act  

1) Overtime Requirements. No Company or sub-agreement or contracting for any part of the Agreement work 

which may require or involve the employment of laborers or mechanics shall require or permit any such laborer 

or mechanic in any work week in which they are employed on such work to work in excess of forty hours per 

week unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the 

basic rate of pay for all hours worked in excess of forty hours in such work week. 

2) Liability for Unpaid Wages and Liquidated Damages. In the event of any violation of the clause set forth in 

subparagraph (b) (1) of 29 CFR Section 5.5, CONTRACTOR and any sub-agreement or responsible therefore 

shall be liable for the unpaid wages and applicable liquidated damages. Such liquidated damages shall be 

computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in 

violation of the clause set forth in subparagraph (b)(1) of 29 CFR Section 5.5 in the sum of $10 each for each 

calendar day on which such individual was required or permitted to work in excess of eight hours or in excess 

of the standard work week of forty hours without payment of the overtime wages required by the clause set 

forth in subparagraph (b)(1) of 29 CFR Section 5.5.  

3) Withholding for Unpaid Wages and Liquidated Damages. The U.S. Department of Transportation (DOT) or 

STA shall, upon its own action or upon written request of an authorized representative of the DOT, withhold or 

cause to be withheld, from any monies payable on account of work performed by CONTRACTOR or sub-

contractor under this Agreement or any other federally-assisted Agreement subject to the Agreement Work 

Hours and Safety Standards Act, which is held by the same prime Contractor, such sums as may be determined 

to be necessary to satisfy any liabilities of such Company or subcontractor for unpaid wages and liquidated 

damages as provided in the clause set forth in subparagraph (b) (2) of 29 CFR Section 5.5.  

4) Subcontracts. CONTRACTOR or subcontractor shall insert in any subcontract the clauses set forth in 

subparagraphs A through E of this section, and also a clause requiring the subcontractors to include these clauses 

in any lower tier subcontracts. CONTRACTOR shall be responsible for compliance by any subcontractor or 

lower tier subcontractor with the clauses set forth in subparagraphs A through E of this section. 

 

Performance and Payment Bonding Requirements (Construction) 

1. The Contractor shall be required to obtain performance and payment bonds as follows: 

a.  Performance bonds 

i. The penal amount of performance bonds shall be 100 percent of the original contract price.  

b.  Payment bonds 

i. The penal amount of the payment bonds shall equal: 

1.  Fifty percent of the contract price if the contract price is not more than $1 million. 

2. Forty percent of the contract price if the contract price is more than $1 million but 

not more than $5 million; or 

3. Two and one half million if the contract price is more than $5 million. 

c. If the original contract price is $5 million or less, the (Recipient) may require additional protection 

as required by subparagraph 1 if the contract price is increased. 
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ADA 

STA and contractors are required to comply with all applicable requirements of the Americans with Disabilities Act 

of 1990 (ADA), 42 U.S.C. §§ 12101 et seq. and 49 U.S.C. § 322; Section 504 of the Rehabilitation Act of 1973, as 

amended, 29 U.S.C. § 794; Section 16 of the Federal Transit Act, as amended, 49 U.S.C. app. § 1612; and the 

following regulations and any amendments thereto: 

1) U.S. DOT regulations, "Transportation Services for Individuals with Disabilities (ADA)", 49 C.F.R. Part 

37; 

2) U.S. DOT regulations, "Nondiscrimination on the Basis of Handicap in Programs and Activities Receiving 

or Benefiting from Federal Financial Assistance", 49 C.F.R. Part 27; 

3) U.S. DOT regulations, "Americans With Disabilities (ADA) Accessibility Specifications for Transportation 

Vehicles", 49 C.F.R. Part 38; 

4) Department of Justice (DOJ) regulations, "Nondiscrimination on the Basis of Disability in State and Local 

Government Services", 28 C.F.R. Part 35; 

5) DOJ regulations, "Nondiscrimination on the Basis of Disability by Public Accommodations and in 

Commercial Facilities", 28 C.F.R. Part 36; 

6) General Services Administration regulations, "Construction and Alteration of Public Buildings", 

"Accommodations for the Physically Handicapped", 41 C.F.R. Part 101-19; 

7) Equal Employment Opportunity Commission (EEOC) "Regulations to Implement the Equal Employment 

Provisions of the Americans with Disabilities Act", 29 C.F.R. Part 1630; 

8) Federal Communications Commission regulations, "Telecommunications Relay Services and Related 

Customer Premises Equipment for the Hearing and Speech Disabled", 47 C.F.R. Part 64, Subpart F; and  

9) FTA regulations, "Transportation for Elderly and Handicapped Persons", 49 C.F.R. Part 60 

 

 

 

END OF SECTION 007200.2 
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Spokane Transit Authority Public Works Construction Project  

Special Conditions 

 
1. LABOR PROVISIONS - NONCONSTRUCTION CONTRACTS 

A. Overtime Requirements.  No Contractor or subcontractor contracting for any part of the contract 

work which may require or involve the employment of laborers or mechanics shall require or permit 

any such laborer or mechanic in any work week in which they are employed on such work to work 

in excess of forty hours per week unless such laborer or mechanic receives compensation at a rate 

not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 

hours in such work week. 

B. Liability for Unpaid Wages and Liquidated Damages.  In the event of any violation of the clause 

set forth in subparagraph (b)(1) of 29 CFR § 5.5, the Contractor and any subcontractor responsible 

therefore shall be liable for the unpaid wages and applicable liquidated damages.  Such liquidated 

damages shall be computed with respect to each individual laborer or mechanic, including 

watchmen and guards, employed in violation of the clause set forth in subparagraph (b)(1) of 29 

CFR § 5.5 in the sum of $10 each for each calendar day on which such individual was required or 

permitted to work in excess of eight hours or in excess of the standard work week of forty hours 

without payment of the overtime wages required by the clause set forth in subparagraph (b)(1) of 

29 CFR § 5.5. 

C. Withholding for Unpaid Wages and Liquidated Damages.  The U.S. Department of Transportation 

(DOT) or STA shall, upon its own action or upon written request of an authorized representative of 

the DOT, withhold or cause to be withheld, from any monies payable on account of work performed 

by the Contractor or subcontractor under this contract or any other federally-assisted contract 

subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 

contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 

Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set 

forth in subparagraph (b)(2) of 29 CFR § 5.5. 

D. Nonconstruction Grants.  The Contractor or subcontractor shall maintain payrolls and basic payroll 

records during the course of the work and shall preserve them for a period of three years from the 

completion of the contract for all laborers and mechanics, including guards and watchmen, working 

on the contract.  Such records shall contain the name and address of each such employee, social 

security number, correct classifications, hourly rates of wages paid, daily and weekly number of 

hours worked, deductions made, and actual wages paid.   

E. Subcontracts.  The Contractor or subcontractor shall insert in any subcontract the clauses set forth 

in subparagraphs A through E of this section, and also a clause requiring the subcontractors to 

include these clauses in any lower tier subcontracts.  The Contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 

subparagraphs A through E of this section. 

 

2. CONFLICT OF INTEREST 

No employee, officer, or agent of STA shall participate in selection, or in the award or administration of a 

contract if a conflict of interest, real or apparent, would be involved.  Such a conflict would arise when: 

A. the employee, officer, or agent; 

B. any member of his immediate family; 

C. his or her partner; or 

D. an organization which employs, or is about to employ an employee, officer, or agent of STA has a 

financial or other interest in the firm, Contractor or subcontractor selected for award. 
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3. EMPLOYEE SOLICITATION 

Vendor, without the consent of STA, shall not directly or indirectly solicit, influence, entice or hire 

or attempt to solicit, influence, entice or hire any employee of STA to:  (a) cease employment with 

STA; or (b) do business related to a business connected with the Vendor’s business during this 

Agreement and for a period of three (3) years from the date on which the Agreement terminates, or 

the work is accepted by STA, whichever is earlier.  STA’s employee shall be deemed to be related 

to or connected with a Vendor if such STA employee becomes (a) a partner in a general or limited 

partnership or employee of a partnership, (b) a shareholder, officer, employee or director of a 

corporation, member, consultant or agent for the Vendor or any of Vendor’s affiliates, subsidiaries 

or connected business.  This subparagraph shall survive the termination of this Agreement.  This 

Agreement is not restricted to any geographical area. 

 

Vendor recognizes and acknowledges that STA’s employees may receive training and other benefits 

from the contractual relationship with STA because of STA’s assignment of employees to work in 

connection with Vendor’s contract.  Vendor agrees the restrictions on soliciting, influencing, 

enticing or hiring STA employees are reasonable. 

 

4. “MOST FAVORED NATION” STATUS 

The Vendor represents and warrants that the cost of goods and services provided and the hourly and 

overhead rates that it will charge to STA are no greater than the costs and rates charged to any other 

public entity for a Federally funded project for similar services. 

 

 

END OF SECTION 007300 
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Washington State Prevailing Wages 

For Spokane County 

 
 

In the preparation of its bid, based on these specifications, the bidder is solely responsible to:  

1. use the prevailing wage schedule in effect at the bid opening date and time; and  

2. determine the appropriate labor classification(s); and utilize the appropriate and correct prevailing 

wage and benefit rate(s).  

 

The State of Washington Department of Labor and Industries issues revised wage schedules twice per year 

(every 6 months) which become effective approximately the first of March and the last of August. The wage 

schedule that will apply to this bid will be the schedule in effect at the time and date of the actual bid 

opening (the published date including any changes made through the issue of addenda). Therefore the bidder 

is cautioned to be mindful that addendum changing the bid opening date could make the enclosed schedule 

obsolete. The bidder is solely responsible to determine what schedule is applicable to the bid and to use that 

schedule in the preparation of its bid. 

 

The Prevailing Wage Documents for Public Works from the Washington State Department of Labor and 

Industries for Spokane County may be found on the Department of Labor and Industries website located 

at: http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/default.asp 

 

Questions should be referred to the State of Washington Department of Labor & Industries, 901 North 

Monroe, Suite 100, Spokane, Washington, phone (509) 324-2600 or to PO Box 44540, Olympia WA 98504-

4540, phone (360) 902-5335 or Fax (360) 902-5300. Printed copies of the current prevailing wage forms 

are available upon request. 

 

It is the responsibility of the bidder to insure that the appropriate labor classification(s) are identified 

and that the applicable wage and benefit rates are taken into consideration when preparing their bid 

according to these specifications. 
 

 

 
 

 

 
 

END OF SECTION 007346.1 
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Davis Bacon Wage Determinations 

For Spokane County 

 
Disclaimer: Contractor will be responsible for accessing the Davis Bacon Wage Determinations website to 

verify the published rate schedule and classifications. 

 

http://www.wdol.gov 

 

 

 

It is the responsibility of the bidder to insure that the appropriate labor classification(s) are identified 

and that the applicable wage and benefit rates are taken into consideration when preparing their bid 

according to these specifications. 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 007346.2



            "General Decision Number: WA20190001 06/14/2019 

Superseded General Decision Number: WA20180001 

State: Washington 

Construction Type: Highway 

Counties: Washington Statewide. 

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin 
Counties) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
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Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/04/2019 
          1              01/18/2019 
          2              02/15/2019 
          3              05/03/2019 
          4              05/24/2019 
          5              06/14/2019 

 CARP0001-008 06/01/2018 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND 
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, and YAKIMA 
Counties 

                                  Rates          Fringes 

CARPENTER   
     GROUP 1.....................$ 33.40            16.40 
     GROUP 2.....................$ 45.42            18.83 
     GROUP 3.....................$ 34.52            16.40 
     GROUP 4.....................$ 34.52            16.40 
     GROUP 5.....................$ 77.52            16.40 
     GROUP 6.....................$ 37.76            16.40 
     GROUP 7.....................$ 38.76            16.40 
     GROUP 8.....................$ 35.52            16.40 
     GROUP 9.....................$ 41.76            16.40 

CARPENTER & DIVER CLASSIFICATIONS:    
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GROUP 1:  Carpenter   

GROUP 2:  Millwright, Machine Erector 

  GROUP 3:  Piledriver - includes driving, pulling, cutting, 
  placing collars, setting, welding, or creosote treated 
  material, on all piling 

GROUP 4: Bridge, Dock, and Wharf  carpenters   

GROUP 5: Diver Wet   

GROUP 6: Diver Tender, Manifold Operator, ROV Operator 

GROUP 7: Diver Standby 

GROUP 8: Assistant Diver Tender, ROV Tender/Technician 

GROUP 9: Manifold Operator-Mixed Gas   

ZONE PAY: 
ZONE 1     0-60 MILES             FREE 
ZONE 2     61-100                 $4.00/PER HOUR 
ZONE 3     OVER 100 MILES         $6.00/PER HOUR 

DISPATCH POINTS: 
  CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main 
  Post Office of established residence of employee (Whichever 
  is closest to the worksite). 

  CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main 
  Post Office of established residence of employee (Whichever 
  is closest to the worksite). 

  CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of 
  established residence of employee (Whichever is closest to 
  the worksite). 
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  CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main 
  Post Office of established residence of employee (Whichever 
  is closest to the worksite). 

  CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of 
  established residence of employee (Whichever is closest to 
  the worksite). 

DEPTH PAY FOR DIVERS BELOW WATER SURFACE: 
50-100  feet $2.00 per foot   
101-150 feet $3.00 per foot   
151-220 feet $4.00 per foot 
221 feet and deeper $5.00 per foot                      

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT: 
0-25 feet  Free 
26-300 feet $1.00 per Foot 

SATURATION DIVING: 
  The standby rate applies until saturation starts. The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. the diver rate shall be paid for all saturation 
  hours. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 

HAZMAT PROJECTS:   

  Anyone working on a HAZMAT job (task), where HAZMAT 
  certification is required, shall be compensated at a 
  premium, in addition to the classification working in as 
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  follows: 

  LEVEL D + $.25 per hour - This is the lowest level of 
  protection. No respirator is used and skin protection is 
  minimal. 

  LEVEL C + $.50 per hour - This level uses an air purifying 
  respirator or additional protective clothing. 

  LEVEL B + $.75 per hour - Uses same respirator protection as 
  Level A.  Supplied air line is provided in conjunction with 
  a chemical ""splash suit"". 

  LEVEL A +$1.00 per hour - This level utilizes a fully 
  encapsulated suit with a self-contained breathing apparatus 
  or a supplied air line. 

---------------------------------------------------------------- 
 CARP0003-006 06/01/2018 

SOUTHWEST WASHINGTON:  CLARK, COWLITZ, KLICKITAT, 
LEWIS(Piledriver only), PACIFIC (South of a straight line made 
by extending the north boundary line of Wahkiakum County west 
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM 
Counties. 

                                  Rates          Fringes 

Carpenters:   
     CARPENTERS..................$ 37.64            16.83 
     DIVERS TENDERS..............$ 43.73            16.83 
     DIVERS......................$ 87.73            16.83 
     DRYWALL.....................$ 37.64            16.83 
     MILLWRIGHTS.................$ 38.17            16.83 
     PILEDRIVERS.................$ 38.71            16.83 
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DEPTH PAY: 
50 TO 100 FEET  $1.00 PER FOOT OVER 50 FEET  
101 TO 150 FEET  $1.50 PER FOOT OVER 101 FEET  
151 TO 200 FEET   $2.00 PER FOOT OVER 151 FEET             

Zone Differential (Add up Zone 1 rates): 
Zone 2 - $0.85 
Zone 3 -  1.25 
Zone 4 -  1.70 
Zone 5 -  2.00 
Zone 6 -  3.00   

  BASEPOINTS:  ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND 
  VANCOUVER,  (NOTE:  All dispatches for Washington State 
  Counties: Cowlitz, Wahkiakum and Pacific shall be from 
  Longview Local #1707 and mileage shall be computed from 
  that point.) 

  ZONE 1:  Projects located within 30 miles of the respective 
  city hall of the above mentioned cities 
  ZONE 2:  Projects located more than 30 miles and less than 40 
  miles of the respective city of the above mentioned cities 
  ZONE 3:  Projects located more than 40 miles and less than 50 
  miles of the respective city of the above mentioned cities 
  ZONE 4:  Projects located more than 50 miles and less than 60 
  miles of the respective city of the above mentioned cities. 
  ZONE 5:  Projects located more than 60 miles and less than 70 
  miles of the respective city of the above mentioned cities 
  ZONE 6:  Projects located more than 70 miles of the respected 
  city of the above mentioned cities 

---------------------------------------------------------------- 
 CARP0770-003 06/01/2018 

                                  Rates          Fringes 

CARPENTER   
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     CENTRAL WASHINGTON:  
     CHELAN, DOUGLAS (WEST OF  
     THE 120TH MERIDIAN),  
     KITTITAS, OKANOGAN (WEST  
     OF THE 120TH MERIDIAN) AND  
     YAKIMA COUNTIES 
      CARPENTERS ON CREOSOTE  
      MATERIAL...................$ 29.15            13.93 
      CARPENTERS.................$ 29.05            13.93 
      DIVERS TENDER..............$ 48.59            16.12 
      DIVERS.....................$ 97.43            16.12 
      MILLWRIGHT AND MACHINE  
      ERECTORS...................$ 45.42            16.12 
      PILEDRIVER, DRIVING,  
      PULLING, CUTTING, PLACING  
      COLLARS, SETTING, WELDING  
      OR CRESOTE TREATED  
      MATERIAL, ALL PILING.......$ 44.17            13.93 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 
  CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

  Hourly Zone Pay shall be paid on jobs located outside of the 
  free zone computed from the city center of the following 
  listed cities: 

Seattle           Olympia        Bellingham 
Auburn            Bremerton      Anacortes 
Renton            Shelton        Yakima 
Aberdeen-Hoquiam  Tacoma         Wenatchee 
Ellensburg        Everett        Port Angeles 
Centralia         Mount Vernon   Sunnyside 
Chelan            Pt. Townsend                         

Zone Pay: 
0 -25 radius miles     Free 
26-35 radius miles    $1.00/hour 
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36-45 radius miles    $1.15/hour 
46-55 radius miles    $1.35/hour 
Over 55 radius miles  $1.55/hour   

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT 
  AND PILEDRIVER ONLY) 

  Hourly Zone Pay shall be computed from Seattle Union Hall, 
  Tacoma City center, and Everett City center 

Zone Pay: 
0 -25 radius miles      Free 
26-45 radius miles      $ .70/hour 
Over 45 radius miles    $1.50/hour 

---------------------------------------------------------------- 
 CARP0770-006 06/01/2018 

                                  Rates          Fringes 

CARPENTER   
     WESTERN WASHINGTON:  
     CLALLAM, GRAYS HARBOR,  
     ISLAND, JEFFERSON, KING,  
     KITSAP, LEWIS (excludes  
     piledrivers only), MASON,  
     PACIFIC (North of a  
     straight line made by  
     extending the north  
     boundary line of Wahkiakum  
     County west to the Pacific  
     Ocean), PIERCE, SAN JUAN,  
     SKAGIT, SNOHOMISH,  
     THURSTON AND WHATCOM  
     COUNTIES 
      BRIDGE CARPENTERS..........$ 43.92            16.12 
      CARPENTERS ON CREOSOTE  
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      MATERIAL...................$ 44.02            16.12 
      CARPENTERS.................$ 43.92            16.12 
      DIVERS TENDER..............$ 48.59            16.12 
      DIVERS.....................$ 97.48            16.12 
      MILLWRIGHT AND MACHINE  
      ERECTORS...................$ 45.42            16.12 
      PILEDRIVER, DRIVING,  
      PULLING, CUTTING, PLACING  
      COLLARS, SETTING, WELDING  
      OR CRESOTE TREATED  
      MATERIAL, ALL PILING.......$ 44.17            16.12 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 
  CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

  Hourly Zone Pay shall be paid on jobs located outside of the 
  free zone computed from the city center of the following 
  listed cities: 

Seattle           Olympia        Bellingham 
Auburn            Bremerton      Anacortes 
Renton            Shelton        Yakima 
Aberdeen-Hoquiam  Tacoma         Wenatchee 
Ellensburg        Everett        Port Angeles 
Centralia         Mount Vernon   Sunnyside 
Chelan            Pt. Townsend                         

Zone Pay: 
0 -25 radius miles     Free 
26-35 radius miles    $1.00/hour 
36-45 radius miles    $1.15/hour 
46-55 radius miles    $1.35/hour 
Over 55 radius miles  $1.55/hour   

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT 
  AND PILEDRIVER ONLY) 
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  Hourly Zone Pay shall be computed from Seattle Union Hall, 
  Tacoma City center, and Everett City center 

Zone Pay: 
0 -25 radius miles      Free 
26-45 radius miles      $ .70/hour 
Over 45 radius miles    $1.50/hour 

---------------------------------------------------------------- 
 ELEC0046-001 02/04/2019 

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 58.84            22.48 
ELECTRICIAN......................$ 53.49            22.31 
---------------------------------------------------------------- 
* ELEC0048-003 01/01/2019 

CLARK, KLICKITAT AND SKAMANIA COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 44.22            21.50 
ELECTRICIAN......................$ 44.85            23.57 

HOURLY ZONE PAY:    

  Hourly Zone Pay shall be paid on jobs located outside of the 
  free zone computed from the city center of the following 
  listed cities: 

  Portland, The Dalles, Hood River, Tillamook, Seaside and 
  Astoria 

Zone Pay: 
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Zone 1: 31-50 miles  $1.50/hour 
Zone 2: 51-70 miles  $3.50/hour 
Zone 3: 71-90 miles  $5.50/hour 
Zone 4: Beyond 90 miles  $9.00/hour 

  *These are not miles driven. Zones are based on Delorrne 
  Street Atlas USA 2006 plus. 

---------------------------------------------------------------- 
 ELEC0048-029 01/01/2019 

COWLITZ AND WAHKIAKUM COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 44.22            21.50 
ELECTRICIAN......................$ 44.85            23.57 
---------------------------------------------------------------- 
 ELEC0073-001 01/01/2019 

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN 
COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 34.10            16.68 
ELECTRICIAN......................$ 34.30            18.88 
---------------------------------------------------------------- 
 ELEC0076-002 08/31/2018 

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON 
COUNTIES 

                                  Rates          Fringes 
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CABLE SPLICER....................$ 48.06            23.23 
ELECTRICIAN......................$ 43.69            23.10 
---------------------------------------------------------------- 
 ELEC0112-005 06/01/2018 

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA 
WALLA, YAKIMA COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 45.68            20.60 
ELECTRICIAN......................$ 43.50            20.54 
---------------------------------------------------------------- 
 ELEC0191-003 06/01/2018 

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 44.23            17.73 
ELECTRICIAN......................$ 44.95            21.42 
---------------------------------------------------------------- 
 ELEC0191-004 06/01/2018 

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 40.82            17.63 
ELECTRICIAN......................$ 42.45            21.34 
---------------------------------------------------------------- 
 ENGI0302-003 06/01/2018 

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF 
THE 120TH MERIDIAN),  GRAYS HARBOR, ISLAND, JEFFERSON, KING, 
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN), 
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SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE 
120TH MERIDIAN) COUNTIES 

Zone 1 (0-25 radius miles): 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     Group  1A...................$ 44.44            19.97 
     Group  1AA..................$ 45.09            19.97 
     Group  1AAA.................$ 45.73            19.97 
     Group 1.....................$ 43.79            19.97 
     Group 2.....................$ 43.23            19.97 
     Group 3.....................$ 42.74            19.97 
     Group 4.....................$ 40.01            19.97 

Zone Differential (Add to Zone 1 rates): 
Zone 2 (26-45 radius miles) - $1.00 
Zone 3 (Over 45 radius miles) - $1.30 

  BASEPOINTS:  Aberdeen, Bellingham, Bremerton, Everett, Kent, 
  Mount Vernon, Port Angeles, Port Townsend, Seattle, 
  Shelton, Wenatchee, Yakima 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

  GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom 
  (including jib with attachments) 

  GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom 
  (including jib with attachments); Tower crane over 175 ft 
  in height, base to boom 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 
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  (including jib with attachments); Crane-overhead, bridge 
  type, 100 tons and over; Tower crane up to 175 ft in height 
  base to boom; Loaders-overhead, 8 yards and over; Shovels, 
  excavator, backhoes-6 yards and over with attachments 

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft 
  of boom (including jib with attachments); Crane-overhead, 
  bridge type, 45 tons thru 99 tons; Derricks on building 
  work; Excavator, shovel, backhoes over 3 yards and under 6 
  yards; Hard tail end dump articulating off-road equipment 
  45 yards and over; Loader- overhead 6 yards to, but not 
  including 8 yards; Mucking machine, mole, tunnel, drill 
  and/or shield; Quad 9, HD 41, D-10; Remote control operator 
  on rubber tired earth moving equipment; Rollagon; 
  Scrapers-self propelled 45 yards and over; Slipform pavers; 
  Transporters, all truck or track type 

  GROUP 2 - Barrier machine (zipper); Batch Plant Operaor- 
  Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 
  attachments; Crane-overhead, bridge type-20 tons through 44 
  tons; Chipper; Concrete Pump-truck mount with boom 
  attachment; Crusher; Deck Engineer/Deck Winches (power); 
  Drilling machine; Excavator, shovel, backhoe-3yards and 
  under; Finishing Machine, Bidwell, Gamaco and similar 
  equipment; Guardrail punch; Horizontal/directional drill 
  operator; Loaders-overhead under 6 yards; Loaders-plant 
  feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant; 
  Motor patrol graders-finishing; Piledriver (other than 
  crane mount); Roto-mill,roto-grinder; Screedman, spreader, 
  topside operator-Blaw Knox, Cedar Rapids, Jaeger, 
  Caterpillar, Barbar Green; Scraper-self propelled, hard 
  tail end dump, articulating off-road equipment-under 45 
  yards; Subgrade trimmer; Tractors, backhoes-over 75 hp; 
  Transfer material service machine-shuttle buggy, blaw 
  knox-roadtec; Truck crane oiler/driver-100 tons and over; 
  Truck Mount portable conveyor; Yo Yo Pay dozer 
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  GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments; 
  A-frame crane over 10 tons; Drill oilers-auger type, truck 
  or crane mount; Dozers-D-9 and under; Forklift-3000 lbs. 
  and over with attachments; Horizontal/directional drill 
  locator; Outside hoists-(elevators and manlifts), air 
  tuggers, strato tower bucket elevators; Hydralifts/boom 
  trucks over 10 tons; Loader-elevating type, belt; Motor 
  patrol grader-nonfinishing; Plant oiler- asphalt, crusher; 
  Pumps-concrete; Roller, plant mix or multi-lift materials; 
  Saws-concrete; Scrpers-concrete and carry-all; Service 
  engineer-equipment; Trenching machines; Truck Crane 
  Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and 
  under 

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 
  Concrete finish mahine-laser screed; Cranes-A frame-10 tons 
  and under; Elevator and Manlift-permanent or shaft type; 
  Gradechecker, Stakehop; Forklifts under 3000 lbs. with 
  attachments; Hydralifts/boom trucks, 10 tons and under; Oil 
  distributors, blower distribution and mulch seeding 
  operator; Pavement breaker; Posthole digger, mechanical; 
  Power plant; Pumps, water; Rigger and Bellman; Roller-other 
  than plant mix; Wheel Tractors, farmall type; 
  Shotcrete/gunite equipment operator 

HANDLING OF HAZARDOUS WASTE MATERIALS: 

  Personnel in all craft classifications subject to working 
  inside a federally designated hazardous perimeter shall be 
  elgible for compensation in accordance with the following 
  group schedule relative to the level of hazardous waste as 
  outlined in the specific hazardous waste project site 
  safety plan. 

  H-1 Base wage rate when on a hazardous waste site when not 
  outfitted with protective clothing 
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H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour.     

H-3 Class ""B"" Suit - Base wage rate plus $ .50 per hour.     

H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour. 

---------------------------------------------------------------- 
 ENGI0370-002 06/01/2018 

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN), 
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, 
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH 
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN 
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES 

ZONE 1: 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 27.51            15.95 
     GROUP 2.....................$ 27.83            15.95 
     GROUP 3.....................$ 28.44            15.95 
     GROUP 4.....................$ 28.60            15.95 
     GROUP 5.....................$ 28.76            15.95 
     GROUP 6.....................$ 29.04            15.95 
     GROUP 7.....................$ 29.31            15.95 
     GROUP 8.....................$ 30.41            15.95 

ZONE DIFFERENTIAL (Add to Zone 1 rate):  Zone 2 - $2.00   

  Zone 1:  Within 45 mile radius of Spokane, Pasco, Washington; 
  Lewiston, Idaho 

  Zone 2:  Outside 45 mile radius of Spokane, Pasco, 
  Washington; Lewiston, Idaho 
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS     

  GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors 
  (under 2000 CFM, gas, diesel, or electric power); Deck 
  Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher, 
  Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine; 
  Pumpman; Rollers, all types on subgrade, including seal and 
  chip coatings (farm type, Case, John Deere & similar, or 
  Compacting Vibrator), except when pulled by Dozer with 
  operable blade; Welding Machine; Crane Oiler-Driver (CLD 
  required) & Cable Tender, Mucking Machine 

  GROUP 2: A-frame Truck (single drum); Assistant Refrigeration 
  Plant (under 1000 ton); Assistant Plant Operator, Fireman 
  or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt 
  Finishing Machine; Blower Operator (cement); Cement Hog; 
  Compressor (2000 CFM or over, 2 or more, gas diesel or 
  electric power); Concrete Saw (multiple cut); Distributor 
  Leverman; Ditch Witch or similar; Elevator Hoisting 
  Materials; Dope Pots (power agitated); Fork Lift or Lumber 
  Stacker, hydra-lift & similar; Gin Trucks (pipeline); 
  Hoist, single drum; Loaders (bucket elevators and 
  conveyors); Longitudinal Float; Mixer (portable-concrete); 
  Pavement Breaker, Hydra-Hammer & similar; Power Broom; 
  Railroad Ballast Regulation Operator (self-propelled); 
  Railroad Power Tamper Operator (self-propelled); Railroad 
  Tamper Jack Operator (self-propelled; Spray Curing Machine 
  (concrete); Spreader Box (self-propelled); Straddle Buggy 
  (Ross & similar on construction job only); Tractor (Farm 
  type R/T with attachment, except Backhoe); Tugger Operator 

  GROUP 3: A-frame Truck (2 or more drums); Assistant 
  Refrigeration Plant & Chiller Operator (over 1000 ton); 
  Backfillers (Cleveland & similar); Batch Plant & Wet Mix 
  Operator, single unit (concrete); Belt-Crete Conveyors with 
  power pack or similar; Belt Loader (Kocal or similar); 
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  Bending Machine; Bob Cat (Skid Steer); Boring Machine 
  (earth); Boring Machine (rock under 8 inch bit) (Quarry 
  Master, Joy or similar); Bump Cutter (Wayne, Saginau or 
  similar); Canal Lining Machine (concrete); Chipper (without 
  crane); Cleaning & Doping Machine (pipeline); Deck 
  Engineer; Elevating Belt-type Loader (Euclid, Barber Green 
  & similar); Elevating Grader-type Loader (Dumor, Adams or 
  similar); Generator Plant Engineers (diesel or electric); 
  Gunnite Combination Mixer & Compressor; Locomotive 
  Engineer; Mixermobile; Mucking Machine; Posthole Auger or 
  Punch; Pump (grout or jet); Soil Stabilizer (P & H or 
  similar); Spreader Machine; Dozer/Tractor (up to D-6 or 
  equivalent) and Traxcavator; Traverse Finish Machine; 
  Turnhead Operator 

  GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump- 
  crete, Whitman & similar); Curb Extruder (asphalt or 
  concrete); Drills (churn, core, calyx or diamond); 
  Equipment Serviceman; Greaser & Oiler; Hoist (2 or more 
  drums or Tower Hoist); Loaders (overhead & front-end, under 
  4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton); 
  Rubber-tired Skidders (R/T with or without attachments); 
  Surface Heater & Plant Machine; Trenching Machines (under 7 
  ft. depth capacity); Turnhead (with re-screening); Vacuum 
  Drill (reverse circulation drill under 8 inch bit) 

  GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 
  3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes 
  (25 tons & under), all attachments including clamshell, 
  dragline; Derricks & Stifflegs (under 65 tons); Drilling 
  Equipment(8 inch bit & over) (Robbins, reverse circulation 
  & similar); Hoe Ram; Piledriving Engineers; Paving (dual 
  drum); Railroad Track Liner Operaotr (self-propelled); 
  Refrigeration Plant Engineer (1000 tons & over); Signalman 
  (Whirleys, Highline Hammerheads or similar); Grade Checker 

  GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches 
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  & Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade 
  wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes 
  & Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units); 
  Batch & Wet Mix Operator (multiple units, 2 & incl. 4); 
  Blade Operator (motor patrol & attachments); Cable 
  Controller (dispatcher); Compactor (self-propelled with 
  blade); Concrete Pump Boom Truck; Concrete Slip Form Paver; 
  Cranes (over 25 tons, to and including 45 tons), all 
  attachments including clamshell, dragline; Crusher, Grizzle 
  & Screening Plant Operator; Dozer, 834 R/T & similar; Drill 
  Doctor; Loader Operator (front-end & overhead, 4 yds. incl. 
  8 yds.); Multiple Dozer Units with single blade; Paving 
  Machine (asphalt and concrete); Quad-Track or similar 
  equipment; Rollerman (finishing asphalt pavement); Roto 
  Mill (pavement grinder); Scrapers, all, rubber-tired; 
  Screed Operator; Shovel(under 3 yds.); Trenching Machines 
  (7 ft. depth & over); Tug Boat Operator Vactor guzzler, 
  super sucker; Lime Batch Tank Operator (REcycle Train); 
  Lime Brain Operator (Recycle Train); Mobile Crusher 
  Operator (Recycle Train) 

  GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds 
  & over); Blade (finish & bluetop) Automatic, CMI, ABC, 
  Finish Athey & Huber & similar when used as automatic; 
  Cableway Operators; Concrete Cleaning/Decontamination 
  machine operator; Cranes (over 45 tons to but not including 
  85 tons), all attachments including clamshell and dragine; 
  Derricks & Stiffleys (65 tons & over); Elevating Belt 
  (Holland type); Heavy equipment robotics operator; Loader 
  (360 degrees revolving Koehring Scooper or similar); 
  Loaders (overhead & front-end, over 8 yds. to 10 yds.); 
  Rubber-tired Scrapers (multiple engine with three or more 
  scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, 
  ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform 
  Trailers (Goldhofer, Shaurerly andSimilar); Ultra High 
  Pressure Wateriet Cutting Tool System Operator (30,000 
  psi); Vacuum Blasting Machine Operator 
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  GROUP 8: Cranes (85 tons and over, and all climbing, 
  overhead,rail and tower), all attachments including 
  clamshell, dragline; Loaders (overhead and front-end, 10 
  yards and over); Helicopter Pilot 

BOOM PAY:  (All Cranes, Including Tower) 
180 ft to 250 ft    $ .50 over scale   
Over 250 ft         $ .80 over scale   

NOTE:  
  In computing the length of the boom on Tower Cranes, they 
  shall be measured from the base of the Tower to the point 
  of the boom. 

HAZMAT:   
  Anyone working on HAZMAT jobs, working with supplied air 
  shall receive $1.00 an hour above classification. 

---------------------------------------------------------------- 
 ENGI0612-001 09/28/2018 

PIERCE County   

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH 
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 

Zone 1 (0-25 radius miles): 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP  1A...................$ 44.44            19.97 
     GROUP  1AA..................$ 45.09            19.97 
     GROUP  1AAA.................$ 45.73            19.97 
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     GROUP 1.....................$ 43.79            19.97 
     GROUP 2.....................$ 43.23            19.97 
     GROUP 3.....................$ 42.74            19.97 
     GROUP 4.....................$ 40.01            19.97 

Zone Differential (Add to Zone 1 rates): 
Zone 2 (26-45 radius miles) = $1.00 
Zone 3 (Over 45 radius miles) - $1.30    

BASEPOINTS:  CENTRALIA, OLYMPIA, TACOMA         

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

  GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
  (including jib with attachments) 

  GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom 
  (including jib with attachments; Tower crane over 175 ft in 
  height, bas to boom 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 
  (including jib with attachments); Crane-overhead, bridge 
  type, 100 tons and over; Tower crane up to 175 ft in height 
  base to boom; Loaders-overhead, 8 yards and over; Shovels, 
  excavator, backhoes-6 yards and over with attachments 

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft 
  of boom (including jib with attachments); Crane-overhead, 
  bridge type, 45 tons thru 99 tons; Derricks on building 
  work; Excavator, shovel, backhoes over 3 yards and under 6 
  yards; Hard tail end dump articulating off-road equipment 
  45 yards and over; Loader- overhead, 6 yards to, but not 
  including, 8 yards; Mucking machine, mole, tunnel, drill 
  and/or shield; Quad 9 HD 41, D-10; Remote control operator 
  on rubber tired earth moving equipment; Rollagon; Scrapers- 
  self-propelled 45 yards and over; Slipform pavers; 
  Transporters, all track or truck type 
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  GROUP 2 - Barrier machine (zipper); Batch Plant Operator- 
  concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 
  attachments; Crane-Overhead, bridge type, 20 tons through 
  44 tons; Chipper; Concrete pump-truck mount with boom 
  attachment; Crusher; Deck engineer/deck winches (power); 
  Drilling machine; Excavator, shovel, backhoe-3 yards and 
  under; Finishing machine, Bidwell, Gamaco and similar 
  equipment; Guardrail punch; Loaders, overhead under 6 
  yards; Loaders-plant feed; Locomotives-all; Mechanics- all; 
  Mixers, asphalt plant; Motor patrol graders, finishing; 
  Piledriver (other than crane mount); Roto-mill, roto- 
  grinder; Screedman, spreader, topside operator-Blaw Knox, 
  Cedar Rapids, Jaeger, Caterpillar, Barbar Green; 
  Scraper-self- propelled, hard tail end dump, articulating 
  off-road equipment- under 45 yards; Subgrader trimmer; 
  Tractors, backhoe over 75 hp; Transfer material service 
  machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane 
  oiler/driver-100 tons and over; Truck Mount Portable 
  Conveyor; Yo Yo pay 

  GROUP 3 - Conveyors; Cranes through 19 tons with attachments; 
  Crane-A-frame over 10 tons; Drill oilers-auger type, truck 
  or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and 
  over with attachments; Horizontal/directional drill 
  locator; Outside Hoists-(elevators and manlifts), air 
  tuggers, strato tower bucket elevators; Hydralifts/boom 
  trucks over 10 tons; Loaders-elevating type, belt; Motor 
  patrol grader-nonfinishing; Plant oiler- asphalt, crusher; 
  Pump-Concrete; Roller, plant mix or multi-lfit materials; 
  Saws-concrete; Scrapers, concrete and carry all; Service 
  engineers-equipment; Trenching machines; Truck crane 
  oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 
  Concrete Finish Machine-laser screed; Cranes A-frame 10 
  tons and under; Elevator and manlift (permanent and shaft 
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  type); Forklifts-under 3000 lbs. with attachments; 
  Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and 
  under; Oil distributors, blower distribution and mulch 
  seeding operator; Pavement breaker; Posthole 
  digger-mechanical; Power plant; Pumps-water; Rigger and 
  Bellman; Roller-other than plant mix; Wheel Tractors, 
  farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:    
  1.  Projects involving work on structures such as buildings 
  and bridges whose total value is less than $1.5 million 
  excluding mechanical, electrical, and utility portions of 
  the contract. 

  2.  Projects of less than $1 million where no building is 
  involved.  Surfacing and paving included, but utilities 
  excluded. 

  3.  Marine projects (docks, wharfs, etc.) less than $150,000. 

  HANDLING OF HAZARDOUS WASTE MATERIALS:  Personnel in all 
  craft classifications subject to working inside a federally 
  designated hazardous perimeter shall be elgible for 
  compensation in accordance with the following group 
  schedule relative to the level of hazardous waste as 
  outlined in the specific hazardous waste project site 
  safety plan. 

  H-1 Base wage rate when on a hazardous waste site when not 
  outfitted with protective clothing, Class ""D"" Suit - Base 
  wage rate plus $ .50 per hour. 
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.     
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.     
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 

---------------------------------------------------------------- 

Page 23 of 69beta.SAM.gov

6/14/2019https://beta.sam.gov/wage-determination/WA20190001/5/document



 ENGI0612-012 09/28/2018 

LEWIS, PACIFIC (portion lying north of a parallel line 
extending west from the northern boundary of Wahkaikum County 
to the sea) AND THURSTON COUNTIES 

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH 
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 

Zone 1 (0-25 radius miles): 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP  1A...................$ 44.44            19.97 
     GROUP  1AA..................$ 45.09            19.97 
     GROUP  1AAA.................$ 45.73            19.97 
     GROUP 1.....................$ 43.79            19.97 
     GROUP 2.....................$ 43.23            19.97 
     GROUP 3.....................$ 42.74            19.97 
     GROUP 4.....................$ 40.01            19.97 

Zone Differential (Add to Zone 1 rates): 
Zone 2 (26-45 radius miles) = $1.00 
Zone 3 (Over 45 radius miles) - $1.30    

BASEPOINTS:  CENTRALIA, OLYMPIA, TACOMA         

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

  GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
  (including jib with attachments) 

  GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom 
  (including jib with attachments; Tower crane over 175 ft in 
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  height, bas to boom 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 
  (including jib with attachments); Crane-overhead, bridge 
  type, 100 tons and over; Tower crane up to 175 ft in height 
  base to boom; Loaders-overhead, 8 yards and over; Shovels, 
  excavator, backhoes-6 yards and over with attachments 

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft 
  of boom (including jib with attachments); Crane-overhead, 
  bridge type, 45 tons thru 99 tons; Derricks on building 
  work; Excavator, shovel, backhoes over 3 yards and under 6 
  yards; Hard tail end dump articulating off-road equipment 
  45 yards and over; Loader- overhead, 6 yards to, but not 
  including, 8 yards; Mucking machine, mole, tunnel, drill 
  and/or shield; Quad 9 HD 41, D-10; Remote control operator 
  on rubber tired earth moving equipment; Rollagon; Scrapers- 
  self-propelled 45 yards and over; Slipform pavers; 
  Transporters, all track or truck type 

  GROUP 2 - Barrier machine (zipper); Batch Plant Operator- 
  concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 
  attachments; Crane-Overhead, bridge type, 20 tons through 
  44 tons; Chipper; Concrete pump-truck mount with boom 
  attachment; Crusher; Deck engineer/deck winches (power); 
  Drilling machine; Excavator, shovel, backhoe-3 yards and 
  under; Finishing machine, Bidwell, Gamaco and similar 
  equipment; Guardrail punch; Loaders, overhead under 6 
  yards; Loaders-plant feed; Locomotives-all; Mechanics- all; 
  Mixers, asphalt plant; Motor patrol graders, finishing; 
  Piledriver (other than crane mount); Roto-mill, roto- 
  grinder; Screedman, spreader, topside operator-Blaw Knox, 
  Cedar Rapids, Jaeger, Caterpillar, Barbar Green; 
  Scraper-self- propelled, hard tail end dump, articulating 
  off-road equipment- under 45 yards; Subgrader trimmer; 
  Tractors, backhoe over 75 hp; Transfer material service 
  machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane 
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  oiler/driver-100 tons and over; Truck Mount Portable 
  Conveyor; Yo Yo pay 

  GROUP 3 - Conveyors; Cranes through 19 tons with attachments; 
  Crane-A-frame over 10 tons; Drill oilers-auger type, truck 
  or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and 
  over with attachments; Horizontal/directional drill 
  locator; Outside Hoists-(elevators and manlifts), air 
  tuggers, strato tower bucket elevators; Hydralifts/boom 
  trucks over 10 tons; Loaders-elevating type, belt; Motor 
  patrol grader-nonfinishing; Plant oiler- asphalt, crusher; 
  Pump-Concrete; Roller, plant mix or multi-lfit materials; 
  Saws-concrete; Scrapers, concrete and carry all; Service 
  engineers-equipment; Trenching machines; Truck crane 
  oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 
  Concrete Finish Machine-laser screed; Cranes A-frame 10 
  tons and under; Elevator and manlift (permanent and shaft 
  type); Forklifts-under 3000 lbs. with attachments; 
  Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and 
  under; Oil distributors, blower distribution and mulch 
  seeding operator; Pavement breaker; Posthole 
  digger-mechanical; Power plant; Pumps-water; Rigger and 
  Bellman; Roller-other than plant mix; Wheel Tractors, 
  farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:    
  1.  Projects involving work on structures such as buildings 
  and bridges whose total value is less than $1.5 million 
  excluding mechanical, electrical, and utility portions of 
  the contract. 

  2.  Projects of less than $1 million where no building is 
  involved.  Surfacing and paving included, but utilities 
  excluded. 
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  3.  Marine projects (docks, wharfs, etc.) less than $150,000. 

  HANDLING OF HAZARDOUS WASTE MATERIALS:  Personnel in all 
  craft classifications subject to working inside a federally 
  designated hazardous perimeter shall be elgible for 
  compensation in accordance with the following group 
  schedule relative to the level of hazardous waste as 
  outlined in the specific hazardous waste project site 
  safety plan. 

  H-1 Base wage rate when on a hazardous waste site when not 
  outfitted with protective clothing, Class ""D"" Suit - Base 
  wage rate plus $ .50 per hour. 
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.     
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.     
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 

---------------------------------------------------------------- 
 ENGI0701-002 01/01/2018 

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND 
WAHKIAKUM COUNTIES 

POWER RQUIPMENT OPERATORS: ZONE 1 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 41.65            14.35 
     GROUP 1A....................$ 43.73            14.35 
     GROUP 1B....................$ 45.82            14.35 
     GROUP 2.....................$ 39.74            14.35 
     GROUP 3.....................$ 38.59            14.35 
     GROUP 4.....................$ 37.51            14.35 
     GROUP 5.....................$ 36.27            14.35 
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     GROUP 6.....................$ 33.05            14.35 

Zone Differential (add to Zone 1 rates):  
Zone 2 - $3.00 
Zone 3 - $6.00   

  For the following metropolitan counties: MULTNOMAH; 
  CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA; 
  CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS 
  INDICATED: 

  All jobs or projects located in Multnomah, Clackamas and 
  Marion Counties, West of the western boundary of Mt. Hood 
  National Forest and West of Mile Post 30 on Interstate 84 
  and West of Mile Post 30 on State Highway 26 and West of 
  Mile Post 30 on Highway 22 and all jobs or projects located 
  in Yamhill County, Washington County and Columbia County 
  and all jobs or porjects located in Clark & Cowlitz County, 
  Washington except that portion of Cowlitz County in the Mt. 
  St. Helens ""Blast Zone"" shall receive Zone I pay for all 
  classifications. 

  All jobs or projects located in the area outside the 
  identified boundary above, but less than 50 miles from the 
  Portland City Hall shall receive Zone II pay for all 
  classifications. 

  All jobs or projects located more than 50 miles from the 
  Portland City Hall, but outside the identified border 
  above, shall receive Zone III pay for all classifications. 

  For the following cities: ALBANY; BEND; COOS BAY; EUGENE; 
  GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 

  All jobs or projects located within 30 miles of the 
  respective city hall of the above mentioned cities shall 
  receive Zone I pay for all classifications. 
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  All jobs or projects located more than 30 miles and less than 
  50 miles from the respective city hall of the above 
  mentioned cities shall receive Zone II pay for all 
  classifications. 

  All jobs or projects located more than 50 miles from the 
  respective city hall of the above mentioned cities shall 
  receive Zone III pay for all classifications. 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

Group 1 
  Concrete Batch Plan and or Wet mix three (3) units or more; 
  Crane, Floating one hundred and fifty (150) ton but less 
  than two hundred and fifty (250) ton; Crane, two hundred 
  (200) ton through two hundred ninety nine (299) ton with 
  two hundred foot (200') boom or less (including jib, 
  inserts and/or attachments); Crane, ninety (90) ton through 
  one hundred ninety nine (199) ton with over two hundred 
  (200') boom Including jib, inserts and/or attachments); 
  Crane, Tower Crane with one hundred seventy five foot 
  (175') tower or less and with less than two hundred foot 
  (200') jib; Crane, Whirley ninety (90) ton and over; 
  Helicopter when used in erecting work 

Group 1A  
  Crane, floating two hundred fifty (250) ton and over; Crane, 
  two hundred (200) ton  through two hundred ninety nine 
  (299) ton, with over two hundred foot (200') boom 
  (including jib, inserts and/or attachments); Crane, three 
  hundred (300) ton through three hundred ninety nine (399) 
  ton; Crane, Tower Crane with over one hundred seventy five 
  foot (175') tower or over two hundred foot (200') jib; 
  Crane, tower Crane on rail system or 2nd tower or  more in 
  work radius 
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Group 1B  

  Crane, three hundred (300) ton through three hundred ninety 
  nine (399) ton, with over two hundred foot (200') boom 
  (including jib, inserts and/or attachments); Floating 
  crane, three hundred fifty (350) ton and over; Crane, four 
  hundred (400) ton and over 

Group 2 
  Asphalt Plant (any type); Asphalt Roto-Mill, pavement 
  profiler eight foot (8') lateral cut and over; Auto Grader 
  or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment 
  (any type); Bulldozer, over one hundred twenty thousand 
  (120,000) lbs. and above; Concrete Batch Plant and/or Wet 
  Mix one (1) and two (2) drum; Concrete Diamond Head 
  Profiler; Canal Trimmer; Concrete, Automatic Slip Form 
  Paver (Assistant to the Operator required); Crane, Boom 
  Truck fifty (50) ton and with over one hundred fifty foot 
  (150') boom and over; Crane, Floating (derrick barge) 
  thirty (30) ton but less than one hundred fifty (150) ton; 
  Crane, Cableway twenty-five (25) ton and over; Crane, 
  Floating Clamshell three (3) cu. Yds. And over; Crane, 
  ninety (90) ton through one hundred ninety nine (199) ton 
  up to and including two hundred foot (200') of boom 
  (including jib inserts and/or attachments); Crane, fifty 
  (50) ton through eighty nine (89) ton with over one hundred 
  fifty foot (150') boom (including jib inserts and/or 
  attachments); Crane, Whirley under ninety (90) ton; Crusher 
  Plant; Excavator over one hundred thirty thousand (130,000) 
  lbs.; Loader one hundred twenty thousand (120,000) lbs. and 
  above; Remote Controlled Earth Moving Equipment; Shovel, 
  Dragline, Clamshell, five (5) cu. Yds. And over; Underwater 
  Equipment remote or otherwise, when used in construction 
  work; Wheel Excavator any size 

Group 3 
  Bulldozer, over seventy thousand (70,000) lbs. up to and 

Page 30 of 69beta.SAM.gov

6/14/2019https://beta.sam.gov/wage-determination/WA20190001/5/document



  including one hundred twenty thousand (120,000) lbs.; 
  Crane, Boom Truck fifty (50) ton and over with less than 
  one hundred fifty foot (150') boom; Crane, fifty (50) ton 
  through eighty nine (89) ton with one hundred fifty foot 
  (150') boom or less (including jib inserts and/or 
  attachments); Crane, Shovel, Dragline or Clamshell three 
  (3) cu. yds. but less than five (5) cu. Yds.; Excavator 
  over eighty thousand (80,000) lbs. through one hundred 
  thirty thousand (130,000) lbs.; Loader sixty thousand 
  (60,000) lbs. and less than one hundred twenty thousand 
  (120,000) lbs. 

Group 4 

  Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement 
  profiler, under eight foot (8') lateral cut; Asphalt, 
  Material Transfer Vehicle Operator; Back Filling Machine; 
  Backhoe, Robotic, track and wheel type up to and including 
  twenty thousand (20,000) lbs. with any attachments; Blade 
  (any type); Boatman; Boring Machine; Bulldozer over twenty 
  thousand (20,000) lbs. and more than one hundred (100) 
  horse up to seventy thousand (70,000) lbs.; Cable-Plow (any 
  type); Cableway up to twenty five (25) ton; Cat Drill (John 
  Henry); Chippers; Compactor, multi-engine; Compactor, 
  Robotic; Compactor with blade self-propelled; Concrete, 
  Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile; 
  Concrete, Paving Road Mixer; Concrete, Reinforced Tank 
  Banding Machine; Crane, Boom Truck twenty (20) ton and 
  under fifty (50) ton; Crane, Bridge Locomotive, Gantry and 
  Overhead; Crane, Carry Deck; Crane, Chicago Boom and 
  similar types; Crane, Derrick Operator, under one hundred 
  (100) ton; Crane, Floating Clamshell, Dragline, etc. 
  Operator, under three (3) cu. yds. Or less than thirty (30) 
  ton; Crane, under fifty (50) ton; Crane, Quick Tower under 
  one hundred foot (100') in height and less than one hundred 
  fifty foot (150') jib (on rail included); Diesel-Electric 
  Engineer (Plant or Floating); Directional Drill over twenty 
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  thousand (20,000) lbs. pullback; Drill Cat Operator; Drill 
  Doctor and/or Bit Grinder; Driller, Percussion, Diamond, 
  Core, Cable, Rotary and similar type; Excavator Operator 
  over twenty thousand (20,000) lbs. through eighty thousand 
  (80,000) lbs.; Generator Operator; Grade-all; Guardrail 
  Machines, i.e. punch, auger, etc.; Hammer Operator 
  (Piledriver); Hoist, stiff leg, guy derrick or similar 
  type, fifty (50) ton and over; Hoist, two (2) drums or 
  more; Hydro Axe (loader mounted or similar type); Jack 
  Operator, Elevating Barges, Barge Operator, self-unloading; 
  Loader Operator, front end and overhead, twenty five 
  thousand (25,000) lbs. and less than sixty thousand 
  (60,000) lbs.; Log Skidders; Piledriver Operator (not crane 
  type); Pipe, Bending, Cleaning, Doping and Wrapping 
  Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired 
  Dozers and Pushers; Scraper, all types; Side-Boom; Skip 
  Loader, Drag Box; Strump Grinder (loader mounted or similar 
  type); Surface Heater and Planer; Tractor, rubber-tired, 
  over fifty (50) HP Flywheel; Trenching Machine three foot 
  (3') depth and deeper; Tub Grinder (used for wood debris); 
  Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine; 
  Ultra High Pressure Water Jet Cutting Tool System Operator; 
  Vacuum Blasting Machine Operator; Water pulls, Water wagons 

Group 5 

  Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt 
  mix); Asphalt, Roto-Mill pavement profiler ground man; 
  Bulldozer, twenty thousand (20,000) lbs. or less, or one 
  hundred (100) horse or less; Cement Pump; Chip Spreading 
  Machine; Churn Drill and Earth Boring Machine; Compactor, 
  self-propelled without blade; Compressor, (any power) one 
  thousand two hundred fifty (1,250) cu. ft. and over, total 
  capacity; Concrete, Batch Plant Quality control; Concrete, 
  Combination Mixer and compressor operator, gunite work; 
  Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb 
  and Gutter; Concrete, Finishing Machine; Concrete, Grouting 
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  Machine; Concrete, Internal Full Slab Vibrator Operator; 
  Concrete, Joint Machine; Concrete, Mixer single drum, any 
  capacity; Concrete, Paving Machine eight foot (8') or less; 
  Concrete, Planer; Concrete, Pump; Concrete, Pump Truck; 
  Concrete, Pumpcrete Operator (any type); Concrete, Slip 
  Form Pumps, power driven hydraulic lifting device for 
  concrete forms; Conveyored Material Hauler; Crane, Boom 
  Truck under twenty (20) tons; Crane, Boom Type lifting 
  device, five (5) ton capacity or less; Drill, Directional 
  type less than twenty thousand (20,000) lbs. pullback; Fork 
  Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist 
  Operator, single drum; Hydraulic Backhoe track type up to 
  and including twenty thousand (20,000) lbs.; Hydraulic 
  Backhoe wheel type (any make); Laser Screed; Loaders, 
  rubber-tired type, less than twenty five thousand (25,000) 
  lbs.; Pavement Grinder and/or Grooving Machine (riding 
  type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer 
  or similar types; Pump Operator, more than five (5) pumps 
  (any size); Rail, Ballast Compactor, Regulator, or Tamper 
  machines; Service Oiler (Greaser); Sweeper Self-Propelled; 
  Tractor, Rubber-Tired, fifty (50) HP flywheel and under; 
  Trenching Machine Operator, maximum digging capacity three 
  foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power 
  Jumbo setting slip forms, etc. 

Group 6 

  Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck 
  Mounted Asphalt Spreader, with Screed; Auger Oiler; 
  Boatman; Bobcat, skid steed (less than one (1) yard); 
  Broom, self-propelled; Compressor Operator (any power) 
  under 1,250 cu. ft. total capacity; Concrete Curing Machine 
  (riding type); Concrete Saw; Conveyor Operator or 
  Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler; 
  Deckhand; Drill, Directional Locator; Fork Lift; Grade 
  Checker; Guardrail Punch Oiler; Hydrographic Seeder 
  Machine, straw, pulp or seed; Hydrostatic Pump Operator; 
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  Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump 
  (any power); Rail, Brakeman, Switchman, Motorman; Rail, 
  Tamping Machine, mechanical, self-propelled; Rigger; Roller 
  grading (not asphalt); Truck, Crane Oiler-Driver 

---------------------------------------------------------------- 
 IRON0014-005 07/01/2018 

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, 
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE, 
STEVENS, WALLA WALLA AND WHITMAN COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 33.18            27.82 
---------------------------------------------------------------- 
 IRON0029-002 05/01/2018 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM 
COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 37.00            27.87 
---------------------------------------------------------------- 
 IRON0086-002 07/01/2018 

YAKIMA, KITTITAS AND CHELAN COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 33.18            27.82 
---------------------------------------------------------------- 
 IRON0086-004 07/01/2018 
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CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 40.81            28.22 
---------------------------------------------------------------- 
 LABO0238-004 06/01/2018 

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th 
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA 

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE, 
STEVENS & WHITMAN COUNTIES 

                                  Rates          Fringes 

LABORER (PASCO)   
     GROUP 1.....................$ 24.84            12.35 
     GROUP 2.....................$ 26.94            12.35 
     GROUP 3.....................$ 27.21            12.35 
     GROUP 4.....................$ 27.48            12.35 
     GROUP 5.....................$ 27.76            12.35 
LABORER (SPOKANE)   
     GROUP 1.....................$ 24.74            12.45 
     GROUP 2.....................$ 26.84            12.45 
     GROUP 3.....................$ 27.11            12.45 
     GROUP 4.....................$ 27.38            12.45 
     GROUP 5.....................$ 27.66            12.45 

Zone Differential (Add to Zone 1 rate):  $2.00   

BASE POINTS:  Spokane, Pasco, Lewiston   

Zone 1:  0-45 radius miles from the main post office.  
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  Zone 2:  45  radius miles and over from the main post office. 

LABORERS CLASSIFICATIONS    

  GROUP 1:  Flagman; Landscape Laborer; Scaleman; Traffic 
  Control Maintenance Laborer (to include erection and 
  maintenance of barricades, signs and relief of flagperson); 
  Window Washer/Cleaner (detail cleanup, such as, but not 
  limited to cleaning floors, ceilings, walls, windows, etc. 
  prior to final acceptance by the owner) 

  GROUP 2:  Asbestos Abatement Worker; Brush Hog Feeder; 
  Carpenter Tender; Cement Handler; Clean-up Laborer; 
  Concrete Crewman (to include stripping of forms, hand 
  operating jacks on slip form construction, application of 
  concrete curing compounds, pumpcrete machine, signaling, 
  handling the nozzle of squeezcrete or similar machine,6 
  inches and smaller); Confined Space Attendant; Concrete 
  Signalman; Crusher Feeder; Demolition (to include clean-up, 
  burning, loading, wrecking and salvage of all material); 
  Dumpman; Fence Erector; Firewatch; Form Cleaning Machine 
  Feeder, Stacker; General Laborer; Grout Machine Header 
  Tender; Guard Rail (to include guard rails, guide and 
  reference posts, sign posts, and right-of-way markers); 
  Hazardous Waste Worker, Level D (no respirator is used and 
  skin protection is minimal); Miner, Class ""A"" (to include 
  all bull gang, concrete crewman, dumpman and pumpcrete 
  crewman, including distributing pipe, assembly & dismantle, 
  and nipper); Nipper; Riprap Man; Sandblast Tailhoseman; 
  Scaffold Erector (wood or steel); Stake Jumper; Structural 
  Mover (to include separating foundation, preparation, 
  cribbing, shoring, jacking and unloading of structures); 
  Tailhoseman (water nozzle); Timber Bucker and Faller (by 
  hand); Track Laborer (RR); Truck Loader; Well-Point Man; 
  All Other Work Classifications Not Specially Listed Shall 
  Be Classified As General Laborer 
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  GROUP 3:   Asphalt Roller, walking; Cement Finisher Tender; 
  Concrete Saw, walking; Demolition Torch; Dope Pot Firemen, 
  non-mechanical; Driller Tender (when required to move and 
  position machine); Form Setter, Paving; Grade Checker using 
  level; Hazardous Waste Worker, Level C (uses a chemical 
  ""splash suit"" and air purifying respirator); Jackhammer 
  Operator; Miner, Class ""B"" (to include brakeman, finisher, 
  vibrator, form setter); Nozzleman (to include squeeze and 
  flo-crete nozzle); Nozzleman, water, air or steam; Pavement 
  Breaker (under 90 lbs.); Pipelayer, corrugated metal 
  culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy 
  Operator; Power Tool Operator, gas, electric, pneumatic; 
  Railroad Equipment, power driven, except dual mobile power 
  spiker or puller; Railroad Power Spiker or Puller, dual 
  mobile; Rodder and Spreader; Tamper (to include operation 
  of Barco, Essex and similar tampers); Trencher, Shawnee; 
  Tugger Operator; Wagon Drills; Water Pipe Liner; 
  Wheelbarrow (power driven) 

  GROUP 4:  Air and Hydraulic Track Drill; Aspahlt Raker;Brush 
  Machine (to include horizontal construction joint cleanup 
  brush machine, power propelled); Caisson Worker, free air; 
  Chain Saw Operator and Faller; Concrete Stack (to include 
  laborers when laborers working on free standing concrete 
  stacks for smoke or fume control above 40 feet high); 
  Gunite (to include operation of machine and nozzle); 
  Hazardous Waste Worker, Level B (uses same respirator 
  protection as Level A.  A supplied air line is provided in 
  conjunction with a chemical ""splash suit""); High Scaler; 
  Laser Beam Operator (to include grade checker and elevation 
  control); Miner, Class C (to include miner, nozzleman for 
  concrete, laser beam operator and rigger on tunnels); 
  Monitor Operator (air track or similar mounting); Mortar 
  Mixer; Nozzleman (to include jet blasting nozzleman, over 
  1,200 lbs., jet blast machine power propelled, sandblast 
  nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to 
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  include working topman, caulker, collarman, jointer, 
  mortarman, rigger, jacker, shorer, valve or meter 
  installer); Pipewrapper; Plasterer Tender; Vibrators (all) 

  GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker, 
  Level A (utilizes a fully encapsulated suit with a 
  self-contained breathing apparatus or a supplied air line); 
  Miner Class ""D"", (to include raise and shaft miner, laser 
  beam operator on riases and shafts) 

---------------------------------------------------------------- 
 LABO0238-006 06/01/2018 

COUNTIES EAST OF THE 120TH MERIDIAN:  ADAMS, ASOTIN, BENTON, 
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, 
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, 
WHITMAN 

                                  Rates          Fringes 

Hod Carrier......................$ 27.75            12.25 
---------------------------------------------------------------- 
 LABO0242-003 06/01/2018 

KING COUNTY 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 26.05            11.49 
     GROUP 2.....................$ 29.83            11.49 
     GROUP 3.....................$ 37.27            11.49 
     GROUP 4.....................$ 38.19            11.49 
     GROUP 5.....................$ 38.80            11.49 

  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 
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  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 
  TOWNSEND, PT. ANGELES, AND BREMERTON 

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 but less than 45 radius miles from the 
  respective city hall 
  ZONE 3 - More than 45 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA   

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS    

  GROUP 1:  Landscaping and Planting; Watchman; Window 
  Washer/Cleaner (detail clean-up, such as but not limited to 
  cleaning floors, ceilings, walls, windows, etc., prior to 
  final acceptance by the owner) 

  GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 
  Flagman; Pilot Car 

  GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 
  Screed; Asbestos Abatement Laborer; Ballast Regulator 
  Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter 
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  Tender; Cement Finisher Tender; Change House or Dry Shack; 
  Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender; 
  Clean-up Laborer; Concrete Form Stripper; Curing Laborer; 
  Demolition (wrecking and moving including charred 
  material); Ditch Digger; Dump Person; Fine Graders; 
  Firewatch; Form Setter; Gabian Basket Builders; Grout 
  Machine Tender; Grinders; Guardrail Erector; Hazardous 
  Waste Worker (Level C: uses a chemical ""splash suit"" and 
  air purifying respirator); Maintenance Person; Material 
  Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale 
  Person; Sloper Sprayer; Signal Person; Stock Piler; Stake 
  Hopper; Toolroom Man (at job site); Topper-Tailer; Track 
  Laborer; Truck Spotter; Vinyl Seamer 

  GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 
  Clary Power Spreader; Concrete Dumper/Chute Operator; 
  Concrete Saw Operator; Drill Operator (hydraulic, diamond, 
  aiartrac); Faller and Bucker Chain Saw; Grade Checker and 
  Transit Person; Groutmen (pressure) including post tension 
  beams; Hazardous Waste Worker (Level B: uses same 
  respirator protection as Level A.  A supplied air line is 
  provided in conjunction with a chemical ""splash suit""); 
  High Scaler; Jackhammer; Laserbeam Operator; Manhole 
  Builder-Mudman; Nozzleman (concrete pump, green cutter when 
  using combination of high pressure air and water on 
  concrete and rock, sandblast, gunite, shotcrete, water 
  blaster, vacuum blaster); Pavement Breaker; Pipe Layer and 
  Caulker; Pipe Pot Tender; Pipe Reliner (not insert type); 
  Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 
  Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft); 
  Spreader (concrete); Tamper and Similar electric, air and 
  glas operated tool; Timber Person-sewer (lagger shorer and 
  cribber); Track Liner Power; Tugger Operator; Vibrator; 
  Well Point Laborer 

  GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier; 
  Powderman; Re-Timberman; Hazardous Waste Worker (Level A: 
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  utilizes a fully encapsulated suit with a self-contained 
  breathing apparatus or a supplied air line). 

---------------------------------------------------------------- 
 LABO0252-010 06/01/2018 

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC 
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 26.05            11.49 
     GROUP 2.....................$ 29.83            11.49 
     GROUP 3.....................$ 37.27            11.49 
     GROUP 4.....................$ 38.19            11.49 
     GROUP 5.....................$ 38.80            11.49 

  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 
  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 
  TOWNSEND, PT. ANGELES, AND BREMERTON 

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 but less than 45 radius miles from the 
  respective city hall 
  ZONE 3 - More than 45 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA   

  ZONE 1 - Projects within 25 radius miles of the respective 
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  city hall 
  ZONE 2 - More than 25 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS    

  GROUP 1:  Landscaping and Planting; Watchman; Window 
  Washer/Cleaner (detail clean-up, such as but not limited to 
  cleaning floors, ceilings, walls, windows, etc., prior to 
  final acceptance by the owner) 

  GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 
  Flagman; Pilot Car 

  GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 
  Screed; Asbestos Abatement Laborer; Ballast Regulator 
  Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter 
  Tender; Cement Finisher Tender; Change House or Dry Shack; 
  Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender; 
  Clean-up Laborer; Concrete Form Stripper; Curing Laborer; 
  Demolition (wrecking and moving including charred 
  material); Ditch Digger; Dump Person; Fine Graders; 
  Firewatch; Form Setter; Gabian Basket Builders; Grout 
  Machine Tender; Grinders; Guardrail Erector; Hazardous 
  Waste Worker (Level C: uses a chemical ""splash suit"" and 
  air purifying respirator); Maintenance Person; Material 
  Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale 
  Person; Sloper Sprayer; Signal Person; Stock Piler; Stake 
  Hopper; Toolroom Man (at job site); Topper-Tailer; Track 
  Laborer; Truck Spotter; Vinyl Seamer 

  GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 
  Clary Power Spreader; Concrete Dumper/Chute Operator; 
  Concrete Saw Operator; Drill Operator (hydraulic, diamond, 
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  aiartrac); Faller and Bucker Chain Saw; Grade Checker and 
  Transit Person; Groutmen (pressure) including post tension 
  beams; Hazardous Waste Worker (Level B: uses same 
  respirator protection as Level A.  A supplied air line is 
  provided in conjunction with a chemical ""splash suit""); 
  High Scaler; Jackhammer; Laserbeam Operator; Manhole 
  Builder-Mudman; Nozzleman (concrete pump, green cutter when 
  using combination of high pressure air and water on 
  concrete and rock, sandblast, gunite, shotcrete, water 
  blaster, vacuum blaster); Pavement Breaker; Pipe Layer and 
  Caulker; Pipe Pot Tender; Pipe Reliner (not insert type); 
  Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 
  Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft); 
  Spreader (concrete); Tamper and Similar electric, air and 
  glas operated tool; Timber Person-sewer (lagger shorer and 
  cribber); Track Liner Power; Tugger Operator; Vibrator; 
  Well Point Laborer 

  GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier; 
  Powderman; Re-Timberman; Hazardous Waste Worker (Level A: 
  utilizes a fully encapsulated suit with a self-contained 
  breathing apparatus or a supplied air line). 

---------------------------------------------------------------- 
 LABO0292-008 06/01/2018 

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 26.05            11.49 
     GROUP 2.....................$ 29.83            11.49 
     GROUP 3.....................$ 37.27            11.49 
     GROUP 4.....................$ 38.19            11.49 
     GROUP 5.....................$ 38.80            11.49 
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  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 
  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 
  TOWNSEND, PT. ANGELES, AND BREMERTON 

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 but less than 45 radius miles from the 
  respective city hall 
  ZONE 3 - More than 45 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA   

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS    

  GROUP 1:  Landscaping and Planting; Watchman; Window 
  Washer/Cleaner (detail clean-up, such as but not limited to 
  cleaning floors, ceilings, walls, windows, etc., prior to 
  final acceptance by the owner) 

  GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 
  Flagman; Pilot Car 

  GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 
  Screed; Asbestos Abatement Laborer; Ballast Regulator 
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  Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter 
  Tender; Cement Finisher Tender; Change House or Dry Shack; 
  Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender; 
  Clean-up Laborer; Concrete Form Stripper; Curing Laborer; 
  Demolition (wrecking and moving including charred 
  material); Ditch Digger; Dump Person; Fine Graders; 
  Firewatch; Form Setter; Gabian Basket Builders; Grout 
  Machine Tender; Grinders; Guardrail Erector; Hazardous 
  Waste Worker (Level C: uses a chemical ""splash suit"" and 
  air purifying respirator); Maintenance Person; Material 
  Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale 
  Person; Sloper Sprayer; Signal Person; Stock Piler; Stake 
  Hopper; Toolroom Man (at job site); Topper-Tailer; Track 
  Laborer; Truck Spotter; Vinyl Seamer 

  GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 
  Clary Power Spreader; Concrete Dumper/Chute Operator; 
  Concrete Saw Operator; Drill Operator (hydraulic, diamond, 
  aiartrac); Faller and Bucker Chain Saw; Grade Checker and 
  Transit Person; Groutmen (pressure) including post tension 
  beams; Hazardous Waste Worker (Level B: uses same 
  respirator protection as Level A.  A supplied air line is 
  provided in conjunction with a chemical ""splash suit""); 
  High Scaler; Jackhammer; Laserbeam Operator; Manhole 
  Builder-Mudman; Nozzleman (concrete pump, green cutter when 
  using combination of high pressure air and water on 
  concrete and rock, sandblast, gunite, shotcrete, water 
  blaster, vacuum blaster); Pavement Breaker; Pipe Layer and 
  Caulker; Pipe Pot Tender; Pipe Reliner (not insert type); 
  Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 
  Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft); 
  Spreader (concrete); Tamper and Similar electric, air and 
  glas operated tool; Timber Person-sewer (lagger shorer and 
  cribber); Track Liner Power; Tugger Operator; Vibrator; 
  Well Point Laborer 

  GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier; 
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  Powderman; Re-Timberman; Hazardous Waste Worker (Level A: 
  utilizes a fully encapsulated suit with a self-contained 
  breathing apparatus or a supplied air line). 

---------------------------------------------------------------- 
 LABO0335-001 06/01/2018 

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE 
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY 
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 

                                  Rates          Fringes 

Laborers:   
     ZONE 1: 
      GROUP 1....................$ 31.72            11.49 
      GROUP 2....................$ 32.38            11.49 
      GROUP 3....................$ 32.87            11.49 
      GROUP 4....................$ 33.29            11.49 
      GROUP 5....................$ 28.98            11.49 
      GROUP 6....................$ 26.31            11.49 
      GROUP 7....................$ 22.78            11.49 

Zone Differential (Add to Zone 1 rates):  
Zone 2 $ 0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 2.75   

BASE POINTS: LONGVIEW AND VANCOUVER   

ZONE 1:  Projects within 30 miles of the respective city all.  
  ZONE 2:  More than 30 miles but less than 40 miles from the 
  respective city hall. 
  ZONE 3:  More than 40 miles but less than 50 miles from the 
  respective city hall. 
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  ZONE 4:  More than 50 miles but less than 80 miles from the 
  respective city hall. 
  ZONE 5:  More than 80 miles from the respective city hall. 

LABORERS CLASSIFICATIONS     

  GROUP  1: Asphalt Plant Laborers; Asphalt Spreaders; Batch 
  Weighman; Broomers; Brush Burners and Cutters; Car and 
  Truck Loaders; Carpenter Tender; Change-House Man or Dry 
  Shack Man; Choker Setter; Clean-up Laborers; Curing, 
  Concrete; Demolition, Wrecking and Moving Laborers; 
  Dumpers, road oiling crew; Dumpmen (for grading crew); 
  Elevator Feeders; Median Rail Reference Post, Guide Post, 
  Right of Way Marker; Fine Graders; Fire Watch; Form 
  Strippers (not swinging stages); General Laborers; 
  Hazardous Waste Worker; Leverman or Aggregate Spreader 
  (Flaherty and similar types); Loading Spotters; Material 
  Yard Man (including electrical); Pittsburgh Chipper 
  Operator or Similar Types; Railroad Track Laborers; Ribbon 
  Setters (including steel forms); Rip Rap Man (hand placed); 
  Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers; 
  Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring; 
  Timber Faller and Bucker (hand labor); Toolroom Man (at job 
  site); Tunnel Bullgang (above ground); Weight-Man- Crusher 
  (aggregate when used) 

  GROUP  2:  Applicator (including pot power tender for same), 
  applying protective material by hand or nozzle on utility 
  lines or storage tanks on project; Brush Cutters (power 
  saw); Burners; Choker Splicer; Clary Power Spreader and 
  similar types; Clean- up Nozzleman-Green Cutter (concrete, 
  rock, etc.); Concrete Power Buggyman; Concrete Laborer; 
  Crusher Feeder; Demolition and Wrecking Charred Materials; 
  Gunite Nozzleman Tender; Gunite or Sand Blasting Pot 
  Tender; Handlers or Mixers of all Materials of an 
  irritating nature (including cement and lime); Tool 
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  Operators (includes but not limited to:  Dry Pack Machine; 
  Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping 
  and Wrapping; Post Hole Digger, air, gas or electric; 
  Vibrating Screed; Tampers; Sand Blasting (Wet); 
  Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew, 
  Bullgang (underground) 

  GROUP  3:  Asbestos Removal; Bit Grinder; Drill Doctor; Drill 
  Operators, air tracks, cat drills, wagon drills, 
  rubber-mounted drills, and other similar types including at 
  crusher plants; Gunite Nozzleman; High Scalers, Strippers 
  and Drillers (covers work in swinging stages, chairs or 
  belts, under extreme conditions unusual to normal drilling, 
  blasting, barring-down, or sloping and stripping); Manhole 
  Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power 
  Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen; 
  Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor 
  Machines, Ballast Regulators, Multiple Tampers, Power 
  Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and 
  Timbermen; Vibrator; Water Blaster 

  GROUP  4:   Asphalt Raker; Concrete Saw Operator (walls); 
  Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam 
  (pipelaying)-applicable when employee assigned to move, set 
  up, align; Laser Beam; Tunnel Miners; Motorman-Dinky 
  Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel 

GROUP 5:  Traffic Flaggers    

GROUP 6:  Fence Builders    

GROUP 7:  Landscaping or Planting Laborers 

---------------------------------------------------------------- 
 LABO0335-019 06/01/2018 

                                  Rates          Fringes 
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Hod Carrier......................$ 31.72            11.49 
---------------------------------------------------------------- 
 LABO0348-003 06/01/2018 

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA 
COUNTIES 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 22.23            11.49 
     GROUP 2.....................$ 25.48            11.49 
     GROUP 3.....................$ 27.89            11.49 
     GROUP 4.....................$ 28.56            11.49 
     GROUP 5.....................$ 29.04            11.49 

  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 
  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 
  TOWNSEND, PT. ANGELES, AND BREMERTON 

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
  ZONE 2 - More than 25 but less than 45 radius miles from the 
  respective city hall 
  ZONE 3 - More than 45 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA   

  ZONE 1 - Projects within 25 radius miles of the respective 
  city hall 
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  ZONE 2 - More than 25 radius miles from the respective city 
  hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS    

  GROUP 1:  Landscaping and Planting; Watchman; Window 
  Washer/Cleaner (detail clean-up, such as but not limited to 
  cleaning floors, ceilings, walls, windows, etc., prior to 
  final acceptance by the owner) 

  GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 
  Flagman; Pilot Car 

  GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 
  Screed; Asbestos Abatement Laborer; Ballast Regulator 
  Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter 
  Tender; Cement Finisher Tender; Change House or Dry Shack; 
  Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender; 
  Clean-up Laborer; Concrete Form Stripper; Curing Laborer; 
  Demolition (wrecking and moving including charred 
  material); Ditch Digger; Dump Person; Fine Graders; 
  Firewatch; Form Setter; Gabian Basket Builders; Grout 
  Machine Tender; Grinders; Guardrail Erector; Hazardous 
  Waste Worker (Level C: uses a chemical ""splash suit"" and 
  air purifying respirator); Maintenance Person; Material 
  Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale 
  Person; Sloper Sprayer; Signal Person; Stock Piler; Stake 
  Hopper; Toolroom Man (at job site); Topper-Tailer; Track 
  Laborer; Truck Spotter; Vinyl Seamer 

  GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 
  Clary Power Spreader; Concrete Dumper/Chute Operator; 
  Concrete Saw Operator; Drill Operator (hydraulic, diamond, 
  aiartrac); Faller and Bucker Chain Saw; Grade Checker and 
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  Transit Person; Groutmen (pressure) including post tension 
  beams; Hazardous Waste Worker (Level B: uses same 
  respirator protection as Level A.  A supplied air line is 
  provided in conjunction with a chemical ""splash suit""); 
  High Scaler; Jackhammer; Laserbeam Operator; Manhole 
  Builder-Mudman; Nozzleman (concrete pump, green cutter when 
  using combination of high pressure air and water on 
  concrete and rock, sandblast, gunite, shotcrete, water 
  blaster, vacuum blaster); Pavement Breaker; Pipe Layer and 
  Caulker; Pipe Pot Tender; Pipe Reliner (not insert type); 
  Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 
  Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft); 
  Spreader (concrete); Tamper and Similar electric, air and 
  glas operated tool; Timber Person-sewer (lagger shorer and 
  cribber); Track Liner Power; Tugger Operator; Vibrator; 
  Well Point Laborer 

  GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier; 
  Powderman; Re-Timberman; Hazardous Waste Worker (Level A: 
  utilizes a fully encapsulated suit with a self-contained 
  breathing apparatus or a supplied air line). 

---------------------------------------------------------------- 
 PAIN0005-002 07/01/2018 

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), 
SKAMANIA, AND WAHKIAKUM COUNTIES 

                                  Rates          Fringes 

Painters:   
     STRIPERS....................$ 30.50            15.73 
---------------------------------------------------------------- 
 PAIN0005-004 03/01/2009 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
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MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON  AND 
WHATCOM COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 20.82             7.44 
---------------------------------------------------------------- 
* PAIN0005-006 07/01/2018 

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE); 
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS, 
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, 
WHITMAN AND YAKIMA COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Application of Cold Tar  
     Products, Epoxies, Polyure  
     thanes, Acids, Radiation  
     Resistant Material, Water  
     and Sandblasting............$ 30.19            11.71 
      Over 30'/Swing Stage Work..$ 22.20             7.98 
     Brush, Roller, Striping,  
     Steam-cleaning and Spray....$ 22.94            11.61 
     Lead Abatement, Asbestos  
     Abatement...................$ 21.50             7.98 

  *$.70 shall be paid over and above the basic wage rates 
  listed for work on swing stages and high work of over 30 
  feet. 

---------------------------------------------------------------- 
 PAIN0055-003 07/01/2018 
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CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM 
COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Brush & Roller..............$ 23.51            11.94 
     High work - All work 60  
     ft. or higher...............$ 24.26            11.94 
     Spray and Sandblasting......$ 23.51            11.94 
---------------------------------------------------------------- 
 PAIN0055-006 07/01/2018 

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES 

                                  Rates          Fringes 

Painters:   
     HIGHWAY & PARKING LOT   
     STRIPER.....................$ 35.02            12.06 
---------------------------------------------------------------- 
 PLAS0072-004 06/01/2018 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND 
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA 
COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     ZONE 1......................$ 29.07            14.13 

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00   
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BASE POINTS:  Spokane, Pasco, Lewiston; Wenatchee   
Zone 1:  0 - 45 radius miles from the main post office  
Zone 2:  Over 45 radius miles from the main post office 

---------------------------------------------------------------- 
* PLAS0528-001 06/01/2019 

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING, 
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT, 
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES 

                                  Rates          Fringes 

CEMENT MASON   
     CEMENT MASON................$ 44.43            18.04 
     COMPOSITION, TROWEL  
     MACHINE, GRINDER,  POWER  
     TOOLS, GUNNITE NOZZLE.......$ 44.93            18.04 
     TROWELING MACHINE OPERATOR  
     ON COMPOSITION..............$ 44.93            18.04 
     TROWLING MACHINE OPERATOR  
     ON COMPOSITION..............$ 43.13            17.44 
---------------------------------------------------------------- 
 PLAS0555-002 06/01/2017 

CLARK, KLICKITAT AND SKAMANIA COUNTIES   

ZONE 1: 

                                  Rates          Fringes 

CEMENT MASON   
     CEMENT MASONS DOING BOTH  
     COMPOSITION/POWER  
     MACHINERY AND  
     SUSPENDED/HANGING SCAFFOLD..$ 32.87            17.62 
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     CEMENT MASONS ON  
     SUSPENDED, SWINGING AND/OR  
     HANGING SCAFFOLD............$ 32.87            17.62 
     CEMENT MASONS...............$ 31.50            17.62 
     COMPOSITION WORKERS AND  
     POWER MACHINERY OPERATORS...$ 32.19            17.62 

Zone Differential (Add To Zone 1 Rates): 
Zone 2 -  $0.65 
Zone 3 -   1.15 
Zone 4 -   1.70 
Zone 5 -   3.00   

  BASE POINTS:  BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND, 
  SALEM, THE DALLES, VANCOUVER 

ZONE 1:  Projects within 30 miles of the respective city hall  
  ZONE 2:  More than 30 miles but less than 40 miles from the 
  respective city hall. 
  ZONE 3:  More than 40 miles but less than 50 miles from the 
  respective city hall. 
  ZONE 4:  More than 50 miles but less than 80 miles from the 
  respective city hall. 
ZONE 5:  More than 80 miles from the respective city hall 

---------------------------------------------------------------- 
 TEAM0037-002 06/01/2018 

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line 
made by extending the north boundary line of Wahkiakum County 
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     ZONE 1 
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      GROUP 1....................$ 28.52            14.62 
      GROUP 2....................$ 28.64            14.62 
      GROUP 3....................$ 28.78            14.62 
      GROUP 4....................$ 29.05            14.62 
      GROUP 5....................$ 29.27            14.62 
      GROUP 6....................$ 29.45            14.62 
      GROUP 7....................$ 29.65            14.62 

Zone Differential (Add to Zone 1 Rates): 
Zone 2 - $0.65 
Zone 3 -  1.15 
Zone 4 -  1.70 
Zone 5 -  2.75   

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER   

  ZONE 1:  Projects within 30 miles of the respective city 
  hall. 

  ZONE 2:  More than 30 miles but less than 40 miles from the 
  respective city hall. 

  ZONE 3:  More than 40 miles but less than 50 miles from the 
  respective city hall. 

  ZONE 4:  More than 50 miles but less than 80 miles from the 
  respective city hall. 

ZONE 5:  More than 80 miles from the respective city hall. 

TRUCK DRIVERS CLASSIFICATIONS    

  GROUP 1:  A Frame or Hydra lifrt truck w/load bearing 
  surface; Articulated Dump Truck; Battery Rebuilders; Bus or 
  Manhaul Driver; Concrete Buggies (power operated); Concrete 
  Pump Truck; Dump Trucks, side, end and bottom dumps, 
  including Semi Trucks and Trains or combinations there of: 
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  up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts 
  (all sizes in loading, unloading and transporting material 
  on job site); Loader and/or Leverman on Concrete Dry Batch 
  Plant (manually operated); Pilot Car; Pickup Truck; Solo 
  Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender; 
  Truck Mechanic Tender; Water Wagons (rated capacity) up to 
  3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds. 
  and under; Lubrication Man, Fuel Truck Driver, Tireman, 
  Wash Rack, Steam Cleaner or combinations; Team Driver; 
  Slurry Truck Driver or Leverman; Tireman 

  GROUP 2:  Boom Truck/Hydra-lift or Retracting Crane; 
  Challenger; Dumpsters or similar equipment all sizes; Dump 
  Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader 
  Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer 
  or doubles transporting equipment or wet or dry materials; 
  Lumber Carrier, Driver-Straddle Carrier (used in loading, 
  unloading and transporting of materials on job site); Oil 
  Distributor Driver or Leverman; Transit mix and wet or dry 
  mix trcuks: over 5 cu. yds. and including 7 cu. yds.; 
  Vacuum Trucks; Water truck/Wagons (rated capacity) over 
  3,000 to 5,000 gallons 

  GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks, 
  side, end and bottom dumps, including Semi Trucks and 
  Trains or combinations thereof: over 10 cu. yds. and 
  including 30 cu. yds. includes Articulated Dump Trucks; 
  Self-Propelled Street Sweeper; Transit mix and wet or dry 
  mix truck: over 7 cu yds. and including 11 cu yds.; Truck 
  Mechanic-Welder-Body Repairman; Utility and Clean-up Truck; 
  Water Wagons (rated capacity) over 5,000 to 10,000 gallons 

  GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom 
  cumps, including Semi-Trucks and Trains or combinations 
  thereof: over 30 cu. yds. and including 50 cu. yds. 
  includes Articulated Dump Trucks; Fire Guard; Transit Mix 
  and Wet or Dry Mix Trucks, over 11 cu. yds. and including 
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  15 cu. yds.; Water Wagon (rated capacity) over 10,000 
  gallons to 15,000 gallons 

  GROUP 5:  Composite Crewman; Dump Trucks, side, end and 
  bottom dumps, including Semi Trucks and Trains or 
  combinations thereof: over 50 cu. yds. and including 60 cu. 
  yds. includes Articulated Dump Trucks 

  GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch 
  concrete Mix Trucks; Dump trucks, side, end and bottom 
  dumps, including Semi Trucks and Trains of combinations 
  thereof: over 60 cu. yds. and including 80 cu. yds., and 
  includes Articulated Dump Trucks; Skid Truck 

  GROUP 7:  Dump Trucks, side, end and bottom dumps, including 
  Semi Trucks and Trains or combinations thereof: over 80 cu. 
  yds. and including 100 cu. yds., includes Articulated Dump 
  Trucks; Industrial Lift Truck (mechanical tailgate) 

---------------------------------------------------------------- 
* TEAM0174-001 01/01/2018 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PACIFIC (North of a straight line made by extending the 
north boundary line of Wahkiakum County west to the Pacific 
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND 
WHATCOM COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     ZONE A: 
      GROUP 1:...................$ 35.63            18.67 
      GROUP 2:...................$ 34.79            18.67 
      GROUP 3:...................$ 31.98            18.67 
      GROUP 4:...................$ 27.01            18.67 
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      GROUP 5:...................$ 35.18            18.67 

  ZONE B (25-45 miles from center of listed cities*): Add $.70 
  per hour to Zone A rates. 
  ZONE C (over 45 miles from centr of listed cities*): Add 
  $1.00 per hour to Zone A rates. 

  *Zone pay will be calculated from the city center of the 
  following listed cities: 

BELLINGHAM    CENTRALIA      RAYMOND       OLYMPIA 
EVERETT       SHELTON        ANACORTES     BELLEVUE 
SEATTLE       PORT ANGELES   MT. VERNON    KENT 
TACOMA        PORT TOWNSEND  ABERDEEN      BREMERTON 

TRUCK DRIVERS CLASSIFICATIONS    

  GROUP 1 - ""A-frame or Hydralift"" trucks and Boom trucks or 
  similar equipment when ""A"" frame or ""Hydralift"" and Boom 
  truck or similar equipment is used; Buggymobile; Bulk 
  Cement Tanker; Dumpsters and similar equipment, 
  Tournorockers, Tournowagon, Tournotrailer, Cat DW series, 
  Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid 
  Two and Four-Wheeled power tractor with trailer and similar 
  top-loaded equipment transporting material: Dump Trucks, 
  side, end and bottom dump, including semi-trucks and trains 
  or combinations thereof with 16 yards to 30 yards capacity: 
  Over 30 yards $.15 per hour additional for each 10 yard 
  increment; Explosive Truck (field mix) and similar 
  equipment; Hyster Operators (handling bulk loose 
  aggregates); Lowbed and Heavy Duty Trailer; Road Oil 
  Distributor Driver; Spreader, Flaherty Transit mix used 
  exclusively in heavy construction; Water Wagon and Tank 
  Truck-3,000 gallons and over capacity 

  GROUP 2 - Bulllifts, or similar equipment used in loading or 
  unloading trucks, transporting materials on job site; 
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  Dumpsters, and similar equipment, Tournorockers, 
  Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra, 
  Le Tourneau, Westinghouse, Athye wagon, Euclid two and 
  four-wheeled power tractor with trailer and similar 
  top-loaded equipment transporting material: Dump trucks, 
  side, end and bottom dump, including semi-trucks and trains 
  or combinations thereof with less than 16 yards capacity; 
  Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck, 
  Greaser, Battery Service Man and/or Tire Service Man; 
  Leverman and loader at bunkers and batch plants; Oil tank 
  transport; Scissor truck; Slurry Truck; Sno-Go and similar 
  equipment; Swampers; Straddler Carrier (Ross, Hyster) and 
  similar equipment; Team Driver; Tractor (small, 
  rubber-tired)(when used within Teamster jurisdiction); 
  Vacuum truck; Water Wagon and Tank trucks-less than 3,000 
  gallons capacity; Winch Truck; Wrecker, Tow truck and 
  similar equipment 

  GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup 
  Truck. (Adjust Group 3 upward by $2.00 per hour for onsite 
  work only) 

GROUP 4 - Escort or Pilot Car 

GROUP 5 - Mechanic                     

HAZMAT PROJECTS 

  Anyone working on a HAZMAT job, where HAZMAT certification is 
  required, shall be compensated as a premium, in addition to 
  the classification working in as follows: 
  LEVEL C:  +$.25 per hour - This level uses an air purifying 
  respirator or additional protective clothing. 
  LEVEL B:  +$.50 per hour - Uses same respirator protection as 
  Level A.  Supplied air line is provided in conjunction with 
  a chemical ""splash suit."" 
  LEVEL A:  +$.75 per hour - This level utilizes a fully- 
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  encapsulated suit with a self-contained breathing apparatus 
  or a supplied air line. 

---------------------------------------------------------------- 
 TEAM0690-004 01/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND 
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA 
COUNTIES 

                                  Rates          Fringes 

Truck drivers: (AREA 1:    
SPOKANE ZONE CENTER: Adams,    
Chelan, Douglas, Ferry,    
Grant, Kittitas, Lincoln,    
Okanogan, Pen Oreille,    
Spokane, Stevens, and Whitman    
Counties    

AREA 1: LEWISTON ZONE CENTER:    
Asotin, Columbia, and    
Garfield Counties   

AREA 2: PASCO ZONE CENTER:    
Benton, Franklin, Walla Walla    
and Yakima Counties)   
     AREA 1: 
      GROUP 1....................$ 23.91            17.40 
      GROUP 2....................$ 26.18            17.40 
      GROUP 3....................$ 26.68            17.40 
      GROUP 4....................$ 27.01            17.40 
      GROUP 5....................$ 27.12            17.40 
      GROUP 6....................$ 27.29            17.40 
      GROUP 7....................$ 27.82            17.40 
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      GROUP 8....................$ 28.18            17.40 
     AREA 2: 
      GROUP 1....................$ 26.05            17.40 
      GROUP 2....................$ 28.69            17.40 
      GROUP 3....................$ 28.80            17.40 
      GROUP 4....................$ 29.13            17.40 
      GROUP 5....................$ 29.24            17.40 
      GROUP 6....................$ 29.24            17.40 
      GROUP 7....................$ 29.78            17.40 
      GROUP 8....................$ 30.10            17.40 

Zone Differential (Add to Zone 1 rate:  Zone 1 + $2.00)   

BASE POINTS:  Spokane,  Pasco, Lewiston   
Zone 1:  0-45  radius miles from the main post office. 
  Zone 2:  Outside 45 radius miles from the main post office 

TRUCK DRIVERS CLASSIFICATIONS    

  GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power 
  Boat Hauling Employees or Material 

  GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and 
  under); Leverperson (loading trucks at bunkers); Trailer 
  Mounted Hydro Seeder and Mulcher; Seeder & Mulcher; 
  Stationary Fuel Operator; Tractor (small, rubber-tired, 
  pulling trailer or similar equipment) 

  GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile & 
  Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & 
  under); Flat Bed Truck with Hydraullic System; Fork Lift 
  (3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner & 
  Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo; 
  Scissors Truck; Slurry Truck Driver; Straddle Carrier 
  (Ross, Hyster, & similar); Tireperson; Transit Mixers & 
  Truck Hauling Concrete (3 yd. to & including 6 yds.); 
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  Trucks, side, end, bottom & articulated end dump (3 yards 
  to and including 6 yds.); Warehouseperson (to include 
  shipping & receiving); Wrecker & Tow Truck 

  GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser; 
  Trucks, side, end, bottom & articulated end dump (over 6 
  yards to and including 12 yds.); Truck Mounted Hydro 
  Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons) 

  GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); 
  Self- loading Roll Off; Semi-Truck & Trailer; Tractor with 
  Steer Trailer; Transit Mixers and Trucks Hauling Concrete 
  (over 6 yds. to and including 10 yds.); Trucks, side, end, 
  bottom and end dump (over 12 yds. to & including 20 yds.); 
  Truck-Mounted Crane (with load bearing surface either 
  mounted or pulled, up to 14 ton); Vacuum Truck (super 
  sucker, guzzler, etc.) 

  GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift 
  (over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field); 
  Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers & 
  Trucks Hauling Concrete (over 10 yds. to & including 20 
  yds.); Trucks, side, end, bottom and articulated end dump 
  (over 20 yds. to & including 40 yds.); Truck and Pup; 
  Tournarocker, DWs & similar with 2 or more 4 wheel-power 
  tractor with trailer, gallonage or yardage scale, whichever 
  is greater Water Tank Truck (8,001- 14,000 gallons); 
  Lowboy(over 50 tons) 

  GROUP 7: Oil Distributor Driver; Stringer Truck (cable 
  oeprated trailer); Transit Mixers & Trucks Hauling Concrete 
  (over 20 yds.); Truck, side, end, bottom end dump (over 40 
  yds. to & including 100 yds.); Truck Mounted Crane (with 
  load bearing surface either mounted or pulled (16 through 
  25 tons); 

  GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end, 
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  bottom and articulated end dump (over 100 yds.); Helicopter 
  Pilot Hauling Employees or Materials 

  Footnote A - Anyone working on a HAZMAT job, where HAZMAT 
  certification is required, shall be compensated as a 
  premium, in additon to the classification working in as 
  follows: 

  LEVEL C-D: - $.50 PER HOUR (This is the lowest level of 
  protection. This level may use an air purifying respirator 
  or additional protective clothing. 

  LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction 
  with a chemical spash suit or fully encapsulated suit with 
  a self-contained breathing apparatus. 

  Employees shall be paid Hazmat pay in increments of four(4) 
  and eight(8) hours. 

NOTE:   
  Trucks Pulling Equipment Trailers: shall receive $.15/hour 
  over applicable truck rate 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
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Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
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classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
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classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
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Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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Spokane Transit Authority Section 011000

Division Street Stops – Phase 2 Summary

June 16, 2019 011000 - 1

SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Work by Owner.

4. Purchase contracts.

5. Owner-furnished products.

6. Contractor-furnished, Owner-installed products.

7. Access to site.

8. Coordination with occupants.

9. Work restrictions.

10. Specification and drawing conventions.

11. Miscellaneous provisions.

B. Related Requirements:

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities.

1.3 PROJECT INFORMATION

A. Project Identification:  Division Street Stops – Phase 2

1. Project Location:  Various sites, Spokane, WA.

B. Agency:  Spokane Transit Authority.

1. Owner's Representative: Ryan Brodwater

C. Engineer:  Coffman Engineers, 10 N. Post Street, Suite 500, Spokane WA 99201.

1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:
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1. Enhancements to multiple bus stops including demolishing existing concrete or 

vegetation, constructing new concrete sidewalk, ADA pads, shelter pads, and resetting 

bus stop signs and posts.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.5 AGENCY-FURNISHED PRODUCTS

A. Agency will furnish products indicated.  The Work includes receiving, unloading, handling, 

storing, protecting, and installing Agency-furnished products.

B. Agency-Furnished Products:

1. Bus Shelters.

1.6 ACCESS TO SITE

A. General:  Contractor shall have limited use of Project site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

B. Adjacent Public Streets:  Contractor shall maintain travel in both directions along the adjacent 

streets at all times.  The Contractor is responsible for appropriate traffic control and flaggers, 

per City and MUTCD standards, to temporarily reduce streets to one lane for construction 

methods.  Both lanes of traffic will need to be open at the end of each work day.      

C. Use of Site:  Limit use of Project site to areas within the Contract limits indicated.  Do not 

disturb portions of Project site beyond areas in which the Work is indicated.

1. Limits:  Confine construction operations to areas indicated in the drawings.

2. Passenger Car Driveways, Walkways and Passenger Car Entrances:  Keep driveways and 

entrances serving premises clear and available to the Agency and Owner, Agency and 

Owner's employees, and emergency vehicles at all times.  Do not use these areas for 

parking or storage of materials. Do not use Bus driveways or entrances.

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations.

1.7 COORDINATION WITH OCCUPANTS

A. Partial Agency Occupancy:  Cooperate with Agency during construction operations to minimize 

conflicts and facilitate Agency usage.  Perform the Work so as not to interfere with Agency's 

operations.  

1. Maintain access to existing walkways, parking and driveways.  Do not close or obstruct 

walkways without written permission from Agency and authorities having jurisdiction.
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2. Provide not less than 72 hours' notice to Agency of activities that will affect Owner's 

operations.

1.8 WORK RESTRICTIONS

A. Work Restrictions, General:  Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction.

B. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 

8:00 a.m. to 3:00 p.m., Monday through Friday, unless otherwise indicated by City of Spokane 

and WSDOT.

1. Weekend Hours:  Limit work in the existing building to normal business working hours 

of 8:00 a.m. to 3:00 p.m., Monday through Friday, except as otherwise indicated by City 

of Spokane and WSDOT.

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities unless permitted under 

the following conditions and then only after providing temporary utility services according to 

requirements indicated:

1. Notify Engineer not less than ten days in advance of proposed utility interruptions.

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to neighboring businesses and traffic operation.

1. Notify Owner not less than ten days in advance of proposed disruptive operations.

1.9 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content:  The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations.  

These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications.  The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise.

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications.

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 

described in detail in the Specifications.  One or more of the following are used on Drawings to 

identify materials and products:
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1. Terminology:  Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections.

2. Abbreviations:  Materials and products are identified by abbreviations published as part 

of the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities.

B. Related Sections include the following:

1. Division 01 Section "Summary" for limitations on utility interruptions and other work 

restrictions.

2. Division 01 Section "Execution" for progress cleaning requirements.

1.3 DEFINITIONS

A. Permanent Enclosure:  As determined by Engineer, permanent or temporary roofing is 

complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all 

openings are closed with permanent construction or substantial temporary closures.

1.4 USE CHARGES

A. General:  Cost or use charges for temporary facilities shall be included in the Contract Sum.  

Allow other entities to use temporary services and facilities without cost, including, but not 

limited to, Engineer, occupants of Project, testing agencies, and authorities having jurisdiction.

1.5 SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 

construction personnel.

1.6 QUALITY ASSURANCE

A. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use.  Obtain required certifications and permits.
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1.7 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume 

responsibility for operation, maintenance, and protection of each permanent service during its 

use as a construction facility before Owner's acceptance, regardless of previously assigned 

responsibilities.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Pavement:  Comply with Construction Documents.

B. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 9-gage, galvanized steel, chain-link 

fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe posts; minimum 2-3/8-

inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts, with 1-5/8-

inch- (42-mm-) OD top and bottom rails.  Provide concrete bases for supporting posts.

2.2 TEMPORARY FACILITIES – NOT USED

2.3 EQUIPMENT – NOT USED

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference 

with performance of the Work.  Relocate and modify facilities as required by progress of the 

Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 

are no longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be 

interrupted, if necessary, to make connections for temporary services.

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 

construction personnel.  Comply with authorities having jurisdiction for type, number, location, 

operation, and maintenance of fixtures and facilities.
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3.3 SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:

1. Maintain support facilities until near Substantial Completion.  Remove before Substantial 

Completion.  Personnel remaining after Substantial Completion will be permitted to use 

permanent facilities, under conditions acceptable to Owner.

B. Traffic Controls:  Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.

2. Maintain access for fire-fighting equipment and access to fire hydrants.

3. Maintain traffic in both directions along adjacent streets.  Traffic control and flaggers 

shall be provided for temporary one lane closure to install proposed improvements.  Both 

lanes of traffic shall be open at the end of each day.  Traffic control shall adhere to City 

of Spokane and MUTCD standards.

C. Parking:  Use designated public parking areas for construction personnel.

D. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  

Maintain Project site, excavations, and construction free of water.

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 

adjoining properties nor endanger permanent Work or temporary facilities.

2. Remove snow and ice as required to minimize accumulations.

E. Project Identification and Temporary Signs:  Provide Project identification and other signs as 

indicated on Drawings.  Install signs where indicated to inform public and individuals seeking 

entrance to Project.  Unauthorized signs are not permitted.

1. Provide temporary, directional signs for construction personnel and visitors.

2. Maintain and touchup signs so they are legible at all times.

F. Waste Disposal Facilities:  Comply with local codes and ordinances.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 

construction in ways and by methods that comply with environmental regulations and that 

minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 

effects.

1. Comply with work restrictions specified in Division 01 Section "Summary."

B. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and 

discharge of soil-bearing water runoff and airborne dust to adjacent properties and walkways, 

according to requirements of authorities having jurisdiction and the construction documents.

1. Inspect, repair, and maintain erosion- and sedimentation-control measures during 

construction until permanent vegetation has been established.
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C. Stormwater Control:  Comply with authorities having jurisdiction.  Provide barriers in and 

around excavations and subgrade construction to prevent flooding by runoff of stormwater from 

heavy rains.

D. Tree and Plant Protection:  Install temporary fencing located as indicated or outside the drip line 

of trees to protect vegetation from damage from construction operations.  Protect tree root 

systems from damage, flooding, and erosion.

E. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 

abuse, limit availability of temporary facilities to essential and intended uses.

B. Maintenance:  Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 

results and to avoid possibility of damage.

END OF SECTION 015000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the 

Work including, but not limited to, the following:

1. Construction layout.

2. Field engineering and surveying.

3. Installation of the Work.

4. Cutting and patching.

5. Progress cleaning.

6. Starting and adjusting.

7. Protection of installed construction.

8. Correction of the Work.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 

other work.

B. Patching:  Fitting and repair work required to restore construction to original conditions after 

installation of other work.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data:  For land surveyor.

B. Certificates:  Submit certificate signed by land surveyor certifying that location and elevation of 

improvements comply with requirements.

C. Cutting and Patching Plan:  Submit plan describing procedures at least 10 days prior to the time 

cutting and patching will be performed.  Include the following information:

1. Extent:  Describe reason for and extent of each occurrence of cutting and patching.

2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 

structural elements and operating components as well as changes in building appearance 

and other significant visual elements.
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3. Products:  List products to be used for patching and firms or entities that will perform 

patching work.

4. Dates:  Indicate when cutting and patching will be performed.

D. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 

hazardous materials, for hazardous waste disposal.

1.5 QUALITY ASSURANCE

A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to practice 

in jurisdiction where Project is located and who is experienced in providing land-surveying 

services of the kind indicated.

B. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 

construction elements.

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

1. For projects requiring compliance with sustainable design and construction practices and 

procedures, use products for patching that comply with requirements in Division 01 

sustainable design requirements Section.

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Engineer for the visual and functional performance of 

in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions:  The existence and location of underground and other utilities and 

construction indicated as existing are not guaranteed.  Before beginning sitework, investigate 

and verify the existence and location of underground utilities, mechanical and electrical 

systems, and other construction affecting the Work.
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1. Before construction, verify the location and invert elevation at points of connection of 

sanitary sewer, storm sewer, and water-service piping; underground electrical services, 

and other utilities.

2. Furnish location data for work related to Project that must be performed by public 

utilities serving Project site.

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 

Work, examine substrates, areas, and conditions, with Installer or Applicator present where 

indicated, for compliance with requirements for installation tolerances and other conditions 

affecting performance.  Record observations.

C. Written Report:  Where a written report listing conditions detrimental to performance of the 

Work is required by other Sections, include the following:

1. Description of the Work.

2. List of detrimental conditions, including substrates.

3. List of unacceptable installation tolerances.

4. Recommended corrections.

D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 

with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Existing Utility Information:  Furnish information to Owner that is necessary to adjust, move, or 

relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 

located in or affected by construction.  Coordinate with authorities having jurisdiction.

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 

measurements before installing each product.  Where portions of the Work are indicated to fit to 

other construction, verify dimensions of other construction by field measurements before 

fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 

Work.

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 

clarification of the Contract Documents caused by differing field conditions outside the control 

of Contractor, submit a request for information to Engineer according to requirements in 

Division 01 Section "Project Management and Coordination."

3.3 CONSTRUCTION LAYOUT

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 

Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 

discovered, notify Engineer promptly.

B. General:  Engage a land surveyor to lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of 

construction and elsewhere as needed to locate each element of Project.
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2. Establish limits on use of Project site.

3. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 

required dimensions.

4. Inform installers of lines and levels to which they must comply.

5. Check the location, level and plumb, of every major element as the Work progresses.

6. Notify Engineer when deviations from required lines and levels exceed allowable 

tolerances.

7. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction.

C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill 

and topsoil placement, utility slopes, and rim and invert elevations.

3.4 FIELD ENGINEERING

A. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference 

points before beginning the Work.  Preserve and protect permanent benchmarks and control 

points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written 

approval of Engineer.  Report lost or destroyed permanent benchmarks or control points 

promptly.  Report the need to relocate permanent benchmarks or control points to 

Engineer before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base 

replacements on the original survey control points.

B. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on Project site, 

referenced to data established by survey control points.  Comply with authorities having 

jurisdiction for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record 

Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide 

temporary reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed.  Restore marked 

construction to its original condition.

3.5 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 

elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement.

B. Comply with manufacturer's written instructions and recommendations for installing products in 

applications indicated.
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C. Install products at the time and under conditions that will ensure the best possible results.  

Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 

loading in excess of that expected during normal conditions of occupancy.

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations.

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.

G. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 

hazardous.

3.6 CUTTING AND PATCHING

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  

Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations.

3.7 OWNER-INSTALLED PRODUCTS – NOT USED

3.8 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 

requirements strictly.  Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris.

2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.  

Mark containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 

are working concurrently.

B. Site:  Maintain Project site free of waste materials and debris.
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C. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning materials 

specifically recommended.  If specific cleaning materials are not recommended, use cleaning 

materials that are not hazardous to health or property and that will not damage exposed surfaces.

D. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 

down sewers or into waterways.  Comply with waste disposal requirements in Division 01 

Section "Construction Waste Management and Disposal."

E. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place.  Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion.

F. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period.  Adjust and lubricate operable components to ensure 

operability without damaging effects.

G. Limiting Exposures:  Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 

deleterious exposure during the construction period.

3.9 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation.  Remove 

malfunctioning units, replace with new units, and retest.

B. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  

Replace damaged and malfunctioning controls and equipment.

C. Coordinate with factory-authorized representative for commissioning of restroom facility.

3.10 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage 

or deterioration at time of Substantial Completion.

END OF SECTION 017300
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	B. Agency-Furnished Products:

	1.6 ACCESS TO SITE
	A. General:  Contractor shall have limited use of Project site for construction operations as indicated on Drawings by the Contract limits and as indicated by requirements of this Section.
	B. Adjacent Public Streets:  Contractor shall maintain travel in both directions along the adjacent streets at all times.  The Contractor is responsible for appropriate traffic control and flaggers, per City and MUTCD standards, to temporarily reduce streets to one lane for construction methods.  Both lanes of traffic will need to be open at the end of each work day.
	C. Use of Site:  Limit use of Project site to areas within the Contract limits indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.

	1.7 COORDINATION WITH OCCUPANTS
	A. Partial Agency Occupancy:  Cooperate with Agency during construction operations to minimize conflicts and facilitate Agency usage.  Perform the Work so as not to interfere with Agency's operations.

	1.8 WORK RESTRICTIONS
	A. Work Restrictions, General:  Comply with restrictions on construction operations.
	B. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 8:00 a.m. to 3:00 p.m., Monday through Friday, unless otherwise indicated by City of Spokane and WSDOT.
	C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to neighboring businesses and traffic operation.

	1.9 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on Drawings are described in detail in the Specifications.  One or more of the following are used on Drawings to identify materials and products:


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Sections include the following:

	1.3 DEFINITIONS
	A. Permanent Enclosure:  As determined by Engineer, permanent or temporary roofing is complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are closed with permanent construction or substantial temporary closures.

	1.4 USE CHARGES
	A. General:  Cost or use charges for temporary facilities shall be included in the Contract Sum.  Allow other entities to use temporary services and facilities without cost, including, but not limited to, Engineer, occupants of Project, testing agencies, and authorities having jurisdiction.

	1.5 SUBMITTALS
	A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for construction personnel.

	1.6 QUALITY ASSURANCE
	A. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.

	1.7 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, regardless of previously assigned responsibilities.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Pavement:  Comply with Construction Documents.
	B. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 9-gage, galvanized steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails.  Provide concrete bases for supporting posts.

	2.2 TEMPORARY FACILITIES – NOT USED
	2.3 EQUIPMENT – NOT USED

	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Install temporary service or connect to existing service.
	B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction personnel.  Comply with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and facilities.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	B. Traffic Controls:  Comply with requirements of authorities having jurisdiction.
	C. Parking:  Use designated public parking areas for construction personnel.
	D. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.  Maintain Project site, excavations, and construction free of water.
	E. Project Identification and Temporary Signs:  Provide Project identification and other signs as indicated on Drawings.  Install signs where indicated to inform public and individuals seeking entrance to Project.  Unauthorized signs are not permitted.
	F. Waste Disposal Facilities:  Comply with local codes and ordinances.

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other undesirable effects.
	B. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and discharge of soil-bearing water runoff and airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction and the construction documents.
	C. Stormwater Control:  Comply with authorities having jurisdiction.  Provide barriers in and around excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy rains.
	D. Tree and Plant Protection:  Install temporary fencing located as indicated or outside the drip line of trees to protect vegetation from damage from construction operations.  Protect tree root systems from damage, flooding, and erosion.
	E. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:

	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For land surveyor.
	B. Certificates:  Submit certificate signed by land surveyor certifying that location and elevation of improvements comply with requirements.
	C. Cutting and Patching Plan:  Submit plan describing procedures at least 10 days prior to the time cutting and patching will be performed.  Include the following information:
	D. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept hazardous materials, for hazardous waste disposal.

	1.5 QUALITY ASSURANCE
	A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing land-surveying services of the kind indicated.
	B. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of construction elements.
	C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and location of underground utilities, mechanical and electrical systems, and other construction affecting the Work.
	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance.  Record observations.
	C. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information:  Furnish information to Owner that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by construction.  Coordinate with authorities having jurisdiction.
	B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the Work.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Engineer according to requirements in Division 01 Section "Project Management and Coordination."

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are discovered, notify Engineer promptly.
	B. General:  Engage a land surveyor to lay out the Work using accepted surveying practices.
	C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill and topsoil placement, utility slopes, and rim and invert elevations.

	3.4 FIELD ENGINEERING
	A. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference points before beginning the Work.  Preserve and protect permanent benchmarks and control points during construction operations.
	B. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on Project site, referenced to data established by survey control points.  Comply with authorities having jurisdiction for type and size of benchmark.

	3.5 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	G. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.6 CUTTING AND PATCHING
	A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.

	3.7 OWNER-INSTALLED PRODUCTS – NOT USED
	3.8 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	B. Site:  Maintain Project site free of waste materials and debris.
	C. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are not recommended, use cleaning materials that are not hazardous to health or property and that will not damage exposed surfaces.
	D. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.  Comply with waste disposal requirements in Division 01 Section "Construction Waste Management and Disposal."
	E. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	F. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	G. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.9 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	C. Coordinate with factory-authorized representative for commissioning of restroom facility.

	3.10 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.




